



STATE OF MICHIGAN
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

This contract authorizes the professional services contractor to provide professional services.
(Authority: Public Act 431 of 1984, as amended)

CONTRACT FOR PROFESSIONAL SERVICES: Indefinite Scope – Indefinite Delivery
Billing Rate – Not to Exceed

THIS CONTRACT, authorized this 17th day of March in the year two-thousand and twenty-three (2023), by the Director, Department of Technology, Management and Budget, BETWEEN the STATE OF MICHIGAN acting through the STATE FACILITIES ADMINISTRATION, DESIGN AND CONSTRUCTION DIVISION of the DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET, 3111 West St. Joseph Street, Lansing, Michigan, hereinafter called the Department, and

MAYOTTEgroup Architects, Inc.
6240 W. Mt. Hope Hwy
Lansing, MI 48917

the Prime Professional Services Contractor, hereinafter called the Professional,

WHEREAS the Department proposes securing professional services FOR THE FOLLOWING PROJECT:

Indefinite-Scope, Indefinite-Delivery Contract No. 00977

Department of Technology, Management and Budget
State Facilities Administration, Design and Construction Division
Professional Architectural and Engineering Indefinite-Scope, Indefinite Delivery Contract (ISID) for Minor Projects -
Various State Departments and Facilities
Various Site Locations, Michigan

Provide professional services, technical staff, and support personnel for ISID minor projects on an as-needed basis at various State/Client Agencies within various locations as defined by the State of Michigan. These various ISID minor projects may include projects where the construction costs are between fifteen-thousand dollars (\$15,000) and five-hundred-thousand dollars (\$500,000) for this Contract.

This Contract is for professional design services for an unspecified number of ISID projects. The scope of work for each assigned project will be defined at the time the project is awarded by the State to the Professional firm.

The professional services required for each of these assigned projects requested by the Department may include any or all the Tasks included in the Phase 100 – Study through the Phase 700 – Construction text of the Department's Standard Professional Services Contract.

The Professional firm's services shall be performed in strict accordance with this Professional Services Contract and follow the Department's approved and attached Project/Program Statement.

This Contract does not warrant or imply to the Professional design firm entitlement to perform any specific percentage (%) amount of compensation, work, or projects during the life of this four (4) year Contract.

This Contract will remain in effect for four (4) years from the date of this Contract award but may be unilaterally terminated by the State of Michigan at any time, for cause or its convenience, by written notification of the State, to the Professional. Furthermore, this Contract may be extended for one (1) additional year, at the sole option and discretion of the State upon the Department providing written notice to the Professional prior to the expiration of the original four (4) year Contract period. Any such time extension shall be subject to the terms and conditions of this Contract, including, but not limited to, the existing hourly billing rates included in this Contract for the Professional, their Consultant, and their employees or agents.

Please note that for this Professional Services Contract your permanent assigned ISID Contract No., as noted on page 1 of this contract, must be provided on all Project correspondence and documents.

The Professional is not to provide any professional services or incur expenses until individual ISID Projects are assigned to this Contract. (See Article 2 – Compensation and the Project/Program Statement attached to this Contract.)

NOW THEREFORE, the Department and the Professional in consideration of the covenants of this Contract agree as follows:

- I. The Professional shall provide the services for the assigned Project in the study, design, and construction administration, Phase and Task sequence provided in this Professional Services Contract and to the extent authorized by the Department of Technology, Management and Budget State Facilities Administration (SFA), Design and Construction Division (DCD) [Department] and be solely responsible for such professional services. The Professional's services shall be performed in strict accordance with this Professional Services Contract and follow the Project/Program Statement.
- II. The State of Michigan shall compensate the Professional for providing their professional architectural and/or engineering study, design, and construction administration services for the Project in accordance with the conditions of this Professional Services Contract.

IN WITNESS, WHEREOF, each of the parties has caused this Professional Services Contract to be executed in blue ink, a scanned digital signature is also acceptable, by its duly authorized representatives on the dates shown beside their respective signatures, with the Contract to be effective upon the date on which the Professional received an electronic copy executed by the authorized State of Michigan representative(s) by electronic mail.

FOR THE PROFESSIONAL

MAYOTTEgroup Architects

Firm Name

CV0020677

SIGMA Vendor ID Number



03.23.2023

Signature

Date

President

Title

FOR THE STATE OF MICHIGAN:



Director, DTMB | SFA | Design and Construction

April 3, 2023

Date

WHEREAS this Professional Services Contract constitutes the entire agreement as to the Project between the parties, any Contract Modification of this Contract and the Department's approved and attached Project/Program Statement scope of work requirements must be in writing, signed by duly authorized representatives of the parties, and shall be in such format and detail as the State may require. No Contract Modification may be entered into to compensate the Professional for correcting, or for responding to claims or litigation for, the Professional firm's final design Contract Documents/architectural and engineering design errors, omissions, or neglect on the part of the Professional.

ARTICLE I PROFESSIONAL SERVICES SCOPE OF WORK

The Professional shall provide all professional services, technical staff, and support personnel necessary to achieve the Project as described in its Project/Program Statement, in the best interest of the State, and be within the Professional's fee(s) herein authorized by the State. Assigned project services shall comprise, without exception, every professional discipline and expertise necessary to meet all the requirements as described in the Project/Program Statement and be in accordance with the accepted industry standards for professional practice and services. The Professional's services include attendance at all Project related meetings and conferences. Professional services for the assigned projects under this contract shall be provided in the Phase/Task sequence shown below and shall be rendered in accordance with the Professional's proposed and approved Project Study, Design, and Proposed Construction Schedule. The Professional's study, design and proposed construction schedule shall be detailed, undated, and time sequence related for all Phase/Task services appropriate for the Project. The Professional shall field-check and verify the accuracy of all study/drawing and any data furnished by the Department, the State/Client Agency or any other Project related source. The Professional shall not employ or consult with any firms in completing the Professional's obligations herein who it anticipates will be a construction Bidder for the Project or any part thereof, unless specifically authorized, in writing, by the Department. The Professional acknowledges that the Department is the first interpreter of the Professional's performance under this Contract.

The Professional acknowledges by signing this Professional Services Contract having a clear understanding of the requested Project and of the professional study, design and construction administration services required by the Department to provide it, and further agrees that the terms and conditions of this Professional Services Contract provide adequate professional fee(s) for the Professional to provide the requested Project scope of work requirements for each assigned project. No increase in fee to the Professional will be allowed unless there is a material change made to the Project as described in its Project/Program Statement and the change in scope to the Project/Program Statement is accepted and approved in writing, by the Project Director and the Professional. Professional services shall not be performed, and no Project expenses shall be incurred by the Professional prior to the issuance of a written and signed Professional Services Contract and a Contract Order authorizing the Professional to start the Project work. Compensation for Department directed changes to the Project will be provided to the Professional by a Contract Modification and/or Contract Change Order signed by the Department and the Professional. The preparation of Bulletins and Contract Change Orders resulting from increases in the Project scope of work or previously unknown on-site field conditions will be compensated to the Professional, as approved by the Project Director, on an hourly billing rate basis in accordance with this article. This compensation shall not exceed seven and half percent (7.5%) of the Construction Contractor's quotation for the Bulletin or Contract Change Order or an amount mutually agreed upon by the Professional and the Project Director.

The Professional shall immediately inform the Department whenever it is indicated that the Professional's authorized not-to-exceed Budget for any of the assigned Projects may be exceeded.

The Professional shall make recommendations to the Department for revisions to bring the Project Cost back to the Professional's original authorized Budget amount. Any revision to the Project must be accepted and approved by the Department in writing.

The professional services may also include participation in legislative presentations as described in the "Major Project Design Manual for Professional Services Contractors and State/Client Agencies" and as the legislature or the Department may prescribe.

No substitution of any "Key Principal Personnel/Employee" essential for the successful completion of the Project and identified in the Professional's Organizational Chart will be allowed by the Professional for this Contract without the prior written consent from the Project Director. Before any "Key Principal Personnel/Employee" substitution takes place, the Professional shall submit a written request to the Project Director, and this substitution request shall include the following information: (1) A request in writing for a No Cost Contract Modification; (2) Detailed written justification for this substitution; (3) The Professional's qualifications of any proposed "Key Principal Personnel/Employee" replacement; and (4) A written statement from the Professional assuring the Department that the Project scope of work will not be adversely affected by this substitution. This request to modify their Professional Services Contract must be accepted and approved in writing by the Project Director and the Director of the Department. The Department will designate an individual to serve as the Project Director for the Project scope of work who shall be fully acquainted with the Project/Program Statement and have the authority to render Project decisions and furnish information promptly. Except in connection with issues under the Article XII - Contract Claims and Disputes text, the Project Director will exercise general management and administration for the Professional's services in so far as they affect the interest of the State. The Professional shall indemnify, defend, and hold harmless the State against exposure to claims arising from delays, negligence, or delinquencies by the Professional for the professional services of this Contract.

During the construction administration services of the Project, the Professional shall be required to complete and submit, the on-site Inspection record form titled "DTMB-0452, The Professional's Inspection Record" for all on-site Inspection visits to the Project site. The Professional's Inspection Record shall be completed and signed by the Professional and submitted monthly, with the original document sent to the Project Director and copies sent to the State/Client Agency and Construction Contractor. The Professional's Inspection Record shall accompany the Professional's monthly submitted payment request.

The "DTMB-0460, Project Procedures" documents package containing Department forms for use during construction administration shall be used by the Professional in the administration of this Contract. All professional services will be consistent with the Department's current "Major Project Design Manual for Professional Services Contractors and State/Client Agencies" unless otherwise approved in writing by the Department.

The professional services required for each Phase of this Contract shall be performed by the Prime Professional and their Consultants in accordance with service descriptions in this article. The following service descriptions outlined in this Contract represents the Department's standard of care method for describing the Professional's responsibilities for providing the professional services of this Contract, but by inclusion, or omission, do not limit or exclude any regular or normal professional services necessary to accomplish the Project and be in accordance with the approved Project Budget and the industries accepted practice and standards for professional services. However, all the services outlined in this Contract may or may not be applicable to the Project/Program Statement and will require the Professional to identify only the services that are applicable for the Project at hand. The Professional shall determine and coordinate the interface of the services required for the Project at hand and be responsible for identifying any additional services necessary to successfully complete their Project.

Soil Erosion and Sedimentation Control in the State of Michigan is regulated under the 1994 Public Act 451, as amended – The Natural Resources and Environmental Protection Act, Part 91 – Soil Erosion and Sedimentation Control. Soil Erosion and Sedimentation Control associated with this Contract will be monitored and enforced by the Department.

The professional services may also include participation in legislative presentations as described in the “Major Project Design Manual for Professional Services Contractors and State/Client Agencies” and as the legislature or the Department may prescribe.

The following professional services, if they become necessary and essential for completing the Project, will be individually rendered by the Professional, only upon specific written authorization by the Department and the Project Director to the Professional and for the purpose and to the extent so authorized.

Should litigation occur because of this Project, only if through no fault of the Professional, the Professional firm shall be compensated by the Department on an actual hourly billing rate basis at the rate set forth in this Contract by a Contract Modification and/or Contract Change Order, if required to assist the Department of Attorney General, State Affairs Division in providing the professional services necessary during litigation.

LITIGATION: The Professional shall provide all information, presentations, depositions, testimony as “expert witness”, and similar or related services, on behalf of the Department, as may be required in relation to the professional services of the study, design, and construction of this Project.

ACCOUNTING: The Professional shall provide all specialized categorizations and distributions of the costs of study, design and construction services, construction costs, and operational costs, as may be required according to purpose specific parameters.

PUBLIC AWARENESS: The Professional shall provide all design and construction related services to assist in and make presentations of the professional services of the study, design, construction, and operational aspects of the Projects as may be required for public meetings, hearings, and similar informational activities.

PHASE 100 - STUDY PHASE

Provide a complete and comprehensive architectural and/or engineering study consistent with the Project/Program Statement, with itemized construction cost estimates.

Task 101 **COORDINATION:** Meet with the Project Team and define all areas of investigation. Establish Project Team responsibilities and lines of communications. Review the status of the study efforts with the Project Team at such frequency and times as may be required to achieve the Project objectives.

Present study documents to the State/Client Agency and the Department for their review at the 50 percent and 90 percent completion intervals and at such other times as the Department deems necessary to completely develop and monitor the Project.

Preside at all Project related meetings and prepare and distribute minutes of all meetings, reports of on-site visitations, correspondence, memoranda, telephone, and other conversations or communications.

Where essential or significant information is established or evaluated, and/or critical decisions are made, whether in meetings, conversation, or email correspondence, include that information or decisions in formal project correspondence and distribute copies to the Project Team within two (2) business days of the date of occurrence, or include such information and decisions in the immediately subsequent project meeting minutes. Meeting minutes shall be distributed within five (5) business days of the meeting.

- Task 102 RESEARCH: Gather and/or develop all data to evaluate and clarify the Project. Research existing data, analyze and refine the concepts of the Project/Program Statement. Through discussions with the Project Team, by interrogation and necessary counsel, establish, in requisite detail, the information required to complete the Study incorporating functional and operations needs of the State/Client Agency's respective program(s), as well as operational factors, maintenance, and other support features. Identify all additional research, studies, and analysis necessary to express such objectives and requirements in terms of a fully operable facility or system which will acceptably serve its intended use.
- Task 103 ANALYSIS: Analyze data, information and research gathered. Create draft recommendations or results of the study and research. Upon completion of all on-site field investigation activities prepare a complete architectural and/or engineering study report. If appropriate, provide itemized construction cost estimates. The analysis will correlate, describe, and record research findings and information for the Project Team's understanding and acceptance. Transcribe and consolidate all existing data, studies, and the research analysis of Task 102 into a draft study report. Submit one (1) electronic copy in indexed PDF format of the draft study report to the Project Team at 50 percent and 90 percent completion review intervals and solicit review comments.
- Task 110 STUDY REPORT: Incorporate the study review comments as directed by the Department into the final study report. Prepare and attend presentations to the Project Team and others for Study acceptance. The final report shall use the following outline and contain such detail as required for the Project Team's understanding and acceptance.
- Management Summary
 - Problem
 - Research Findings, Discussion and Details
 - Conclusion
 - Recommendation

Provide one reproducible original and an electronic copy suitable for legible reproduction. One study report presentation shall be considered basic services for this Task. Any additional study report presentations requested by the Department will be considered extra professional services and the additional study costs will be paid to the Professional by the Department with a Contract Change Order.

PHASE 200 - PROGRAM

Amplify the Project/Program Statement and, if available, final Study Report, to embody the physical, functional, and programmatic relationships required to achieve the Project objectives. The resultant program analysis, when accepted and approved by the Department, shall create the general scope of work of the Project. Such acceptance does not limit subsequent inclusion of minor, but essential, programmatic or design details whose necessity and arrangement may best become apparent during subsequent Phases of the Project's evolution.

Task 201 **COORDINATION:** Meet with the Project Team and establish lines of communication, authority, and responsibility. Establish a method for the Department and the State/Client Agency to formally sign off on data input, the program analysis, and appropriate elements of the resultant design.

Present proposed program analysis documents to the Project Team for review at the 50 percent and 90 percent completion intervals and at such other times as the Department deems necessary to completely develop and monitor the Project.

Preside at all Project related meetings and prepare and distribute minutes of all meetings, reports of on-site visitations, correspondence, memoranda, telephone, and other conversations or communications.

Where essential or significant information is established or evaluated, and/or critical decisions are made, whether in meetings, conversation, or email correspondence, include that information or decisions in formal project correspondence and distribute copies to the Project Team within two (2) business days of the date of occurrence, or include such information and decisions in the immediately subsequent project meeting minutes. Meeting minutes shall be distributed within five (5) business days of the meeting.

Task 202 **PROGRAMMING:** Identify and develop data to evaluate and clarify the proposed Project. Through discussions with the Project Team, by interrogation and necessary counsel, establish, in requisite detail, the functional and operational needs of the State/Client Agency's respective program(s), as well as operational factors, maintenance and other support features. Allocation of spaces shall be in accordance with the State of Michigan's current "Capital Outlay Design Manual for State Universities, Community Colleges, State Agencies and Professional Service Contractors" and be consistent with the Project/Program Statement and Project Budget. Provide all additional research, studies, and program analysis necessary identify the objectives and requirements for a fully operable Project acceptably serving its intended use.

Task 203 **DEVELOPMENT:** Transcribe and consolidate all data, studies, and the analysis of Task 202 into a program analysis summarizing the complete program for the project, including spaces, physical features, systems, functions, capacities, relationships, and interactions required by the proposed Project. Revise the proposed program as required to achieve the Project objectives and incorporate review comments by the Project Team.

Obtain approval and sign-off of space allocations from the Project Director before providing the space allocations to the State/Client Agency for approval and sign-off of the complete program.

Task 209 **PROJECT COST ESTIMATE:** Provide an itemized cost estimate of the proposed Project program. Verify in writing that the Project Budget is adequate to achieve the proposed Project. Revise the program analysis documents as necessary to provide an acceptable program analysis design within the Department's authorized Project Budget.

Task 210 **PROGRAM ANALYSIS REPORT:** Prepare a draft program analysis report containing the program, cost estimate, signoffs and backup data and information. Submit one (1) electronic copy in indexed PDF format of the draft study report to the Project Team at 50 percent and 90 percent completion review intervals and solicit review comments. Incorporate review comments as directed by the Department into the proposed final program analysis report. Provide one reproducible original and an electronic copy suitable for legible reproduction. One program analysis report presentation shall be considered basic services for this Task. Any additional program analysis report presentations requested by the Department will be considered extra professional services and the additional study costs will be paid to the Professional by the Department with a Contract Change Order.

PHASE 300 - SCHEMATIC DESIGN

Prepare progressive schematic design deliverables consistent with the Project/Program Statement, and approved program (if applicable). Diagrammatically depict the area(s) and relationship of the Project functions. Establish the design basis for and show principal building design elements and locations of the various structural, mechanical, heating, ventilating, and air conditioning (HVAC), electrical and other systems as necessary to completely achieve the Project. The Professional shall obtain Professional Consultant firms for civil/site survey, site geotechnical investigation analysis and soil testing as the Professional deems necessary to achieve a viable and economic Project design. Revise design as necessary to obtain approval from the Department and the State/Client Agency.

Task 301 **COORDINATION:** Meet with the Project Team to establish a physical size and arrangement of the Project and its principal systems. Include technical, human, and physical environment requirements consistent with the Project program as well as the functional interrelationships between spaces or systems. Determine any Project requirements as necessary to accommodate artwork.

Where the Project involves work in an existing building, site, and/or utility system, identify and locate by scaled graphic diagram, any building and/or site utility areas that may have potential hazardous material contamination and may require testing, abatement and/or removal by the Department, prior to the renovation and/or during the new construction work of the Project.

Identify and define, in writing, the impact of the proposed Project schematic design on the existing building or facility operations.

Assist the Department in determining and resolving any Project requirements for maintaining the current operation of the existing building facility spaces or systems and site utility areas, including as a minimum, the impact of hazardous waste removal, and the associated necessary demolition and repair of the adjoining work.

Hazardous material testing and removal will be performed by the Department by separate Contract using other professional firms. See Task 512 - Hazardous Materials, for text defining the Professional's responsibility for assisting the Department with these materials.

Progressively review, with the Project Team, the development of the schematic design documents and assist in obtaining data and providing timely decisions. Present proposed schematic design documents for review to the State/Client Agency and the Department at 50 percent and 90 percent completion intervals and at such other times as the Department deems necessary to completely develop and monitor the Project.

Preside at all Project related meetings and prepare and distribute minutes of all meetings, reports of on-site visitations, correspondence, memoranda, telephone, and other conversations or communications. Where essential or significant information is established or evaluated, and/or critical decisions are made, whether in meetings, conversation, or email correspondence, include that information or decisions in formal project correspondence and distribute copies to the Project Team within two (2) business days of the date of occurrence, or include such information and decisions in the immediately subsequent project meeting minutes. Meeting minutes shall be distributed within five (5) business days of the meeting.

Task 302 **CONSTRUCTION CODE AND DESIGN REVIEWS:** Identify, list, and define for the Department, in writing, the impact of all applicable construction codes, rules, regulations, environmental requirements, design reviews, and permitting procedures current as of the start of this schematic design Phase that will apply to the design of the proposed Project. Review with the Project Team the principal impacts on Project planning and incorporate these into the schematic design report and the Project cost/proposed construction schedule of Task 309.

Task 303 **CIVIL/SITE STAGING INVESTIGATION:** The Professional shall retain a civil/site survey Consultant and a site geotechnical testing Consultant and coordinate their proposed architectural and/or engineering services and prepare the site staging investigation survey instructions program(s) required to establish and execute a complete schematic site design appropriate to the Project/Program Statement. Analyze site staging investigation results and incorporate into the schematic site design. Coordinate a site-specific testing program to identify and/or confirm the Project site underground conditions and accurately specify contractual requirements. This includes, but is not limited to, access, traffic control, demolition, Soil Erosion and Sedimentation Control, engineered fill, utilities, removal of obstructions/contaminations, borrow and spoil areas, bracing, shoring, waterproofing, dewatering, dredging, and similar work.

Provide the Department with copies of all site investigation geotechnical test reports. Review conclusions and, upon request, explain their influence on the Project schematic design. Define the impact of the Project on adjacent buildings.

- Task 304 **STRUCTURAL:** Research, survey, define, and render all existing structural systems appropriate to the proposed Project. Show facility layout, applicable area floor loadings and basic elevations. Outline any existing principal structural system members and render and show the proposed structural system schematic design for renovations and additions.
- Task 305 **MECHANICAL/HVAC/PLUMBING/UTILITIES:** Research survey, define and render the schematic design basis for all proposed mechanical, plumbing systems, and utility systems appropriate to the Project. This includes but is not limited to all plumbing, HVAC, and other mechanical systems, equipment, and their respective loads. Define and render the schematic design capacities, sources, flows, and functions of all existing and/or proposed utility systems, including but not limited to steam, water, fuel, storm and sanitary sewers, and fire protection. Field-check and verify accessibility and space for all equipment on the proposed schematic design drawings. Confirm, in writing, to the Department, the availability of utility capacities at current or proposed connections. Contact applicable utilities for information on connections, connection permit requirements, fees, and schedules.
- Task 306 **ELECTRICAL:** Research, survey, define and render the schematic design basis for all proposed electrical systems appropriate to the Project. This may include, but is not limited to utility service systems, primary and secondary distribution systems, building control systems, security systems, elevators, fire alarms, television, data, communications, and similar systems. Define sources, equipment capacities, and loads, including those for open office workstation/partitioning systems. Field-check and verify accessibility and space for all equipment on the proposed schematic design drawings. Confirm, in writing, to the Department, the availability of utility capacities at current or proposed connections. Contact applicable utilities for information on connections, connection permit requirements, required easements, transformers, fees, and schedules.
- Task 307 **ARCHITECTURAL/ENGINEERING:** Research, survey, define, and render the existing and proposed schematic design architectural and/or engineering building area layout appropriate to the Project/Program Statement. Show proposed applicable area/room space, finish treatment, uses, interrelationships, and principal building sections, elevations, and dimensions. Show principal building fire protection spaces and features. Consider sustainability in material, equipment, systems, and general design selections, provide LEED checklist, as applicable.
- Task 308 **DRAFTING:** Prepare and render proposed schematic design documents appropriate to the Project, on sheet size approved by the Project Director. Include all principal building/site utility systems.

Coordinate the Project schematic design with all architectural and/or engineering design disciplines for completeness, accuracy and consistency, and conflict avoidance. The Professional shall field-check and verify the accuracy of all existing and proposed architectural and/or engineering drawings and any data furnished by the Department, the State/Client Agency or any other Project related source.

Task 309 **PROJECT COST/PROPOSED CONSTRUCTION SCHEDULE:** Evaluate the proposed schematic design against the estimated Project cost and design/construction schedule. Revise schematic design as required to produce a design within the Department's approved Budget. Prepare and submit a Project Budget based on the approved schematic design. Apply critical target dates to the Professional's Project Study, Design and Proposed Construction Schedule and submit to the Department for their review and approval.

Task 310 **SCHEMATIC DESIGN REVIEW:** Prepare, reproduce, submit, and make presentations and revisions of the schematic design planning documents. Present proposed documents for the Project Team review at the 50 percent and 90 percent completion intervals and solicit review comments. Revise proposed schematic design documents, as necessary, to incorporate all requested design review comments. Obtain Department approval and sign-off prior to State/Client Agency sign-off, when requested by Project Director. Where legislative review is required, provide an additional one (1) electronic copy in PDF format of the Department approved proposed schematic design documents to the Department for distribution to the Joint Capital Outlay Subcommittee, in the format of the "Capital Outlay Design Manual for State Universities, Community Colleges, State Agencies, and Professional Service Contractors".

Provide one (1) schematic design presentation to the Project Team for this Task. Any additional schematic design presentations requested by the Department will be considered extra professional services and the additional schematic design costs will be paid to the Professional by the Department with a Contract Change Order.

If Contract Services conclude with this Phase, provide bond prints and an indexed PDF of architectural and/or engineering drawings of the final approved schematic design, suitable for legible reproduction.

PHASE 400 - PRELIMINARY DESIGN

Prepare progressive preliminary design documents to develop the Project based on the Project/Program Statement, and the approved schematic design and program, if applicable. Refine the schematic design documents as necessary to produce an acceptable preliminary design. The preliminary design and outline draft specification shall be complete and detailed enough to define the size, function, arrangements, spaces, location and operations of equipment, and materials comprising the principal design details of structures and systems.

The proposed preliminary design documents and outline draft specifications shall clearly depict the Professional's proposed design intent of the Project's systems, materials, equipment, utilities, site improvements, and other elements through single-line diagrams, system layout drawings and developed plans and design details. The preliminary design thus achieved must constitute the complete basis for further detail into final design drawings.

Prepare in bar chart format, the proposed Project construction schedule. Prepare a complete estimated Project cost statement based on prevailing or predictable factors for the proposed construction bidding period. The Department's written acceptance of the estimated project cost statement will establish the authorized Budget for the Project. The Professional shall apply the means and methods necessary to achieve the proposed preliminary design within the authorized Budget for the Project.

Task 401 **COORDINATION:** Meet with the Project Team to review the Project/Program Statement, approved schematic design documents (if applicable), and refine the Project. Assist the Project Team to progressively review the proposed preliminary design, develop input, and provide timely decisions.

Where the Project involves work in an existing building, site, and/or utility system, identify and locate by scaled graphic diagram, any building and/or site utility areas that may have potential hazardous material contamination and may require testing, abatement, and/or removal by the Department, prior to the renovation and/or during the new construction work of the Project. Identify and define, in writing, the impact of the proposed Project schematic design on the existing building or facility operations. Assist the Department in determining and resolving any Project requirements for maintaining the current operation of the existing building facility spaces or systems and site utility areas, including as a minimum, the impact of hazardous waste removal, and the associated necessary demolition and repair of the adjoining work.

Hazardous material testing and removal will be performed by the Department by separate Contract using other professional firms. See Task 512 - Hazardous Materials, for text defining the Professional's responsibility for assisting the Department with these materials.

Progressively review, with the Project Team, the development of the preliminary design documents and assist in obtaining data and providing timely decisions. Incorporate design refinements consistent with the proposed Project scope. Establish equipment and/or materials to be furnished by the State. Present proposed preliminary design documents for review to the State/Client Agency and the Department at 50 percent and 90 percent completion intervals and at such other times as the Department deems necessary to completely develop and monitor the Project.

Preside at all Project related meetings and prepare and distribute minutes of all meetings, reports of on-site visitations, correspondence, memoranda, telephone, and other conversations or communications.

Where essential or significant information is established or evaluated, and/or critical decisions are made, whether in meetings, conversation, or email correspondence, include that information or decisions in formal project correspondence and distribute copies to the Project Team within two (2) business days of the date of occurrence, or include such information and decisions in the immediately subsequent project meeting minutes. Meeting minutes shall be distributed within five (5) business days of the meeting.

Task 402 **SPECIFICATIONS:** Prepare proposed preliminary design outline draft specifications for Divisions 00 through 49, in the current version of the Master Format Outline by the Construction Specifications Institute (C.S.I.), as appropriate for the defined Project. Outline specifications will address sustainable design in materials selection.

Task 403 **CIVIL/SITE STAGING DESIGN/INVESTIGATION:** If the Professional did not obtain a site-specific geotechnical testing program for this Project and advise the Department during the Schematic Design Phase, they shall retain a civil/site survey Consultant and a geotechnical testing Consultant and coordinate their proposed architectural and/or engineering services to prepare and provide a preliminary geotechnical site investigation and site staging design as directly related to the Project.

Coordinate a site-specific testing program to identify and/or confirm the Project site underground conditions and to accurately specify the proposed construction contractual requirements. This includes, but is not limited to access, traffic control, demolition, Soil Erosion and Sedimentation Control, engineered fill, utilities, removal of obstructions/contaminations, borrow and spoil areas, bracing, shoring, waterproofing, dewatering, dredging, and similar work. Determine and prepare a list of required civil/site drawings as related to the Project. Illustrate and coordinate any off-site work necessary for a completely functioning Project. Revise as required.

Task 404 **STRUCTURAL:** Prepare structural calculations appropriate to the proposed Project and size major components. Prepare preliminary structural plans, sections, elevations, and details drawings, as applicable for the defined scope of work. Determine and prepare a list of required preliminary structural drawings as related to the proposed Project. Revise as required.

Task 405 **MECHANICAL/HVAC/PLUMBING/UTILITIES:** Identify existing mechanical/heating, ventilating, and air conditioning equipment, plumbing systems, and utility systems.

Calculate heat loss, heat gain, and other demands for all spaces. Determine ventilation requirements. Calculate total loads, identify, and size new equipment. Identify and/or calculate total utility loads. Include the needs of any existing building or system that is a part of, or interfaces with the Project, as well as those of the Project.

Provide basic engineering design appropriate for all principal building components, utility systems and building systems, and all pre-engineered equipment suitable and appropriate for the proposed Project. Field-check and verify clearances for all proposed equipment and systems proposed. Prepare preliminary HVAC, plumbing, and utility drawings. Determine and prepare a list of required preliminary design drawings as related to the proposed Project. Review current, mechanical, plumbing and utility system codes and incorporate applicable requirements. Revise as required. Secure in writing, the approval of capacities and connections for the Project from the appropriate utilities/suppliers.

Task 406 **ELECTRICAL:** Identify existing equipment and systems. Prepare load calculations, including electric loads for fixed, and movable, equipment, as appropriate to the defined Project. Determine electric service requirements and size major transformer and service equipment. Provide single line diagrams of primary service and distribution systems. Develop and outline basic equipment and distribution systems for lighting, power, building control, elevators, fire, security, television, data, communications, and other specialized systems of the Project. Coordinate design to incorporate design requirements for any open office workstation/partitioning systems.

Field-check and verify clearances for all proposed equipment and design systems proposed. Prepare preliminary electrical drawings. Determine and prepare a list of required preliminary design electrical drawings as related to the proposed Project. Review current electrical codes and incorporate all applicable requirements. Revise as required. Secure in writing, the approval of capacities and connections for the Project from the appropriate utility/suppliers.

Task 407 **ARCHITECTURAL/ENGINEERING:** Prepare preliminary architectural and/or engineering drawings, appropriate to the proposed Project, to detail and define the Project. Coordinate design to incorporate design requirements for any open office workstation/partitioning systems. Determine and prepare a list of required preliminary design architectural and/or engineering drawings. Drawings will include plans, elevations, sections, and critical construction details in order that an accurate and detailed construction estimate can be provided. Depict sustainable design criteria and energy efficient design features of the Project, provide LEED Checklist, and provide summary calculations to demonstrate applicable compliance with the State of Michigan's current Energy Code requirements. Revise as required.

Task 408 **DRAFTING:** Prepare and render the preliminary design architectural and/or engineering documents on sheet size approved by Project Director. Coordinate the preliminary design with related architectural and/or engineering design disciplines for completeness, accuracy and consistency and conflict avoidance. Prepare drawings using applicable State of Michigan standards as defined in the Department's "Capital Outlay Design Manual for State Universities, Community Colleges, State Agencies, and Professional Service Contractors" and DTMB DCD "Design and Construction Standards for Office Construction and Tenant Fit out" for all Project design disciplines.

The Professional shall field-check and verify the accuracy of all existing and proposed drawings and any data furnished by the Department, the State/Client Agency, or any other Project related source.

Task 409 **COST ESTIMATE AND CONSTRUCTION SCHEDULE:** Prepare an itemized Project construction cost estimate based on prevailing or reasonably predictable factors for the proposed bidding period. Recommend construction strategies, methods, and phasing. Identify long-lead items and any State of Michigan-furnished materials, equipment, systems, and furnishings, with procurement deadlines consistent with the proposed schedule and phasing. Prepare in bar chart format a detailed schedule of the design and proposed bidding and construction schedule, incorporating the information listed above.

Task 410 **PRELIMINARY DESIGN REVIEW:** Prepare, reproduce, submit, and make presentations and revisions of the schematic design planning documents. Present proposed documents for the Project Team review at the 50 percent and 90 percent completion intervals and solicit review comments. Revise proposed preliminary design documents, as necessary, to incorporate all requested design review comments.

With the 50 percent review, provide design criteria and calculations of principal architectural, mechanical, plumbing, and electrical engineering systems demonstrating basic compliance with the State of Michigan's current Energy Code requirements.

For each review, present proposed preliminary design documents first to the State/Client Agency for programmatic design conformance review, then present to the Department for review, determination of required revisions, and acceptance. Revise proposed preliminary design documents, as necessary, to incorporate all requested design review comments required for the Department's written acceptance of the proposed Project preliminary design.

Where legislative review is required, provide an additional one (1) electronic copy in PDF format of the approved proposed preliminary design documents to the Department for distribution to the Joint Capital Outlay Subcommittee, in the format of the "Capital Outlay Design Manual for State Universities, Community Colleges, State Agencies, and Professional Service Contractors". Provide one (1) schematic design presentation to the Project Team for this Task. Any additional schematic design presentations requested by the Department will be considered extra professional services and the additional preliminary design costs will be paid to the Professional by the Department with a Contract Change Order. If Contract Services conclude with this Phase, provide bond prints, electronic CAD, and indexed PDF of architectural and/or engineering drawings of the final approved schematic design and outline specifications suitable for legible reproduction.

PHASE 500 - FINAL DESIGN

Prepare for progressive, periodic review, Final Design Documents which shall revise, refine, amplify, and depict, in detail, the Project as described and required by the Project/Program Statement and any approved preliminary design. Final Design Documents shall be prepared in Phases/Bid packages appropriate to the Project, schedule, and funding.

The proposed Final Design Documents shall document a complete and constructible Project. Final Design Documents shall incorporate and comply with all current, applicable regulations, ordinances, construction codes and statutes, and must have accomplished all reviews by appropriate federal, State or any local authorities having jurisdiction before presentation to the Department for acceptance and advertisement for bidding. Where design approvals are required, the Professional shall acquire and provide them. The Final Design Documents shall be without ambiguity and must be so complete that no significant design decision is left to the discretion of any Bidder, manufacturer, or supplier. The Final Design Documents will not define, quantify, or in any other way represent any work as being assignable to, or to be performed by, any Consultant or sub-consultant, except for fire suppression systems or other specialized system(s) if it is specifically authorized, in writing, by the department.

Bidding Documents shall consist of, but are not limited to, the Final Design Documents, including final architectural and/or engineering drawings and specifications, special, general, and supplemental conditions of the Construction Contract, and modifications, if any, to MICHSPEC or DCSpec documents provided by the Department. Such standard documents may consist of, but are not limited to, the project advertisement, the Instructions to Bidders, the proposal forms, general, supplemental, and any special conditions of the Construction Contract, and the standard form of agreement between the Department and the Construction Contractor. The Professional may not substitute any other special, general, and supplemental conditions for the Construction Contract or other standard documents provided by the Department. The Professional may not revise, other than the fillable portions of the general conditions, or use any additional general condition requirements unless the revisions or requirements are accepted and approved by the Department in writing.

In addition to the requirements herein, the professional services for this Project shall include, but are not limited to, those set forth in the current version of MICHSPEC or the current DCSPEC as adopted and modified by the State of Michigan and incorporated into the Construction Contract, plus such other Department standard documents and general conditions as may be part of the Construction Contract.

The Contract Documents shall consist of the Bidding Documents and all Addenda and attachments necessary to provide a complete Construction Contract for the Project.

Task 501 COORDINATION: Review approved preliminary design drawings with the Project Team and solicit revisions. Incorporate any revisions and design refinements.

Present proposed final design documents to the State/Client Agency and the Department for their review at the 50 percent and 90 percent completion intervals and at such other times as the Department deems necessary to completely develop and monitor the Project.

Preside at all Project related meetings and prepare and distribute minutes of all meetings, reports of on-site visitations, correspondence, memoranda, telephone, and other conversations or communications. Where essential or significant information is established or evaluated, and/or critical decisions are made, whether in meetings, conversation, or email correspondence, include that information or decisions in formal project correspondence and distribute copies to the Project Team within two (2) business days of the date of occurrence, or include such information and decisions in the immediately subsequent project meeting minutes. Meeting minutes shall be distributed within five (5) business days of the meeting.

Task 502 SPECIFICATIONS: Prepare final design specifications in the format defined below and with Phasing as appropriate for the Project. Include a schedule of all required submittals, a construction material testing schedule, and all other necessary schedules. Specifications shall be coordinated with the final design architectural and/or engineering drawings and shall be prepared in the current version of the Master Format Outline by the Construction Specifications Institute (C.S.I.). The final design architectural and/or engineering specifications shall clearly define the Project design and construction requirements indicating the type and quality of materials, products, and workmanship.

Sustainable Design shall be used wherever possible by the Professional in their Project design. The United States Green Building Council's (USGBC) LEED Green Building Rating System will be used as a convenient and industry accepted standard of reporting and measurement of the materials and design strategies used in the Project, but the USGBC certificate will not be required. Sustainable Design is defined in this Contract as the Professional's use of Project design resources with no negative impact to the natural ecosystems, an emphasis on overall energy efficiency, recycling, reduction of waste, and achieving a net enhancement of the Project.

Performance specifications shall be used when feasible. If not, the Professional shall name at least three (3) acceptable materials, products or systems and the specifications shall contain an "or equal" clause. Whenever possible, recycled materials and/or Michigan-manufactured products shall be named and given first preference. Proprietary specifications or allowances may be permitted with the Department's acceptance and written approval, but only for special, unavoidable conditions. Provide Project specifications to the Department for procurement of items to be pre-purchased through existing State contracts or separate bids.

- Task 503 CIVIL/SITE STAGING DESIGN: If the Professional did not obtain a site-specific geotechnical testing program for this Project and advise the Department during the Schematic Design Phase, they shall retain a civil/site survey Consultant and a geotechnical testing Consultant and coordinate their proposed architectural and/or engineering services to prepare and provide a preliminary geotechnical site investigation and site staging design as directly related to the Project. Coordinate a site-specific testing program to identify and/or confirm the Project site underground conditions and to accurately specify the proposed construction contractual requirements. This includes, but is not limited to access, traffic control, demolition, Soil Erosion and Sedimentation Control, engineered fill, utilities, removal of obstructions/contaminations, borrow and spoil areas, bracing, shoring, waterproofing, dewatering, dredging, and similar work. Determine and prepare a list of required civil/site drawings as related to the Project. Illustrate and coordinate any off-site work necessary for a completely functioning Project. Revise as required.
- Soil Erosion and Sedimentation Control shall be implemented in accordance with the current edition of the Department's compliance manual and 1994 PA 451, as amended – The Natural Resources Environmental Protection Act, Part 91 – Soil Erosion and Sedimentation Control. Submit final civil/site design drawings depicting Soil Erosion and Sedimentation Control measures to the Department's Soil Erosion and Sedimentation Control Program for review in accordance with 1994 PA 451, as amended. For DTMB managed projects, coordinate review submission with Project Director as plan review is completed within the Design and Construction Division.
- Task 504 STRUCTURAL: Prepare and render complete structural final design documents.
- Task 505 MECHANICAL/HVAC/PLUMBING/UTILITIES: Prepare and render complete mechanical, plumbing, and utility system final design documents.
- Task 506 ELECTRICAL: Prepare and render complete electrical system final design documents.
- Task 507 ARCHITECTURAL/ENGINEERING: Prepare and render complete architectural and/or engineering final design documents. Assist the Department in the determination of and specification of furnishings, colors, and finish selections. Provide material finish and color board for final acceptance as required for the defined Project.
- Task 508 DRAFTING: Prepare complete final design architectural and/or engineering drawings for Bidding Documents on sheet size approved by Project Director using applicable State of Michigan standards as defined in the "Capital Outlay Design Manual for State Universities, Community Colleges, State Agencies and Professional Services Contractors." The Professional shall field-check and verify the accuracy of all existing and proposed drawings and any data furnished by the Department, the State/Client Agency or any other Project related source.

The Project Bidding Documents derived from the Final Design drawings shall be made available and converted, if necessary, to the AutoCAD computer drafting system. Bidding Documents shall be provided electronically in pdf format to the Department for advertisement by the Department.

Provide one electronic copy of signed and sealed documents in addition to paper review and approval sets of the Contract Documents. The signed and sealed print sets are the controlling Contract Documents for this Project. The software name and release number used to produce the Design Contract drawings will be clearly identified on the electronic media.

Task 509 **CHECKING CONTRACT DOCUMENTS:** Check and coordinate all proposed Bidding and Contract Documents for completeness and accuracy. Prepare Bidding and Contract Documents that will protect the Department from unexpected construction cost increases, schedule delays or claims for reason of defective or incomplete rendering of the Professional's design, or for any delinquency by the Professional for performance of the professional design services under this Contract. Check the adequacy of all spaces and clearances.

Cross-check and coordinate the requirements of all proposed final design drawings between the architectural and/or engineering design disciplines for completeness, accuracy, and consistency, and conflict avoidance. Similarly, cross-check and coordinate all proposed final design drawings against the Project specifications. Mark each drawing with the name of the checker and with the written signature approval of the appropriate Professional "Key Principal Personnel/Employee."

Task 510 **CONSTRUCTION CODES AND PERMITS:** The Professional's Contract Documents shall comply with the State of Michigan Construction Code, 1972 PA 230, as amended, the State of Michigan Energy Code, the Americans with Disabilities Act (ADA) Accessibility Guide requirements, the State of Michigan Barrier-Free Access Code requirements, and all Project related construction code requirements in effect at the time of award of this Contract. Assist the Department in obtaining approval of the Project and its design by appropriate governmental regulating and/or code enforcement authorities.

Project Bidding Documents may not be advertised until plan review approval is obtained.

Except as otherwise provided for in this Contract, code compliance and plan review approval(s) shall be performed by the, the Department of Licensing and Regulatory Affairs, Bureau of Construction Codes, Plan Review Division, and the Bureau of Fire Services. Code compliance and plan review approval fees shall be paid by the Professional as a reimbursable expense, unless otherwise provided for. Submit all modeling, testing, design data, and appropriate drawings and applications for all permits, tests, and approvals, which the Department is required to secure as a prerequisite authorization for the Project's approval.

Submit Soil Erosion and Sedimentation Control plans/drawings to the Department's Soil Erosion and Sedimentation Control Program as the enforcing authority for this Project, no later than at the 90 percent final design stage.

Provide energy efficient design features and summary calculations to demonstrate Project compliance with the State of Michigan Sustainability requirements. Submit documents for review in a timely manner allowing appropriate time for review/permitting processes by respective authorities, such that the Project schedule is not unnecessarily delayed. Assist the State/Client Agency to secure any appropriate construction code waivers.

Incorporate all required modifications into the Bidding Documents. Follow through to ensure issuance of the construction codes and permits approvals. Secure all required design approvals before submitting the final design documents to the Project Team for the final design document review of Task 515. Any approval secured in initial plan review and permitting does not relieve the Professional from complying with code official's construction field inspections enforcement requirements.

Task 511 **CONSTRUCTION TESTING PROGRAM:** Coordinate Project on-site survey and appropriate research to identify site specific abnormal construction conditions. Coordinate site specific geotechnical testing program of areas, consistent with the design and siting requirements. Identify and confirm the site underground conditions sufficiently to accurately specify the construction contractual requirements. Establish the required construction quality control and materials testing program. Define and specify the types of Project construction tests required, the approximate quantities to be tested and the projected cost thereof. Prepare quality control and material testing services program Bidding Documents for the construction quality control and material testing services. Testing services shall be estimated and identified as an authorized reimbursable expense item in this Contract.

Task 512 **HAZARDOUS MATERIALS:** Where the Project involves work in an existing building and/or utility system, assist the Department to determine the scope of potential hazardous materials contamination that may require testing, abatement and/or removal by the Department, prior to the renovation and/or during the new construction work of the Project. Hazardous materials testing and removal for this Project will be performed by the Department by separate Contract unless specifically noted in the project scope. Coordinate the professional design services of this Contract with any hazardous material removal services required to implement this Project. Include for the Department's use, architectural and/or engineering drawings and specifications for all restoration work necessary following completion of the removal/abatement Project. Revise the final design drawings, specifications, and schedule, if necessary, to reflect the impact of the hazardous material removal/abatement on the existing State/Client Agency facility operations.

- Task 513 **DESIGN AND CONSTRUCTION BUDGET:** The Professional shall be responsible for all costs incurred by it, necessitated by for rebidding a Project if it is over Budget due to their design. Submit in writing the itemized estimate of the construction costs with each final design review. Include all construction Bid packaging and Phasing. Determine the amount and adequacy of any construction contingency. Upon submittal of the 90 percent complete final design documents, confirm an accurate itemized construction cost estimate in writing to the Department. Confirm that the total Project construction cost is estimated to be within the Project Budget.
- Notify the Department in writing if it becomes evident during the final design phase that the Project cannot be constructed within the Professional's estimated construction Budget. Unless the Department determines the problem to be outside the control or responsibility of the Professional, the Professional shall revise their final design drawings and specifications to produce a complete design for the Project within the Professional's original estimated construction Budget cost and will otherwise be responsible for any costs incurred by the Department in rebidding the Project.
- Assist the Department to rebid the Project in accordance with the Task 516 construction bidding/contracting procedures.
- Task 514 **CONSTRUCTION SCHEDULE:** Determine the appropriate proposed construction schedule to be part of the Construction Contract. Consider all principal influencing factors, including, but not limited to, current and projected material delivery times, local labor contract periods, and other historical principal causes of delays.
- Task 515 **FINAL DESIGN BIDDING DOCUMENTS REVIEW:** Provide complete final design documents review. When the final design is 50 percent complete, submit the final design documents to the Project team for their review. If the final design appears to exceed the Project Budget, review with the Department all cost reduction design options. Incorporate at 90 percent completion, all required design modifications applicable to the Project, and resubmit to the Project Director. Confirm in writing that the requirements of Tasks 509 and 510 have been met.
- Submit 100 percent complete sets of Bidding Documents to the Project Team for their final review. Submit final design documents to the State/Client Agency and the Department for their final design review and revise as necessary to incorporate all review comments required for Department written acceptance of the Bidding Documents. Provide adequate time (minimum of 14 calendar days) for the reviews and implementation of any comments or modifications.
- Task 516 **CONSTRUCTION BIDDING AND CONTRACTING:** Assist the Department in the construction bidding and contracting process. The State of Michigan will advertise for bids and issue construction documents on-line and award and hold the Construction Contract.

Prepare (maximum of 6mb electronic PDF files) and distribute Bidding Documents to the Project Director as required to accommodate predetermined construction Bid packages and/or Phases. Conduct pre-bid meetings and issue pre-bid meeting minutes and bidder's lists. Issue Addenda to the Project Director as required for posting. Include in each Addendum complete specifications for the Project if such specifications are not part of the Bidding Documents.

The Professional will be compensated by the Department with a Contract Change Order for providing the professional services necessary to rebid the Project for reason of defaulted or disqualified construction Bidder(s) or unacceptable price range as required by the design and construction Budget text of Task 513.

The Professional's construction bidding and contracting procedure services for Task 516 are not complete until: (1) The responsive, responsible, best value construction Bidder's Bid has been selected and accepted by the Department; and (2) The responsive, responsible, best value construction Bidder's Construction Contract has been executed. The PSC is to also incorporate any State required preferences with their review and recommendation.

Construction Bid Evaluation and Recommendation of Construction Contract Awards: Review and evaluate the submitted construction Bids. Provide the Department with a written recommendation for the apparent lowest responsive, responsible, best value construction Bidder for the Project Construction Contract award(s) within five (5) business days of the date of the Department's construction Bid opening. Exempt from recommendation any firm that in the Professional's opinion is unqualified for the Project (documentation required) or that the Professional has a business association with on this Project, and any firm, that the Professional has used in preparation of the Contract Documents or for any estimating work related to the Project.

The Professional shall conduct pre-contract meetings with responsive, responsible best value construction Bidder(s) to review the following items: (1) Understanding of the design intent of the Contract Documents; and (2) To advise and assist the Construction Contractor(s) in understanding the requirements of the Department's standard form of Construction Contract Documents, Project scope of work, and its Construction Contract award procedures.

Unless otherwise designated in the Department's Notice of Intent to Award letter to the recommended Construction Contractor within fifteen (15) calendar days from the date that the Notice of Intent to Award letter was mailed to the Construction Contractor, the Construction Contractor recommended for the award of the Construction Contract shall (a) Fill out and execute the Department's, current version of MICHSPEC standard form documents Section 00500, Contract Agreement and the Section 00800, Supplementary Conditions, electronically; (b) Execute Section 00610, Performance Bond, and the Section 00620, Payment Bond (and attach to each bond a separate, certified copy of

Power of Attorney); and (c) Return to the Department, the Construction Contractor's executed Section 00500, Contract Agreement, Section 00610, Performance Bond, and Section 00620, Payment Bond forms, evidence of Certificates of Insurance and any other legal documents required for submittal by the Department's, Notice of Intent to Award letter.

Task 517 FINAL DESIGN CORRECTION PROCEDURES: Correct at no additional cost to the Department any design errors or omissions and/or other Project related deficiencies identified during the 600 and 700 Construction Phase. All reproduction costs for design interpretations, clarifications, and Bulletins related to the Professional's final design errors or omissions and similar or avoidable costs shall be accounted as part of the Professional's calculated hourly billing rates.

Provide design clarifications and interpretations of the Contract Documents requirements necessary to: (1) Adequately describe the Project work; (2) Adapt architectural and/or engineering final design documents during construction to accommodate field conditions identified during construction; (3) Refine design details that are not feasible and identified during construction; and (4) Comply with current construction/building codes, and all other Project related design and construction matters as may be necessary to produce a complete Project.

Design Interpretations and Clarifications: For elements of construction having no change in cost to the State the Professional will: (1) Provide instructions, and/or design interpretations and clarifications for design details within five (5) business days of the Construction Contractor's request record same, in writing; and (2) Revise the Professional's original final design architectural and/or engineering drawings and specifications as appropriate to the Project. Marking and initialing of drawings is not an acceptable form of written instruction.

Bulletin Authorization: Request authorization from the Project Director to issue each individual Bulletin. The Professional's Bulletin Authorization request will: (1) Identify the problem requiring the change; (2) Describe clearly if such problem arises from the architectural and/or engineering final design errors or omissions; (3) Identify the anticipated design cost and the estimated construction cost to implement the change(s); and (4) Describe clearly in the Professional's opinion which part, if any, of the design and/or construction costs are the obligation of the State, the Professional or the Construction Contractor. Include a Contract Modification request for any work outside the Project. Identify any anticipated Project design or construction schedule implications.

Bulletins: All reproduction costs for design interpretations and clarifications and Bulletins related to the Professional's architectural and/or engineering final design errors or omissions and similar or avoidable costs shall be accounted as part of the Professional's calculated hourly billing rates.

Describe, by Bulletin, design revisions necessary to correct the architectural and/or engineering final design errors or omissions, to address previously unidentified on-site field design conditions, to reduce costs and for all other matters approved by the Department involving costs or credit to the State. Postponement of action on items to accumulate multi-item Bulletins is not permitted.

Prepare and issue Bulletins within ten (10) business days of receipt of the Department's authorization. Bulletins shall be in such form and detail as the Department may prescribe. The Professional shall incorporate all accepted Bulletin revisions or design interpretations into the appropriate originals of all applicable Contract Documents. Such revised drawings and specifications shall be issued as part of Bulletins. Each Bulletin shall prescribe a time schedule for the Construction Contractor's response. Provide one electronic copy of each Bulletin to the Department and distribute as the Department may direct.

Evaluate the Construction Contractor's price quotation(s) and review and attempt to negotiate with the Construction Contractor to provide the Department with costs that are consistent with the value of the Project Bulletin(s). Recommend appropriate action to the Department regarding the Construction Contractor's quotations within five (5) business days of receipt thereof.

PHASE 600 - CONSTRUCTION ADMINISTRATION - OFFICE SERVICES

During the construction Phase of this Project, the "DTMB-0460, Project Procedures" documents package shall be used by the Professional in the administration of this Contract.

The Professional shall use the "DTMB-0452, The Professional's Inspection Record" for all on-site Inspection visits to the Project site. The form shall be completed and signed by the Professional and compiled monthly with the original form document sent to the Department's, Project Director and a copy sent to the Construction Contractor. The on-site Inspection record standard document form shall be completed and accompany the Professional's monthly payment request.

The Professional shall provide all required construction administration services and timely professional and administrative initiatives as the circumstances of the Project construction may require to allow the design intent requirements of the Professional's Contract Documents to be successfully implemented into a completed Project through the Construction Contractor's completion of the Construction Contract work.

In observed cases which may involve danger to human life, immediate safety hazards to personnel, existing or impending damage to the Project, to State/Client Agency property or to other property; as may be impacted by the Project, the Professional shall inform the Construction Contractor(s) of the situation and their observations.

The Professional shall immediately record and report such situations to the Department and certify any accrued Project costs in writing. The Professional shall always have access to the Construction Contractor(s) work.

Establish and maintain effective construction administration office procedures, systems, and records to progressively, and exclusively, manage and control the Professional's obligations, commitments, achievements, and expenditures under this construction Phase administration.

Monitor the quality and progress of the Project construction Phase work. Maintain all necessary Project records, provide on-site visitation reports, and provide all administrative office action as may be necessary to inform the Construction Contractor(s), in writing, with respect to their compliance with the design intent of the Contract Documents.

Advise and assist the Department in taking all practical steps necessary to address and complete the Project in the event of performance delays or defaults by the Construction Contractor(s).

Task 601 **COORDINATION:** Coordinate the Professional's staff, Consultants, and all other Project related resources. Preside at all Project related meetings and prepare and distribute minutes of all meetings, reports of on-site visitations, correspondence, memoranda, telephone, and other conversations or communications. Where essential or significant information is established or evaluated, and/or critical decisions are made, whether in meetings, conversation, or email correspondence, include that information or decisions in formal project correspondence and distribute copies to the Project Team within two (2) business days of the date of occurrence, or include such information and decisions in the immediately subsequent project meeting minutes. Meeting minutes shall be distributed within five (5) business days of the meeting. Meeting minutes and agendas are to follow the order and outline of the Departments "Sample Progress Meeting Format" and include a summary of executed CCO's, pending CCO's, Shop and RFI Submittal Logs and statuses.

Task 602 **SHOP DRAWINGS, SUBMITTALS, and APPROVALS:** Monitor, evaluate, and provide administrative action as necessary to achieve timely processing of shop drawings and such other submittals and approvals that are the responsibility of the Professional. Maintain a record of all required, received, rejected, and approved submittals of shop drawings, color/material samples, finishes, and other items requiring the Professional's approval. Notify the Construction Contractor(s), in writing, (copy to the Department) of delinquent submittals, the consequences of such delays, and prescribe a time schedule for their submittal/resubmittal, which will not jeopardize the Construction Contract completion date.

No design revisions will be made as part of the Professional's review and approval of shop drawings, or other submittals. In addition to all other functions, the Professional's approval of shop drawings shall verify the submittals furnished by the Construction Contractor(s) conforms to the design intent of the Professional's Contract Documents/architectural and/or engineering drawings and specifications requirements. Provide written approval or rejection of shop drawings within ten (10) business days of receipt in the Professional's office. Provide and distribute one electronic copy in PDF format of approved submittals as directed by the Department.

Task 603

PAYMENT PROCEDURES: Monitor, evaluate, and provide timely administrative action, as necessary, to certify or reject, as appropriate, and process the Construction Contractor's schedule of costs and monthly submitted payment requests. Review of Payment Requests are to be completed concurrently by the Professional and the Department's Field Representative in which the Professional is to then provide comments to the Contractor.

Payment by the State of Michigan to the Construction Contractor shall be based on the Construction Contractor's approved completion of Contract work performed prior to the date of each monthly submitted payment request. Payment to the Construction Contractor for each monthly submitted payment request invoice shall be made to the Construction Contractor within thirty (30) consecutive calendar days following the Department's receipt and approval of an approved payment request invoice from the Professional. Certification or rejection of all submitted payment requests will be made by the Professional, in writing, within ten (10) business days of receipt in the Professional's office. The Professional shall certify to the Department, in writing, the dollar amount the Professional determines to be due to the Construction Contractor for their monthly submitted payment request or the Professional shall return the payment request to the Construction Contractor indicating the specific reasons in writing for rejecting the Construction Contractor's monthly submitted payment request certification.

Issue an appropriate certificate for payment only pursuant to a correctly prepared and accurate payment request and only for acceptable Project work. Payment certification shall constitute a written representation by the Professional, to the Department, that based on their Construction Administration on-site field Inspections, and the Professional's evaluations of field reports, test results, and other appropriate and available factors, the quantity and quality of Project work for which the payment request is certified has been accomplished by the Construction Contractor in accordance with the design intent of the Contract Documents and that the payment request is consistent with the quantity and quality of acceptable Project work in place, and that the acceptable materials are properly stored on-site and/or off-site.

No payment request certificate shall be submitted that requests payment for disputed Project work or any Project work showing deficient test results. No payment request certificate may be submitted after the Construction Contract completion date which does not provide for withholding of assessable and/or projected liquidated damages.

Pursuant to the Department's notification, the Professional's certification shall reduce from the amount earned, two (2) times the amount of any current prevailing wage rate payment deficiency, as certified by the Department of Licensing and Regulatory Affairs, Wage and Hour Division against the Construction Contractor or any Subcontractor or supplier thereof. Payment request rejections shall be accompanied with a written explanation and a copy shall be submitted to the Project Director and Department Field Representative.

Task 604 CONSTRUCTION SCHEDULE PROGRESS: Monitor, evaluate, and provide timely administrative action, as necessary, to determine whether the Construction Contractor's construction work schedule and progress appear to be adequate to achieve the Project on time and on schedule. Notify the Department, in writing, within three (3) business days of receipt of the Construction Contractor's proposed Project construction schedule, or amendments thereto, if in the Professional's opinion such construction schedule will produce the Project within the allotted Construction Contract completion time. Notify the Construction Contractor and the Department, in writing, if in the Professional's opinion such schedule should be accepted or rejected. Revise the construction schedule of Task 514 to show that the proposed on-site visitations of Tasks 703-706 are consistent with the actual events of the Project construction schedule. Give prompt, written notification to the Construction Contractor(s) and to the Department of inadequate construction schedule progress.

Unless the Department determines that the needs of the Project require other action the Professional shall proceed as follows: (1) Investigate at the time of occurrence, any areas of inadequate progress whose consequence may be a delay in, or increased cost for, a work item; (2) Notify the Construction Contractor(s) and the Department of the Professional's opinion of the problem and responsibility for the delay and costs. Advise whether the delay in any work may result in delays in the Construction Contract completion date; and (3) Advise the Construction Contractor(s) and the Department, in writing, of recommended action(s) by respective parties necessary to facilitate actions by the Construction Contractor to complete the Project construction on schedule.

Bulletin Costs: During the 600 and 700 Construction Phase, review and evaluate the Construction Contractor's quotations for Bulletin work. Negotiate as appropriate to assure the Department's costs commensurate with the actual value of the Project work. Provide the Department with written recommendation(s) within five (5) business days of receipt of the quotation.

Evaluate any documentable impact on the Project construction schedule claimed by the Construction Contractor(s) arising from Bulletin work. Provide appropriate and timely action under terms allowable under the Construction Contract, to implement any Bulletin work which the Professional and the Department consider critical to the Project construction schedule, but whose cost is disputed.

Within ten (10) business days of its receipt, evaluate and provide the Department with appropriate written recommendations, along with an analysis of any request by the Construction Contractor(s) for a time extension of their Construction Contract completion date. No recommendation for a Construction Contract time extension may be submitted to the Department which is not substantiated by the Professional's technical review and evaluation of the Project construction schedule showing critical path work, noncritical path work, and float time for the complete Project and any work at issue and having such detail as to clearly document the Construction Contractor's claim.

Any recommendation for a time extension of the Construction Contractor's Contract completion date must include a complete analysis of all direct and indirect costs of the Construction Contractor, the Professional, and the Department regarding the time extension. Where the Project is not substantially complete on the Construction Contract completion date, notify the Construction Contractor and the Department, in writing, of the expiration of the Construction Contract completion date and of the assessment and/or withholding of liquidated damages.

Task 605 **CONSTRUCTION TESTING PROGRAM:** Monitor, evaluate, and provide timely administrative action as may be required in response to the results of the construction quality control and material testing program. In circumstances where the testing is not provided by the Department or the Professional, evaluate, and approve, or disapprove the Construction Contractor(s) work plan for providing all construction test reports.

Provide the Construction Contractor(s) and the Department with written evaluation of all construction test reports, copies of construction test reports, marked with the Professional's approval or disapproval within five (5) business days of receipt of the report.

Within five (5) business days of the receipt of any construction test reports not meeting the Construction Contract requirements direct the Construction Contractor(s), in writing, to take appropriate, corrective, or replacement measures within a prescribed time. Follow up, as appropriate, to require the Construction Contractor(s) to achieve the design intent of the Professional's Contract Documents and avoid delays to any element of work which may, in the Professional's opinion, result in a delay in the Construction Contract completion date. Notify the Construction Contractor, in writing, of any delinquent corrections/replacement and take administrative action in accordance with the Construction Contractor performance text of Task 606.

Task 606 **CONSTRUCTION CONTRACTOR PERFORMANCE:** Throughout the execution of the Project Construction Contract, monitor and evaluate the Construction Contractor(s) performance and quality assurance procedures and provide timely, administrative action to cause the Construction Contractor(s) to correct their construction deficiencies. With the Department's concurrence, the Professional may direct, in writing, the exposure and testing of any Project construction work, already in place or covered, which the Professional, and/or the Department, believes may not meet the design intent of the Professional's Contract Documents.

Notify the Construction Contractor, and the Department, in writing, within five (5) business days of its identification of any aspect of the Construction Contractor's performance which is inconsistent with the Contract Documents or which, in the Professional's opinion, is inconsistent with the design intent of the Professional's Contract Documents. Prescribe a reasonable time for correction which will not jeopardize the Project construction schedule completion date.

Exert all practical administrative means necessary to require the Construction Contractor to perform as required by their Construction Contract to meet the design intent of the Professional's Contract Documents/architectural and/or engineering drawings and specifications requirements.

Deficient Performance: Upon identification of deficient performance, where the Project Construction Contractor fails to provide timely or acceptable performance, the Professional shall proceed as follows: (1) Notify within three (3) business days the Department, the Construction Contractor and any affected surety, in writing, and by registered mail delivery, of the potential for the Construction Contractor's default action and the Professional's recommendation; (2) Identify applicable Construction Contract references, with design interpretation of such references, and clearly explain where the Construction Contractor's performance fails to meet the design intent of the Professional's Contract Documents; and (3) Specify a time and date for the Construction Contractor to begin active and continuous work towards Contract compliance and a specific time and date for completion.

Potential Default: Upon notification by the Department of potential default by the Construction Contractor, where the Project Construction Contractor fails to adequately perform, the Professional shall proceed as follows: (1) Document the potential default, in writing, to the Construction Contractor, the Construction Contractor's surety and the Department; (2) Provide an explanation of the consequences of the potential default to the Project; (3) Provide the Department with a complete set of Project record documentation necessary to assist the Department in the legal implementation of the Construction Contractor's default action; (4) Establish an appropriate amount and withhold from payment certification of the associated line item(s), include a retainage consisting of any costs expended for testing and other investigations necessary to establish unsatisfactory performance plus a contingency amount, adequate for the Department to correct such unacceptable performance by means other than the Construction Contractor; and (5) Notify the Construction Contractor and their surety, in writing, of the withholding.

Default: Upon notification of the Project Construction Contractor's default, the Professional shall proceed as follows: (1) Identify the extent of defaulted and/or remaining Project work; (2) Recommend a procedural program for the Department to achieve the defaulted work within the remaining Project construction time schedule if possible; and (3) Provide modified Bidding Documents that will allow the Department to rebid the remaining portion of work using the Professional's recommendations. The Professional will be compensated by the Department with a Contract Change Order for providing the defaulted Construction Contractor assistance service.

Task 607 PUNCH LIST PROCEDURES: Prepare and distribute Punch Lists for each Construction Contract.

Prescribe a reasonable time schedule for completion of all construction Punch List items and identify an additional amount to be withheld from payment should standard closeout schedule of values be deemed insufficient to assure the Department sufficient funds to cover all costs as may become necessary to complete the remaining delinquent work. Distribute Punch Lists within five (5) business days of the final Inspection. Notify the Construction Contractor of any delinquent Punch List construction corrections and take appropriate action in accordance with Tasks 604 and 606.

Task 608 CLAIMS: Evaluate and respond to any claims (in whole or in part) against the Department within five (5) business days of the receipt of such claim, in the Professional's office. Where any element of claims or subsequent litigation, are based, in whole or in part, upon any deficiency or delinquency in the Professional's services, the Professional shall provide, in a timely manner, all professional services necessary to defend the claim issue(s). No payment will be due for claim defense services accumulated under this Task until settlement or judgment of litigation concludes the claim issue. The claim settlement or judgment decision will be used as the basis for determining the Professional's obligation, if any, for the costs of such professional services and/or for any costs incurred by the Department for which performance by the Professional may be responsible or contributory. Billing under this claims Task will be in accordance with an appropriate Contract Modification and/or Contract Change Order.

Task 609 AS-BUILT DOCUMENTS: Within forty-five (45) consecutive calendar days after receipt of properly prepared and submitted Construction Contractor annotated as-built documents, incorporate, and render them into the Professional's original Contract Documents for as-built documents. The Professional shall provide the Design and Construction Division with the following two (2) types of deliverable as-built documents for Project close-out: 1) One (1) set of legible/reproducible bond copy completely updated and corrected, as-built records of the Contract Documents/architectural and/or engineering drawings; and 2) Two (2) electronic sets of completely updated and corrected as-built record close-out documents and architectural and/or engineering drawings, one in .pdf format and one in Auto CAD format that is "Auto CAD readable" and conforms to the American Institute of Architects (AIA) National CAD Standard format.

The as-built documents shall depict all construction modifications, additions, and deletions made either by Addendum, Bulletin, supplemental written instructions, and the written notations shown on the Construction Contractor's as-built drawings. The Professional's as-built architectural and engineering drawings shall be of such clarity, detail, and completeness that reference to other documents will not be required to describe or depict, the Project. The as-built documents shall be free of the Professional's original architectural and/or engineering final design errors and omissions. The Professional shall revise the final design as-built drawings as necessary to incorporate all requested Department revisions as required for the Department's formal written acceptance and approval of the Project as-built drawings and the Project final on-site Inspection.

The Professional's services for the Task 609, As-Built Documents are not complete until: (1) The as-built architectural and engineering drawings have been verified, in writing, by the Professional to the Project Director as being accurate and complete; and (2) The as-built architectural and engineering drawings have been turned over and accepted by the Department's, Project Director in writing.

Task 610 CLOSE-OUT PROCEDURES: Maintain for the Project record a schedule of the Construction Contractor's required submittals for Project close-out. Review and approve or reject all submittals as appropriate. Within forty-five (45) consecutive calendar days after Substantial Completion of the Project, after building or Project occupancy, verify to the Department's, Project Director in writing, that the following documents have been received: (1.) All Project code compliance approvals; (2.) Final Inspections; (3.) Final occupancy permits; (4.) Construction Contractor's as-built final design marked-up architectural and engineering drawings; (5.) Copies of "Operation and Maintenance Manuals" of the Project systems; and (6.) Equipment warranties and guarantees.

Provide to the Design and Construction Division within forty-five (45) consecutive calendar days after Substantial Completion of the Project, three (3) copies of "Operation and Maintenance Manuals" of the Project systems and equipment. These close-out manuals shall include copies of reduced size, as-built architectural and engineering drawings, specifications, and all instructions published or furnished by respective manufacturers, construction code compliance certificates, equipment warranties, and guarantees. The manuals shall also include a complete description of the Professional's Final Design intent concepts, operation, and required maintenance of each system. Participate in the Construction Contractor's start-up and in the training instruction of State/Client Agency personnel in the operation and use of the Project systems.

PHASE 700 - CONSTRUCTION ADMINISTRATION - FIELD SERVICES

The Department may provide full or part-time Department Field Representatives to monitor the coordination and progress of the services of the Professional and the Project work of the Construction Contractor(s). Such Inspections may generate reports, minutes of meetings, notes, and documents, which will be available to, and may be useful for, the Professional. The Project Director, or Department Field Representative, has the authority to require the Professional to respond to and resolve design related problems, construction field problems and to attend Project related meetings. Unless delegated by specific written notice from the Department, the Department Field Representative does not have any authority to order any changes in the Project scope of work or authorize any adjustments in Contract price or Contract time.

The Professional shall provide sufficient field Inspections of the Project to administer the construction Phase field services and its related construction Phase administration office services, as directly related to the degree of Project complexity and, up to and including full-time field Inspections. The construction field Inspections shall occur as the construction on-site field conditions and the Project may require and during the regularly scheduled twice a month progress meeting.

The Professional shall use for their construction field Inspection services, only personnel having such professional expertise, experience, authority, and compatibility with departmental procedures as the Department may approve. The Professional agrees that such characteristics are essential for the successful completion of the Project. Such individuals shall be replaced for cause where the Department determines and notifies the Professional, in writing, of their unacceptable performance.

The Professional shall review the Project construction work in place and that sequentially planned. The Professional shall determine whether the actual Project construction schedule progress appears to be in accordance with the approved Project construction schedule and whether the quality of the work appears to be in accordance with the design intent of the Professional's Phase 500 - Contract Documents/architectural and/or engineering drawings and specifications requirements and are without apparent defects or deficiencies. No on-site advertising by, or of, the Professional or Project signs other than those appropriate to locate an approved field office will be permitted.

- Task 701 COORDINATION: Coordinate the Professional's staff, Consultant firm's staff, Construction Contractors, and all other Project related resources.
- Task 702 PRECONSTRUCTION MEETING: Preside at and record preconstruction/organizational meetings for each Construction Contract. Issue meeting minutes and the completed "DTMB 0460, Project Procedures" documents package.
- Task 703 CONSTRUCTION INSPECTIONS: The Professional and their Consultants shall conduct and record the principal events and status of the work of all scheduled and other on-site Project activities. The construction field Inspections shall occur as the field conditions and the Project may require and during the regularly scheduled progress and payment meetings.

All construction progress Inspections shall be recorded in the form of a written report to the Department and the Construction Contractor within five (5) business days of the Project construction progress Inspection. The purpose of such Inspection/visitations includes, but is not limited to: (1) Achieve and maintain a working familiarity with the status, quantity, and quality of the Project construction work in place; (2) Determine if the actual Project construction schedule progress is in accordance with the approved Project construction schedule; (3) Review the installation and determine the acceptability of preparations for, and installation of, pending critical construction components and activities; and (4) The Inspection of Project construction work completed or in progress by the Construction Contractor to determine and verify, in writing, to the Department's, Project Director and the Department Field Representative that the quantity and quality of all Project construction work is in accordance with the design intent of the Professional's Phase 500 - Contract Documents/architectural and/or engineering drawings and specifications requirements.

Task 704 **PROBLEM SOLVING MEETINGS:** Conduct and record problem solving meetings between the Professional and the Professional's Consultants, the Construction Contractor(s), their Subcontractors, the Department, the Project Director and the Department Field Representative, and any construction managers and other affected parties on-site or elsewhere to assess the construction work progress and provide design interpretation decisions to resolve problems affecting the construction work.

These problem- solving meetings shall be scheduled as the construction field conditions and the Project may require, and/or shall be at such time as the Construction Contractor(s), the Professional, the Department, the Project Director, the Department Field Representative, and any construction manager agree is appropriate to the Project construction work progress. Non-scheduled or emergency meetings shall be held at such time as necessary to maintain the schedule of various work items and to avoid delays in the Construction Contract completion date.

Task 705 **PROGRESS MEETINGS:** Conduct and record scheduled Project construction progress meetings (twice a month) with the Project Director, the Department Field Representative, the State/Client Agency, the Construction Contractor(s), and any construction manager. Assess Project construction work progress and provide timely, administrative actions as necessary to maintain the Project construction work on schedule and respond to and resolve all design related and construction items affecting the Project construction cost and be following the design intent of the Contract Documents, in accordance with Tasks 513 and 514.

Task 706 **FINAL PROJECT INSPECTION:** Conduct final construction field Inspections of the Project, in concert with the Construction Contractor(s), the Project Director, the Department Field Representative, the State/Client Agency, and any construction manager. Final Project field Inspections shall be conducted to witness and record equipment start-up and all testing, to verify, in writing, that each Construction Contractor has achieved Substantial Completion, to prepare Punch List(s) items, and to determine the status of any part of the Project construction work where the Department intends to take beneficial use or occupancy. Verify to the Project Director and Department Field Representative, in writing, the completeness and accuracy of the Construction Contractor's as-built drawings during the Project construction Phase Field Inspection(s) and identify any corrections required. The Professional shall revise the final as-built drawings as necessary to incorporate all requested Department revisions as required for the Department's formal written acceptance and approval of the Project as-built drawings and the Project final Inspection. Determine to the extent possible that the Project has been constructed in accordance with the design intent of the Professional's Phase 500 - Contract Documents/architectural and/or engineering drawings and specifications requirements and that all equipment and systems function without defects.

ARTICLE II COMPENSATION

In consideration of the performance of this Contract, the Department agrees to pay the Professional, as compensation for professional services, an hourly billing rate for each employee providing a direct service to this Project, on a not-to-exceed basis as specified herein, subject to subsequent modification mutually agreeable to the parties hereto; provided, however, the Professional may not incur costs, or bill the Department, for professional services in excess of the estimates established for this Project without the prior written agreement of the Department.

The attached proposal prepared by the Professional in response to the Request for Proposal, by the Owner, may describe methodology, services, schedule, and other aspects of the work to be performed under the Contract but does not supersede the Contract.

Compensation to the Professional shall be on an hourly billing rate basis for professional services rendered by salaried and non-salaried professional, technical, and non-technical support employees, except for any authorized reimbursable expenses provided for in this Contract. Total compensation for any Phase shall not exceed the amount authorized for that Phase, unless authorized in writing by the Department's approved Contract Change Order.

Professional services shall not be performed, and no Project expense shall be incurred by the Professional prior to the issuance of a written and signed Professional Services Contract and a DTMB Form 0402 - Contract Order by the Department to the Professional, authorizing the Professional to start the Project work.

The preparation of Bulletins and Contract Change Orders resulting from increases in the Project scope of work or previously unknown on-site field conditions will be compensated to the Professional, as approved by the Project Director, on an hourly billing rate basis in accordance with this article.

This compensation shall not exceed seven and half percent (7.5%) of the Construction Contractor's quotation for the Bulletin or Contract Change Order or an amount mutually agreed upon by the Professional and the Project Director. The Professional shall provide, at no additional compensation, professional services necessary to respond to and resolve all Construction Contractor design related claims arising wholly or in part from the Professional's Contract Documents errors or omissions or other aspects of the Project's design or the Professional's performance which are inconsistent with the Professional or Construction Contract. Reproduction costs for the Professional firm's interpretations, study/design clarifications, and Bulletins necessary to achieve the Contract scope of work final design requirements is not allowable for reimbursement and shall be accounted as part of the Professional firm's lump sum fee of this Contract.

- 2.1 PREMIUM TIME/OVERTIME: This Contract anticipates that no premium or overtime is required to achieve this Project's scope of work. No compensation will be allowed to the Professional for any premium or overtime cost incurred to achieve the Project schedule of this Contract, unless directed in writing by the Project Director.

- 2.2 EMPLOYEE HOURLY BILLING RATES: Hourly billing rates will include all direct and indirect monetary costs to the State for the Professional's services under this Contract other than the authorized and approved reimbursements. Hourly billing rates shall be based on the Professional's documented historical operating expenses and adjusted for Project specific costs. In no case shall this documentation period include more than eighteen (18) months prior to the date of award of this Contract. The Professional may not provide different hourly billing rates for the same individual for different Phases.

No lump-sum subcontracts for the professional services of any employee may be billed against this Contract. Any employee associated with this Project who performs the professional services of a subordinate or of a position classification having a lower classification/pay range shall be accounted and paid for at the lower hourly billing pay rate.

The hourly billing rate charge of any employee may be changed by the Professional with a written and Department approved Contract Modification during the life of this Contract to account for normal personnel pay increases.

Hourly billing rates include but are not limited to: Overhead items such as employee fringe benefits, vacations, sick leave, insurance, taxes, pension funds, retirement plans, meals, lodging, computer costs/operating costs and time, telephone, telephone-related services, and all reproduction services (except Contract Bidding Documents).

The hourly billing rate also includes all reproduction costs for design interpretations, study/design clarifications and Bulletins related to design errors or omissions, construction code compliance (precipitating either from design code compliance and plan review, design interpretations, or construction on-site/field Inspections), and all similar, or avoidable costs shall be accounted as part of the Professional's calculated hourly billing rate.

All incidental postage, mail, or other shipping or delivery services, acquisition, bad debts, previous business losses, employment fees, depreciation, and operating costs for equipment, including computer design and/or computer drafting systems, and any specialized testing equipment are to be included. The hourly billing rate shall include, without exception, secretarial, computer/typing/word processing, editing, and clerical services utilized in any way for the Project as well as other non-technical and/or overhead employees. The hourly billing rate also includes all profit without regard to its form or distribution.

Items not allowable as part of the Professional's calculated hourly billing rate include but are not limited to: Any costs associated with litigation and settlements for the Professional, or other liability suits, out-of-state offices, and associated travel, bonuses, profit sharing, premium/overtime costs, public relations, entertainment, business promotion, contributions, and various speculative allowances.

The hourly billing rate for the Professional may not be applied to the work of the Professional's Consultant's staff. Each Consultant firm must submit a separate hourly billing rate with proper documentation for the Consultant services they will provide as part of the Proposal.

The hourly billing rate of the respective Consultant firm shall be used for that Consultant firm's personnel only. The Professional's Consultant services shall be billed as an authorized reimbursable expense item at a direct cost times the Firm's mark-up percentage, not to exceed 5%, accepted by the Department.

- 2.3 RANGE OF EMPLOYEE HOURLY BILLING RATES: The Professional shall identify the service being provided and include the Professional's or Consultant's employee(s) full names and position classifications for the Project and their current hourly billing rates at the beginning and at the anticipated end of the Project. This hourly billing rate range shall reflect any anticipated pay increases over the life of the Contract. The range of hourly billing rates for any employee position or classification may not be changed without an approved Contract Modification.
- 2.4 DIRECT COST REIMBURSEMENT ITEMS: The Professional's Consultant services and authorized reimbursable expenses shall be treated as an authorized reimbursable expense item at a direct cost times the firm's mark-up percentage amount approved by the Department, not to exceed 5%. Reimbursement of authorized expense items at direct cost times the firm's mark-up percentage amount is intended only to compensate the Professional for their direct costs. The Professional shall be responsible for the selection of the supplier of their professional services or materials, the coordination, adequacy, and application of their professional services, whether provided by the Professional's staff or provided by their Consultant, and therefore responsible for any Project costs that exceed the Contract per Phase reimbursement Budget.

For Projects further than 100 miles one-way from the Professional firm's office, travel expenses to the project site will be allowed as a reimbursable expense at the State of Michigan's rates, based on DTMB's Vehicle and Travel Services Travel Rate Reimbursement for premium mileage rates in effect at execution of this contract. Mileage allowed will be actual, less 100 miles each way. Other travel expenses are not to be included, unless specifically authorized in writing.

In addition, direct cost reimbursement items may include soil borings, site surveys and any required laboratory testing not performed in house, Design Code Compliance and Plan Review Approval Fees by the licensing agency; reproduction of documents for legislative presentation, artistic productions, mobilization of testing equipment, laboratory costs for testing samples, per-linear-foot cost of soil borings and specialized inspections of the structural, mechanical, electrical, chemical or other essential components of the Project.

Compensation for this Contract shall not exceed the amounts per Project Phase shown in the attached Contract Order unless authorized by a Department approved Contract Modification. It shall be the Professional's responsibility to carefully monitor their and their Consultant firms Project costs, activities, and progress and to give the Project Director timely notification of any justifiable need to increase the authorized fee. The Professional may not proceed with professional services that have not been authorized by the Project Director and shall immediately notify the Project Director if such services have been requested or have become necessary. Identification of Professional and Consultant staff, hourly billable rates, and an itemized list per Project Phase of authorized direct cost reimbursement items are identified in the attached Professional's proposal.

ARTICLE III PAYMENTS

Payment of the professional services fee shall be based on the Professional's performance of authorized professional service(s) performed prior to the date of each submitted payment request. Payment requests shall be submitted monthly to the Project Director on a payment request form (DTMB- 440). Payment for each monthly submitted payment request shall be made within thirty (30) consecutive calendar days following the Department's approval of the payment request.

Payment requests shall include signed certification by the Professional of the actual percentage of work completed as of the date of invoicing for each Phase and summarize the amounts authorized, earned, previously paid, and currently due for each Project Phase. Payment requests shall be supported by itemized records or documentation in such form and detail as the Department may require. Each of the Professional's Consultant's submitted payment request applications shall include similar information.

This includes, but is not limited to:

- Phase Numbers for the professional services provided.
- Professional's personnel and position/classification providing service and hours worked
- Current hourly billing rate charges for each individual position/classification.
- Copy of certified on-site visitation log or site visit report showing time on-site.
- Itemized invoices from each of the Professional's Consultant's documenting that firm's professional services charge and the Project work related services provided.
- Authorized reimbursable expense items provided with receipts and invoices.

The State has the right to withhold payment of any disputed amounts until the parties agree as to the validity of the disputed amount. The State will notify the Professional of any dispute within a reasonable time. Payment by the State will not constitute a waiver of any rights as to the Professional's continuing obligations, including claims for deficiencies or substandard Contract Activities. The Professional's acceptance of final payment by the State constitutes a waiver of all claims by the Professional against the State for payment under this Contract, other than those claims previously filed in writing on a timely basis and still disputed.

The State will only disburse payments under the Contract through Electronic Funds Transfer (EFT). Contractor must register with the State at <http://www.michigan.gov/SIGMAVSS> to receive electronic funds transfer payments. If Contractor does not register, the State is not liable for failure to provide payment. Without prejudice to any other right or remedy it may have, the State reserves the right to set off at any time any amount then due and owing to it by Contractor against any amount payable by the State to Contractor under this Contract.

ARTICLE IV ACCOUNTING

The Professional shall keep current and accurate records of Project costs and expenses, of hourly billing rates, authorized reimbursable expense items, and all other Project related accounting document to support the Professional's monthly application for payment. Project records shall be kept on a generally recognized accounting basis. Such records shall be available to the Department for a period of three (3) years after the Department's final payment to the Professional. The State of Michigan reserves the right to conduct, or have conducted, an audit and inspection of these Project records at any time during the Project or following its completion.

ARTICLE V INSURANCE

The Professional shall purchase, maintain, and require such insurance that will provide protection from claims set forth below which may arise out of or result from the Professional firm's services under this Contract, whether such service is performed by the Professional or performed by any of the Professional Firm's Consultant's or by anyone directly or indirectly employed by them, or by anyone for whose acts they may be liable. The following insurance policy limits described below are intended to be the minimum coverage acceptable by the State:

For this Section, "State" includes its departments, divisions, agencies, offices, commissions, officers, employees, and agents.

- (a) The Professional must provide proof that it has obtained the minimum levels of insurance coverage indicated or required by law, whichever is greater. The insurance must protect the State from claims that may arise out of or result from or are alleged to arise out of or result from the Professional's or a consultant's performance, including any person directly or indirectly employed by the Professional or a Consultant, or any person for whose acts the Professional or a consultant may be liable.
- (b) The Professional waives all rights against the State for the recovery of damages that are covered by the insurance policies the Professional is required to maintain under this Section. The Professional's failure to obtain and maintain the required insurance will not limit this waiver.
- (c) All insurance coverage provided relative to this Contract is primary and non-contributing to any comparable liability insurance (including self- insurance) carried by the State.
- (d) The State, in its sole discretion, may approve the use of a fully funded self-insurance program in place of any specified insurance identified in this Section.
- (e) Unless the State approves, any insurer must have an A.M. Best rating of "A-" or better and a financial size of VII or better, or if those ratings are not available, a comparable rating from an insurance rating agency approved by the State. All policies of insurance must be issued by companies that have been approved to do business in the State.

To view the latest A.M. Best's Key Ratings Guide and the A.M. Best's Company Reports (which include the A.M. Best's Ratings) visit the A.M. Best Company internet web site at <http://www.ambest.com>.

- (f) The Professional is responsible for the payment of all deductibles.
- (g) In the event the State approves the representation of the State by the insurer's attorney, the attorney may be required to be designated as a Special Assistant Attorney General by the Michigan Attorney General.
- (h) Workers' Compensation Insurance: The Professional must provide Workers' Compensation coverage according to applicable laws governing work activities in the state of the Professional's domicile. If the applicable coverage is provided by a self-insurer, the Professional must provide proof of an approved self-insured authority by the jurisdiction of domicile. For employees working outside of the state of the Professional's domicile, the Professional must provide certificates of insurance proving mandated coverage levels for the jurisdictions where the employees' activities occur.
- (i) Except where the State has approved a subcontract with other insurance provisions, the Professional must require any Consultant to purchase and maintain the insurance coverage required in this Article. Alternatively, the Professional may include a Consultant/Subconsultant under the Professional's insurance on the coverage required in that Section. The failure of a Consultant/Subconsultant to comply with insurance requirements does not limit the Professional's liability or responsibility.
- (j) If any of the required policies provide claims-made coverage, the Professional must:
 - (a) provide coverage with a retroactive date before the effective date of the contract or the beginning of Contract Activities; (b) maintain coverage and provide evidence of coverage for at least three (3) years after completion of the Contract Activities; and (c) if coverage is canceled or not renewed, and not replaced with another claims-made policy form with a retroactive date prior to the contract effective date, Professional must purchase extended reporting coverage for a minimum of three (3) years after completion of work.
- (k) Professional must: (a) provide insurance certificates to the Contract Administrator, containing the (1) project file number; (2) the project title; and (3) description of the program, at Contract formation and within 20 calendar days of the expiration date of the applicable policies; (b) require that consultants maintain the required insurances contained in this Section; (c) notify the Contract Administrator within 5 business days if any insurance is cancelled; and (d) waive all rights against the State for damages covered by insurance. Failure to maintain the required insurance does not limit this waiver.

Required Limits	Additional Requirements
Commercial General Liability Insurance	
<u>Minimum Limits:</u> \$1,000,000 Each Occurrence Limit \$1,000,000 Personal & Advertising Injury \$2,000,000 General Aggregate Limit \$2,000,000 Products/Completed Operations	Professional must have their policy endorsed to add "the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees, and agents" as additional insureds using endorsement CG 20 10 11 85, or both CG 20 10 12 19 and CG 20 37 12 19.
Umbrella or Excess Liability Insurance	
<u>Minimum Limits:</u> \$2,000,000 General Aggregate	Professional must have their policy follow form.
Automobile Liability Insurance	
<u>Minimum Limits:</u> \$1,000,000 Per Accident	Professional must have their policy: (1) endorsed to add "the State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees, and agents" as additional insureds; and (2) include Hired and Non-Owned Automobile coverage.
Workers' Compensation Insurance	
<u>Minimum Limits:</u> Coverage according to applicable laws governing work activities.	Waiver of subrogation, except where waiver is prohibited by law.
Employers Liability Insurance	
<u>Minimum Limits:</u> \$500,000 Each Accident \$500,000 Each Employee by Disease \$500,000 Aggregate Disease.	
Professional Liability (Errors and Omissions) Insurance	
<u>Minimum Limits:</u> \$1,000,000 Each Occurrence \$2,000,000 Annual Aggregate	

Environmental and Pollution Liability (Errors and Omissions) ***	
<u>Minimum Limits:</u> \$1,000,000 Each Occurrence \$2,000,000 Annual Aggregate	Professional must have their policy: (1) be applicable to the work being performed, including completed operations equal to or exceeding statute of repose; (2) not have exclusions or limitations related to Transportation (upset overturn, spills during loading or unloading, Hazardous Materials Handling, and Non Owned disposal site liability; and (3) endorsed to add "the State of Michigan, its departments, division, agencies, offices, commissions, officers, employees, and agents" as additional insured..

(***Professional to include Pollution Liability Insurance if needed ***)

Contractual Liability insurance for claims for damages that may arise from the Professional's assumption of liability on behalf of the State under Article VI concerning indemnification for errors, omissions, or negligent acts in the course of the professional service or other provision within this Contract to the extent that such kinds of contractual liability are insurable in connection with and subject to limits of liability not less than for the general liability insurance and the professional liability insurance and set forth in subsections (c) and (d) above.

Except where the State has approved a subcontract with other insurance provisions, the Professional must require any Consultant/Subcontractor to purchase and maintain the insurance coverage required in this Article. Alternatively, the Contractor may include a Consultant/Subcontractor under the Professional's insurance on the coverage required in that Section. The failure of a Consultant/Subcontractor to comply with insurance requirements does not limit the Professional's liability or responsibility.

Certificate of Insurance documents, acceptable to the State, shall be provided and filed with the Department prior to commencement of the Professional's Project services, unless otherwise approved in writing, and not less than 20 days before the insurance expiration date every year thereafter. Facsimile copies of the Certificate of Insurance **will not** be accepted. Certificate of Insurance documents must be either submitted hard copy or portable document file (.pdf). The Certificate of Insurance documents must specify on the certificate in the oblong rectangle space labeled "Description of Operations/Locations/Vehicles/Exclusions Added by Endorsement/Special Provisions/Special Items" the following items: (1) The ISID Title; (2) The ISID Contract Number; and (3) The State of Michigan must be named as an "Additional Insured on the General Liability and Automobile Insurance Policy." The Certificate of Insurance documents shall contain a provision that the Project insurance coverage afforded under the insurance policies for this Contract will not be modified or canceled without at least thirty (30) consecutive calendar days prior written notice, except for 10 days for non-payment of premium, to the State of Michigan, Department.

This Section is not intended to and is not to be construed in any manner as waiving, restricting, or limiting the liability of either party for any obligations under this Contract (including any provisions hereof requiring Professional to indemnify, defend and hold harmless the State).

The attached, Certificates of Insurance documents required for this Project shall be in force for this Project until the final payment by the State to the Professional is made and shall be written for not less than any limits of liability specified above. The Professional has the responsibility for having their consultant firms comply with these insurance requirements.

ARTICLE VI INDEMNIFICATION

- (a) To the extent permitted by law, the Professional shall indemnify, defend and hold harmless the State from liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys' fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may be injured or damaged by the Professional in the performance of this Contract and that are attributable to the negligence or tortious acts of the Professional or any of its Subconsultants/Consultants, or by anyone else for whose acts any of them may be liable.
- (b) Employee Indemnification: In any and all claims against the State of Michigan, its departments, divisions, agencies, boards, sections, commissions, officers, employees and agents, by any employee of the Professional or any of its Subconsultants/Consultants, the indemnification obligation under this Contract shall not be limited in any way by the amount or type of damages, compensation or benefits payable by or for the Professional or any of its Subconsultants/Consultants under worker's disability compensation acts, disability benefit acts or other employee benefit acts. This indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under any other provisions.
- (c) Patent/Copyright Infringement Indemnification: To the extent permitted by law, the Professional shall indemnify, defend and hold harmless the State from and against all losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys' fees and costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or proceeding threatened or brought against the State to the extent that such action or proceeding is based on a claim that any piece of equipment, software, commodity or service supplied by the Professional or its Subconsultants/Consultants, or the operation of such equipment, software, commodity or service, or the use or reproduction of any documentation provided with such equipment, software, commodity or service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or services, or its operation, become or in the State's or Professional's opinion be likely to become the subject of a claim of infringement, the Professional shall at the Professional's sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if such option is not reasonably available to the Professional, (ii) replace or modify to the State's

satisfaction the same with equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if such option is not reasonably available to Professional, (iii) accept its return by the State with appropriate credits to the State against the Professional's charges and reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and returning it.

Notwithstanding the foregoing, the Professional shall have no obligation to indemnify or defend the State for, or to pay any costs, damages or attorneys' fees related to, any claim based upon (i) equipment developed based on written specifications of the State; or (ii) use of the equipment in a configuration other than implemented or approved in writing by the Professional, including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by the Professional under this Contract.

ARTICLE VII OWNERSHIP OF DOCUMENTS

All Project deliverables, including but not limited to reports, Bidding Documents, Contract Documents, electronic documents and data, and other Project related documents, including the copyrights, prepared, and furnished by the Professional shall become the property of the State of Michigan upon completion of the Project, completion, and acceptance of the professional's work, or upon termination of the Contract. Project deliverables shall be delivered to the Department upon their request. The Professional shall have no claim for further employment or additional compensation because of this Contract requirement. The Professional may retain a copy of all Project documents for their files. The professional is to provide unedited CAD files (without Professionals title block) to the Contractor as requested for use in creating Shop Drawings at no additional cost.

If the Professional is in default or breach of its obligations under this Contract, the State shall have full ownership rights of the Project deliverables, including Bidding Documents and Contract Documents, including all electronic data. If the Professional is in default or this Contract Agreement is terminated, the State shall not use the Contract Documents and deliverables of this Contract for completion of the Project by others without the involvement of other qualified Professionals who shall assume the professional obligations and liability for the Project work not completed by the Professional.

To the fullest extent allowed by law, the State releases the Professional, the Professionals Consultant(s) and the agents and employees of any of them from and against legal claims, damages, losses, and expenses, including but not limited to attorneys' fees, arising out of the State's use of the Contract Documents other than in accordance with this Contract Agreement. All Contract deliverables listed may be published or issued for informational purposes without additional compensation to the Professional. The Professional may not use any of the Contract Documents and Contract deliverables for any purpose that may misrepresent the professional services they provided. The Professional shall retain full rights to the Contract Documents and deliverables and the right to reuse component information contained in them in the normal course of the Professional's professional activities.

The Contract deliverables, Contract Documents, or other documents produced under this Contract may be used by the Department, or others employed by the Department or State of Michigan, for reference in any completion, correction, remodeling, renovation, reconstruction, alteration, modification of or addition to the Project, without monetary compensation to the Professional.

The State of Michigan will not construct additional Projects or buildings based on the work of this Contract without notice to the Professional.

Whenever renderings, photographs of renderings, photographs or models, or photographs of the Project are released by the State of Michigan for publicity, proper credit for design shall be given to the Professional, provided the giving of such credit is without cost to the State of Michigan

ARTICLE VIII TERMINATION

The State may, by written notice to the Professional, terminate this Contract in whole or in part at any time, either for the State's convenience or because of the failure of the Professional to fulfill their Contract obligations. Upon receipt of such notice, the Professional shall:

- a) Immediately discontinue all professional services affected (unless the notice directs otherwise), and
 - b) Deliver to the State all data, drawings, specifications, reports, estimates, summaries, and such other information and materials as may have been accumulated by the Professional in performing this Contract, whether completed or in process.
- 8.1 If the termination is for the convenience of the State, an equitable adjustment in the Contract price shall be made, but no amount shall be allowed for anticipated profit on unperformed professional services.
- 8.2 If the termination is due to the failure of the Professional to fulfill their Contract obligations, the State may take over the work and prosecute the same to completion by Contract or otherwise. In such case, the Professional shall be liable to the State for any additional cost occasioned to the State thereby.
- 8.3 If, after notice of termination for failure to fulfill Contract obligations, it is determined that the Professional had not so failed, the termination shall be deemed to have been affected for the convenience of the State. In such event, adjustment in the Contract price shall be made as provided in Section 8.1 of this article.

The rights and remedies of the State provided in this article are in addition to any other rights and remedies provided by law or under this Contract.

ARTICLE IX SUCCESSORS AND ASSIGNS

This Contract shall be binding upon and inure to the benefit of the parties hereto and their respective successors and assigns; provided, however, that neither of the parties hereto shall assign this Contract without the prior written consent of the other.

ARTICLE X GOVERNING LAW

This Contract shall be construed in accordance with the laws of the State of Michigan.

ARTICLE XI NONDISCRIMINATION

In connection with the performance of the Project under this, the Professional agrees as follows:

- The Professional will not discriminate against any employee or applicant for employment because of race, color, religion, national origin, age, sex (*as defined in Executive Directive 2019-09*), height, weight, marital status, or a physical or mental disability that is unrelated to the individual's ability to perform the duties of the particular job or position. The Professional will provide equal employment opportunities to ensure that applicants are employed and that employees are treated during employment, without regard to their race, color, religion, national origin, age, sex, height, weight, marital status, or a physical or mental disability that is unrelated to the individual's ability to perform the duties of the job or position. Such action shall include, but not be limited to, the following: employment, upgrading, demotion or transfer; recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship.
- The Professional will, in all solicitations or advertisements for employees placed by or on behalf of the Professional, state that all qualified applicants will receive equal employment opportunity consideration for employment without regard to race, color, religion, national origin, age, sex, height, weight, marital status, or a physical or mental disability that is unrelated to the individual's ability to perform the duties of the job or position.
- The Professional or their collective bargaining representative will send to each labor union or representative of workers with which is held a collective bargaining agreement or other Contract or understanding, a notice advising the said labor union or workers' representative of the Professional's nondiscrimination commitments under this article.
- The Professional will comply with the Elliot-Larsen Civil Rights Act, 1976 PA 453, as amended, MCL 37.2201 et seq; the Michigan Persons with Disabilities Civil Rights Act, 1976 PA 220, as amended, MCL 37.1101 et seq; Executive Directive 2019-09; and all published rules, regulations, directives, and orders of the Michigan Civil Rights Commission which may be in effect on or before the date of award of this Contract.
- The Professional will furnish and file nondiscrimination compliance reports within such time and upon such forms as provided by the Michigan Civil Rights Commission; said forms may also elicit information as to the practices, policies, program, and employment statistics of the Professional and of each of their Consultant firms. The Professional will permit access to all books, records, and accounts by the Michigan Civil Rights Commission, and/or its agent, for purposes of investigation to ascertain nondiscrimination compliance with this Contract and with rules, regulations, and orders of the Michigan Civil Rights Commission relevant to Article 6, 1976 PA 453, as amended.
- In the event that the Michigan Civil Rights Commission finds, after a hearing held pursuant to its rules, that the Professional has not complied with the contractual nondiscrimination obligations under this Contract, the Michigan Civil Rights Commission may, as part of its order based upon such findings, certify said findings to the State Administrative Board of the State of Michigan, which the State Administrative Board may order the cancellation of the Contract found to have been violated, and/or declare the Professional ineligible for future Contracts with the State and its political and civil subdivisions, departments, and officers, and including the governing boards of institutions of higher education, until the Professional complies with said order of the Michigan Civil Rights Commission.

Notice of said declaration of future ineligibility may be given to any or all the persons with whom the Professional is declared ineligible to Contract as a contracting party in future Contracts. In any case before the Michigan Civil Rights Commission in which cancellation of an existing Contract is a possibility, the State shall be notified of such possible remedy and shall be given the option by the Michigan Civil Rights Commission to participate in such proceedings.

- The Professional shall also comply with the nondiscrimination provisions of 1976 PA 220, as amended, concerning the civil rights of persons with physical or mental disabilities.
- The Professional will include, or incorporate by reference, the nondiscrimination provisions of the foregoing paragraphs a) through g) in every subcontract or Contract Order unless exempted by the rules, regulations, or orders of the Michigan Civil Rights Commission, and will provide in every subcontract or Contract Order that said nondiscrimination provisions will be binding upon each of the Professional's Consultant's or seller.

ARTICLE XII CONTRACT CLAIMS AND DISPUTES

In any claim or dispute by the Professional which cannot be resolved by negotiation, the Professional shall submit the claim or dispute for an administrative decision by the Department of Technology, Management and Budget, Director of State Facilities Administration within thirty (30) consecutive calendar days of the end of the disputed negotiations, and any decision of the Director of State Facilities Administration may be appealed to the Michigan Court of Claims within one (1) year of the issuance of the Director's decision. The Professional agrees that the Department's appeal procedure to the Director of State Facilities Administration is a prerequisite to filing a suit in the Michigan Court of Claims.

ARTICLE XIII DEFINITION OF TERMS

The definition of terms and conditions of this Contract are described and outlined in the following Articles 1 through 14 and attached appendices. The capitalized defined terms used in this Professional Services Contract shall have the following definitions:

ADDENDA: Written or graphic numbered documents issued by the Department and/or the Professional prior to the execution of the Construction Contract which modify or interpret the Project Bidding Documents, including architectural and/or engineering drawings, and specifications, by additions, deletions, clarifications, or corrections. The Addenda shall: (1) Be identified specifically with a standardized format; (2) Be sequentially numbered; (3) Include the name of the Project; (4) Specify the SIGMA Funding Information, Project File No., the Contract Order No. Y, and a description of the proposed Addenda; and (5) Specify the date of Addenda issuance. As such, the Addenda are intended to become part of the Project Contract Documents when the Construction Contract is executed by the Professional's recommended lowest responsive, responsible qualified Construction Contractor. An Addendum issued after the competitive construction Bid opening to those construction Bidders who submitted a Bid, for the purpose of rebidding the Project work without re-advertising, is referred to as a post-Bid Addendum.

BID: A written offer by a construction Bidder for the Department. Project construction work, as specified, which designates the Construction Bidder's Base Bid and Bid prices for all alternates.

BIDDER: The person acting directly, or through an authorized representative, who submits a competitive Construction Bid directly to the Department.

BIDDING DOCUMENTS: The Professional's Project Contract Documents as advertised, and all Addenda issued before the construction Bid opening, and after the Construction Bid opening, if the Project construction work is rebid without re-advertising. Bidding documents shall consist of the Phase 500 - Final Design architectural and/or engineering drawings and specifications, any Addenda issued, special, general, and supplemental conditions of the Construction Contract, and modifications, if any, to standard forms provided by the Department. Such forms consist of the Project advertisement, the Instructions to Bidders, the proposal forms, general, supplemental, and any special conditions of the Construction Contract, and the form of agreement between the Department and the Construction Contractor for the project work requirements.

BID SECURITY: The monetary security serving as guarantee that the Bidder will execute the offered Construction Contract or as liquidated damages in the event of failure or refusal to execute the Construction Contract.

BUDGET: The maximum legislatively authorized Budget amount to be provided by the State of Michigan and available for a specific purpose or combination of purposes to accomplish the project for this Contract.

BULLETIN: A standard document form (DTMB-0485, Bulletin Authorization No. and the DTMB-0489, Instructions to Construction Contractors for Preparation of Bulletin Cost Quotations for Contract Change Orders) used by the Department to describe a sequentially numbered change in the Project under consideration by the Department and the Professional and to request the Construction Contractor to submit a proposal for the corresponding adjustment in the Contract price and/or Contract time, if any. These standard document forms are a part of the "DTMB-0460, Project Procedures" documents package.

CONSTRUCTION CONTRACT: A separate written Contract agreement between the Construction Contractor and the Department for the construction, alteration, demolition, repair, or rebuilding of a State/Client Agency building or other State property.

CONSTRUCTION CONTRACTOR: Any construction firm under a separate Contract to the Department for construction services.

CONSTRUCTION INSPECTION SERVICES: The Professional's field Inspections of the Project during the construction Phase of this Contract which includes but is not limited to: (1) Documenting the quantity and quality of all Project construction work and verifying that the Project construction work is properly completed; (2) Resolve Project problems that are affecting the Project construction work, certify payment requests, process Bulletins, Contract Change Order recommendations, and requests for information (RFI's) in a timely manner as prescribed in the Department's, current version of MICHSPEC or DC Spec as adopted and modified by the State of Michigan and incorporated into the Construction Contract; and the (3) Inspection of Project construction work completed or in progress by the Construction Contractor to determine and verify to the Department's Project Director and the Department Field Representative that the Project construction work is in compliance with the Professional's design intent and that the Project has been completed by the Construction Contractor in accordance with the Professional's Phase 500 - Contract Documents/architectural and/or engineering drawings and specifications requirements. The Professional shall provide sufficient Inspections of the Project during the construction Phase to administer the construction Phase field and office services as directly related to the degree of Project complexity, up to and including full-time field Inspections. Construction field Inspections shall occur as the construction field conditions and the Project may require and during the regularly scheduled progress (twice monthly) meetings. The Professional shall use for their construction field Inspection services, only personnel having professional expertise, experience, authority, and compatibility with departmental procedures as the Department may approve.

The Professional agrees that such characteristics are essential for the successful completion of the Project. Such individuals shall be replaced for cause where the Department determines and notifies the Professional, in writing, of their unacceptable performance.

CONSULTANT: Any individual, firm, or employee thereof, not a part of the Professional's staff, but employed by the Professional and whose professional service cost is ultimately paid by the State of Michigan, either as a direct cost or authorized reimbursement. This includes the recipient(s) of Contract Orders for material, support, and/or technical services. Also, included are persons and firms whose management and/or direction of services are assigned to the Prime Professional as may be provided elsewhere in this Contract.

CONTRACT CHANGE ORDER: A standard document form (DTMB-0403) issued and signed by the State of Michigan and signed by the Professional which amends the Project Design Professional's Contract Documents for changes in the Appendix 1 – Project/Program Statement or an adjustment in Contract price and/or Contract time, or both.

CONTRACT DOCUMENTS: The Professional's Phase 100 – Study, Final Report and Phase 500 - Final Design architectural and/or engineering plans/drawings, specifications, Construction Contract, instructions to construction Bidders, proposal, Bidding Documents, agreement, conditions of the Contract, payment bond, performance/labor and material bond, prevailing wages if applicable, all Addenda, and attachments as may be necessary to comprise a Construction Contract for the Project. Specifications for this Contract will be prepared for Division 00 through 49, in the current version of the Master Format Outline by the Construction Specifications Institute (C.S.I.), as appropriate for the Project.

CONTRACT MODIFICATION: A form (DTMB-0410) amending the Contract signed by the Department and the Professional. The preparation of Bulletins and Contract Change Orders resulting from changes in the Appendix 1 – Project/Program Statement or previously unknown on-site field conditions as approved by the Department will be compensated to the Professional by way of the Contract Modification in accordance with the Article 2, Compensation text of this Contract. Any Contract Modification of this Professional Services Contract must be in writing, signed by duly authorized representatives of the parties, and shall be in such format and detail as the Department may require. No Contract Modification will be approved to compensate the Professional for correcting, or for responding to claims or litigation for, the Professional's Phase 100 – Study, Final Report and Phase 500 - Contract Documents/architectural and/or engineering study/design errors, omissions, or neglect on the part of the Professional.

CONTRACT ORDER: A form (DTMB-0402) issued and signed by the State of Michigan. Once authorized to proceed by the Project Director, the Professional may: (1) Begin to incur Project expenses and proceed with the Project on-site; and (2) Provide professional services for the fee amount designated in the Phases of the Contract Order. Issuance of the DTMB-0402 certifies that: (1) The State has entered into a Professional Services Contract for the professional services described in the various Phases of this Contract; and that (2) The proper Certificate of Insurance documents have been received and accepted by the State along with the approval and signing of the Professional's Professional Services Contract by the SFA, DCD Director.

DEPARTMENT: The Department of Technology, Management and Budget, State Facilities Administration, Design and Construction Division. The Department will represent the State of Michigan in all matters pertaining to this Project. This Professional Services Contract will be administered through the Department on behalf of the State of Michigan and The State/Client Agency.

DESIGN MANUAL: Provides the Professional with information regarding the Department's current "DTMB DCD Design and Construction Standards for Office Construction and Tenant Fit out" and Capital Outlay Design Manual for State Universities, Community Colleges, State Agencies and Professional Services Contractors" review process requirements regarding the uniformity in Contract materials presented to it by the Professional and the State/Client Agency(ies). This manual contains the following noted standards, instructions, and procedures information for: (1) General instructions for planning documents from Phase 100-Study through Phase 500-Final Design; (2) Net and gross area/volume; (3) Project cost format; (4) Outline architectural and engineering specifications; (5) Specifications in documentation Phase; (6) Instructions for proposal; (7) Bidders questionnaire; and the (8) Project job sign

DIRECTOR: The Director of the Department of Technology, Management and Budget or their authorized State of Michigan representative.

DIRECTOR-SFA: The Director of the Department of Technology, Management and Budget, State Facilities Administration, or their authorized State of Michigan representative.

DEPARTMENT FIELD REPRESENTATIVE: An employee of the State under the direction of the Department who provides the Inspection of construction Projects for compliance with the design intent of the Professional's Phase 500 - Contract Documents/architectural and/or engineering drawings and specification requirements and the building construction codes. The Department Field Representative is the liaison between the Construction Contractor, the Professional, and the Project Director. The Project Director, or the Department Field Representative, has the authority to require the Professional to respond to and resolve study/design related problems, construction field problems and to attend Project meetings. Unless delegated by specific written notice from the Department, the Department Field Representative has no authority to order any changes in the Project scope of work or authorize any adjustments in Contract price or Contract time. The Department Field Representative is included throughout all other phases (100 – 400) to provide additional knowledge and input throughout the development of the project.

INSPECTION: The Professional and their Consultant firm's on-site and/or off-site examination of the Project construction work completed or in progress by the Construction Contractor to determine and verify to the Department's, Project Director and the Department Field Representative that the quantity and quality of all Project construction work is in accordance with the design intent of the Professional's Phase 500 - Contract Documents/architectural and/or engineering drawings and specifications requirements.

KEY PRINCIPAL PERSONNEL/EMPLOYEE: An individual employee of a Professional who is essential for the successful completion of the Project.

NOTICE OF INTENT TO AWARD: A written notice to the Construction Contractor, by the Department accepting the Professional's written recommendation to award the construction Bid to the lowest responsive, responsible best value construction Bidder. The Notice of Intent to Award letter will also designate the Contract price and itemize the alternates that the Department, at its sole discretion has accepted.

PHASE: A discretely distinguishable step necessary to produce the Project during the Professional providing architectural and/or engineering study, design, and construction administration services.

PRIME PROFESSIONAL SERVICES CONTRACTOR/PROFESSIONAL: An individual, firm, partnership, corporation, association, or other legal entity who is legally permitted by law to sign and seal final design construction Contract Documents and licensed under the State of Michigan's professional licensing and regulation provisions of the Occupational Code (State Licensing Law), Act 299 of the Public Acts of 1980, Article 20, as amended, to practice architecture, engineering, environmental engineering, geology, civil, land surveying, or landscape architecture services in the State of Michigan.

The Prime Professional Services Contractor/Professional is also legally permitted by the State of Michigan's regulation provisions of the State Construction Code, Act 230 of the Public Acts of 1972, as amended, and designated in a Construction Contract by the Department to recommend construction progress payments to the Construction Contractor.

PROJECT: Any new construction, existing site, new utilities, existing building renovation, roof repairs and/or removal and replacement, additions, alteration, repair, installation, construction quality control and material testing services, painting, decorating, demolition, conditioning, reconditioning or improvement of public buildings, works, bridges, highways, or roads authorized by the Department that requires professional study/design services as part of this Contract.

PROJECT COST: The total Project cost including, but not limited to, site purchase, site survey and investigation, hazardous material abatement, construction, site development, new utilities, telecommunications (voice and data), professional fees, construction quality control and material testing services, testing and balancing services, furnishings, equipment, architectural and/or engineering plan(s)/drawing(s) design code compliance and plan review approval fees and all other costs associated with the Project .

PROJECT DIRECTOR: The professional licensed employee of the Department who is responsible for directing and supervising the Professional's services during the life of this Contract. The Project Director, or the Department Field Representative, has the authority to require the Professional to respond to and resolve study/design related problems, construction field problems and to attend Project related meetings.

PROJECT/PROGRAM STATEMENT: The Project/Program Statement is provided by the Department and defines the scope of the problem, describes why this Project is desirable, and provides a preferred resolution of the problem.

PROJECT TEAM: The Professional, the Project Director, the Department Field Representative, a representative of the State/Client Agency, and others as considered appropriate by the Department.

PUNCH LIST: A list of minor construction Project items to be completed or corrected by the Construction Contractor, any one of which do not materially impair the use of the Project work, or the portion of the Project work inspected, for its intended purpose. A Punch List shall be prepared by the Professional upon having decided that the Project work, or a portion of the Project construction work inspected, in concert with the Professional, the Construction Contractor, the Department, the Project Director and the Department Field Representative, the State/Client Agency and any construction manager, is substantially complete and shall be attached to the respective DTMB-0455, Certificate of Substantial Completion form. This standard document form is a part of the "DTMB-0460, Project Procedures" documents package.

SOIL EROSION AND SEDIMENTATION CONTROL: The planning, design and installation of appropriate Best Management Practices (as defined by the most current version of the Department's Soil Erosion and Sedimentation Control Guidebook) designed and engineered specifically to reduce or eliminate the off-site migration of soils via water runoff, wind, vehicle tracking, etc. and comply with the Soil Erosion and Sedimentation Control in the State of Michigan as regulated under the 1994 Public Act 451, as amended – The Natural Resources Environmental Protection Act, Part 91 – Soil Erosion and Sedimentation Control. Soil Erosion and Sedimentation Control associated with this Contract will be monitored and enforced by the Department of Technology, Management and Budget, State Facilities Administration, Soil Erosion and Sedimentation Control Program.

STATE: The State of Michigan in its governmental capacity, including its departments, agencies, boards, commissions, officers, employees, and agents. Non-capitalized references to a state refer to a state other than the State of Michigan.

STATE/CLIENT AGENCY: A Department of the State of Michigan, for whose use the Project will ultimately serve, which requires professional architectural and/or engineering design services.

SUBSTANTIAL COMPLETION: The form (DTMB-0445) stating that the Project work, or a portion of the Project work eligible for separate Substantial Completion, has been completed in accordance with the design intent of the Professional's Contract Documents to the extent that the Department and the State/Client Agency can use or occupy the entire Project work, or the designated portion of the Project work, for the use intended without any outstanding, concurrent work at the Project work site, except as may be required to complete or correct the Project work Punch List items.

SUSTAINABLE DESIGN: The Professional's use of a balance of appropriate materials, products and design methods that reduce the impact to the natural ecosystems and be within the Budget constraints of the Project. Sustainable Design shall be used wherever possible by the Professional in their Project design and an itemized list shall be provided with the Professional's Contract Documents that identifies the processes and products.

TASK: Shall mean the following: (1) A quantifiable component of design related professional architectural and/or engineering study/design Task services required to achieve a Phase of the Project; (2) The most manageable sub-element within a study/design Phase; (3) A unique item of work within a study/design Phase for which primary responsibility can be assigned; and (4) Has a time related duration and a cost that can be estimated within a study, design, and construction Phase.

ARTICLE XIV COMPLETE AGREEMENT/MODIFICATION

This Professional Services Contract constitutes the entire agreement as to the Project between the parties. Any Contract Modification of this Contract and the Project/Program Statement must be in writing, signed by duly authorized representatives of the parties, and shall be in such format and detail as the State may require. No Contract Modification may be entered to compensate the Professional for correcting, or for responding to claims or litigation for the Professional's Contract Documents/architectural and/or engineering study/design errors, omissions, or neglect on the part of the Professional.

APPENDIX 1

PROJECT/PROGRAM STATEMENT

PROJECT STATEMENT

STATE OF MICHIGAN
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design and Construction Division
3111 West St. Joseph Street
Lansing, Michigan 48909

FILE NUMBER Various	PROPOSAL DUE DATE Thursday, January 19, 2023, at 2:00 p.m., EASTERN
CLIENT AGENCY Department of Technology, Management and Budget	
PROJECT NAME AND LOCATION 2023 Indefinite Scope Indefinite Delivery (ISID) for General Professional Architectural / Engineering Design Services	
PROJECT ADDRESS (if applicable) Various	
CLIENT AGENCY CONTACT Various	TELEPHONE NUMBER
DTMB - DCD PROJECT DIRECTOR Chris Parsons	TELEPHONE NUMBER 517.256.5677

WALK-THROUGH INSPECTION DATE, TIME, AND LOCATION:

NO Pre-Proposal Meeting or Walkthrough will be held

☐ **MANDATORY** (Check box if Mandatory)

PROJECT DESCRIPTION/SERVICES REQUESTED

Provide professional architectural, engineering, surveying, or landscape architectural ISID services for a variety of state funded construction projects.

Please NOTE:

- Proposal responses **MUST** be uploaded to SIGMA VSS. Please enter the total cost for all phases as the bid amount.
- Firms should only submit one (1) attachment (being less than 6 MB) for proposal submission. The attachment is to be the technical and cost proposal combined.
- Do not wait until just before the 2:00 p.m. solicitation deadline to submit your proposal response. SIGMA VSS will not allow a proposal to be submitted after 2:00 p.m., even if a portion of the proposal response has been uploaded.
- If you experience issues or have questions regarding your electronic submission, you **must** contact the SIGMA Help Desk for assistance prior to the 2:00 p.m., solicitation deadline. You may contact the SIGMA Help Desk by telephone at 517.284.0540 or toll-free at 888.734.9749. You may also email the SIGMA Help Desk at sigma-procurement-helpdesk@michigan.gov
- Please email the Design and Construction Contract Specialists if you are having SIGMA VSS issues. Please include your SIGMA ticket number and any supporting documentation (i.e., screenshots) to Anne Watros (WatrosA@michigan.gov) and Don Klein (KleinD4@michigan.gov).
- You may be asked by our contract specialists to email your proposal. Emailed submissions will require DCD approval and will be handled on a case-by-case basis.
- Approved emailed submissions **MUST** be received prior to 2:00 p.m. deadline to be considered responsive and responsible.
- Responses should not be emailed to the Project Director.

NIGP CODES

906, 90607, 90610, 90632, 90638, 90642, 90644, 90646, 90648, 90658, 90672, 925, 92507, 92531, 92540, and 92588.

DESIRED SCHEDULE OF WORK

Dependent on the assigned project

ACCEPTING RFP QUESTIONS UNTIL:

Please do not submit online questions via VSS. ALL questions should be emailed to Chris Parsons at parsonsc5@michigan.gov address no later than 12:00 p.m., Eastern on Thursday January 12, 2023

REFERENCE STANDARDS: This project will comply with all codes, standards, regulations, and workers' safety rules that are administered by federal agencies (EPA, OSHA, and DOT), state agencies (DHHS, EGLE, DNR, and MIOSHA), and any other local regulations and standards that may apply.

This form is required to be a part of the professional service contract. (Authority: 1984 PA 431)
Attachment(s)

DTMB-0430 ISID AE
Billable rate (R 02/22)



STATE CAPITAL OUTLAY PROJECTS
REQUEST FOR PROPOSALS
FROM
PROFESSIONAL SERVICE CONTRACTORS

(Authority PA 431 of 1984)

For Indefinite Scope Indefinite Delivery
Not-to-Exceed Fee, Billable-Rate

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
Request for Proposal for
2023 Indefinite Scope Indefinite Delivery (ISID) for General Architectural / Engineering /
Landscape Architecture Services
Various Locations, Michigan

PROPOSAL DUE DATE: Thursday, January 19, 2023, 2:00 p.m., Eastern Time

ISSUING OFFICE

Department of Technology, Management & Budget
State Facilities Administration
Design and Construction Division



**Minor State Capital Outlay Projects
REQUEST FOR PROPOSALS**

**Part I - Technical Proposal
Part II – Cost Proposal**

**Professional Services for
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
2023 Indefinite Scope Indefinite Delivery (ISID) Contract
for General Architectural / Engineering / Landscape Architecture Services
Various Locations, Michigan**

SECTION I GENERAL INFORMATION

I-1 Purpose

This Request for Proposals invites the prospective professional service contractor (Professional) to prepare a qualifications statement and proposal for an Indefinite Scope Indefinite Delivery (ISID) contract for general professional design services (architecture, engineering, landscape architecture) for State of Michigan facilities maintenance, alteration, and construction projects. ISID contracts provide the State of Michigan with a simple and streamlined qualifications-based selection process for obtaining professional architectural and engineering services for minor, emergency and / or routine professional services.

Projects will be located statewide, within both developed and undeveloped areas. Proposing firms must indicate regions in which they are willing to provide services, (refer to Questionnaire Article 3, Project Location). Project types expected include building alterations, additions, various facility upgrades and special maintenance projects. ISID contracts will be used for minor, emergency and / or routine projects, but client agency needs may require ISID contracting for other or specialized, projects. Most projects will be minor (below \$500,000 total cost) in nature. The ISID contracts will supplement, but not replace, standard requests for proposals or qualifications as a method for obtaining professional services.

This selection round will supplement its roster of professional firms holding ISID contracts. The Department of Technology, Management and Budget (DTMB) currently holds several three-year and four-year term ISID contracts which will expire March 2023. This solicitation will add a certain number of firms to this roster so that a steady flow of firms is available.

The 2023 General Professional Design Services ISID contract will be limited to a term of four base years and one option year for assignments. A firm holding an ISID contract may not re-propose until their contract term is exhausted.

Firms with ISID contracts are eligible to participate in MIDeal, a cooperative purchasing program, local units of government, K-12 schools, state colleges and universities, and not for profit hospitals, may, if the firm agrees to participate, contract with an ISID contract holder at the billable rates specified in the ISID contract.

Please Note:

- 1. FIRMS HOLDING ISID CONTRACTS ARE NOT GUARANTEED ANY ASSIGNMENTS**
- 2. If your firm was awarded a 2021 General Architectural / Engineering/ Landscape Architecture ISID, you do not need to re-propose.**
- 3. If your firm holds an ISID contract for environmental, testing or another variety of ISID contract and you wish to provide General Professional Design Services, please respond to this Request for Proposal.**

If DTMB, Design and Construction Division (DCD) determines that a particular project is suited to the ISID contracting method, The DCD Project Director will select an ISID Professional to provide a specific proposal of services and fee for that project. If the proposal is acceptable, the project will be assigned to that Professional under their ISID contract. DCD reserves the option of requesting such informal proposal from more than one professional for a particular project.

ISID contracts may include, but not be limited to, the following phase(s) from DTMB's attached Sample Standard ISID Contract for Professional services.

Phase—

- 100 Study
- 200 Program Analysis
- 300 Schematic Design
- 400 Preliminary Design
- 500 Final Design
- 600 Construction Administration - Office Services
- 700 Construction Administration - Field Services

The minimum professional qualifications to complete the scope of work for this project are demonstrated experience in the successful planning and execution of similar projects in full accordance with all applicable Local, State, and Federal regulations.

I-2 Project/Program Statement

See attached project/program statement for more detailed information. The Professional, by submitting a Technical (Part I) and Cost (Part II) Proposal to DTMB for evaluation, states that they can and will provide complete services when an individual project is assigned to them.

No increase in compensation to the Professional will be allowed unless there is a material change made to the scope of work of the project/program statement and the change to the project/program statement is approved in writing by DTMB, State Facilities Administration (SFA), Design and Construction Division (DCD).

I-3 Issuing Office

This RFP is issued by the Department of Technology, Management and Budget (DTMB), on behalf of the State of Michigan and its Client Agencies. PROPOSALS SHALL BE RETURNED TO THE ISSUING OFFICE via State of Michigan Procurement website – SIGMA VSS.

The point of contact for all other items in this Request for Proposal is:

Chris Parsons, Project Director
Department of Technology, Management and Budget
State Facilities Administration, Design and Construction Division
Telephone Number: (517) 256-5677
Email: parsonsc5@michigan.gov

I-4 Contract Award

Professionals are requested to submit a two-part proposal, Technical Proposal - Part I, including a Qualifications Questionnaire, and Cost Proposal - Part II. Proposals will be evaluated by an Ad Hoc Advisory Committee based on the Technical Portion - Part I eighty percent (80%) and the Cost Proposal - Part II twenty percent (20%).

The professional firm must complete the Professional Questionnaire and select the Project Types and Project Locations they wish to be considered for.

DTMB will offer a contract to several professional firms recommended by the Ad Hoc Advisory Committee after evaluation of the proposal. Recommendation is expected within thirty (30) days following the due date of the proposal.

The Professional must include signed PSC Certification forms and the Addendum Acknowledgment form located at the end of this RFP as part of your proposal response.

I-5 Rejection of Proposals

The State of Michigan reserves the right to reject any or all proposals, in whole or in part, received because of this Request for Proposals.

I-6 Incurring Costs

The State of Michigan is not liable for any cost incurred by the Professional prior to acceptance of a proposal and the award and execution of a contract and issuance of the state's contract order.

I-7 Mandatory Pre- Proposal Meeting

NO MANDATORY PRE-PROPOSAL MEETING will be conducted by the Issuing Office for this Request for Proposal.

Questions that arise because of this RFP **MUST BE EMAILED to Chris Parsons at parsonsc5@michigan.gov** no later than **Thursday, January 12, 2022, at 12:00 p.m.**, Eastern time (ET). If it becomes necessary to amend any part of this RFP, addenda will be posted on the SIGMA VSS website.

I-8 Responsibilities of Professional

The Professional will be required to assume responsibility for all professional services offered in their proposal whether they possess them within their organization or not. Further, the State of Michigan will consider the Professional to be the sole point of contact regarding contractual matters, including payment of all charges resulting from the contract. The prime professional shall possess a license to practice in the State of Michigan pursuant to the Occupational Code (PA 299 of 1980).

I-9 Proposals

The professional must submit a complete, straightforward response to this Request for Proposal. The proposal should describe the professional's ability to meet the requirements of the Request for Proposal.

The proposal must be submitted electronically through the State of Michigan Procurement System (SIGMA VSS). No other distribution of proposals will be made by the Professional. To be considered responsible and responsive, proposals must be uploaded to SIGMA VSS **on or before 2:00 p.m., Eastern time (ET), on Thursday, January 19, 2022**. Proposal must be signed by an official authorized to bind the professional firm to its provisions. **NO FACSIMILES OR E-MAILS OF THE REQUEST FOR PROPOSAL WILL BE ACCEPTED.**

The proposal and attachments must be fully uploaded and submitted prior to the proposal deadline. **Please do not wait until the last minute to submit a proposal**, as the SIGMA VSS system **will not** allow a proposal to be submitted after the proposal deadline identified in the solicitation, even if a portion of the proposal has been uploaded.

SIGMA has a maximum size limit on file uploads. When uploading, your attachment(s) the attachment must be 6mb or less.

Also, when entering proposal amount, please enter the total cost amount as \$1.00. Bidder's failure to submit a proposal as required may result in being deemed nonresponsive.

Questions on vendor registration, proposal submissions, or navigation in the SIGMA VSS system can be answered by contacting the SIGMA Help Desk either by telephone at 517.284.0540 or toll free at 888.734.9749 or by email at sigma-procurement-helpdesk@michigan.gov

SECTION II PROPOSAL FORMAT - PART I – TECHNICAL

The Professional firm submitting a proposal must complete the Professional Questionnaire (see attached fillable form document in Microsoft Word format). This questionnaire must be accompanied by a narrative addressing the items below.

The proposal must be submitted in the format outlined below. Paginate proposals and ensure that the proposals refer specifically to the project at hand. Proofread proposals for language and mathematical errors. The items shown below are considered in the Ad Hoc Committee proposal review of technical qualifications.

II-1 General Information and Project Team

State the full name, address, and SIGMA Vendor Number of the organization and, if applicable, the branch office, consultants or other subordinate elements that will provide or assist in providing the service. Indicate whether you operate as an individual, partnership, or corporation. If a corporation, include the state in which you are incorporated. State whether you are licensed to operate and practice in the State of Michigan.

II-2 Understanding of Project and Tasks

Outline your experience with governmental or institutional design and construction, particularly as it relates to small facility preservation, maintenance, and alterations projects. Address programming, schematic and design development phases, construction documentation and construction inspection.

Explain how your firm or project team is the best suited to provide the services required for this project and would provide the best value to the State of Michigan for this work.

II-3 Personnel

The professional must be able to staff a project team which has the qualifications and expertise necessary to undertake small facility preservation, maintenance, and alterations projects. Include the full names of all personnel by classification that will be employed in the project. Indicate which of these individuals you consider to be "Key Personnel" for the successful completion of these project types, identify them by position and classification and provide their resumes.

The Professional must identify all Key Personnel that will be assigned to this contract in the table below which includes the following:

- a. Name and title of staff that will be designated as Key Personnel.
- b. Key Personnel years of experience in the current classification.
- c. Key Personnel's roles and responsibilities, as they relate to this RFP, if the Professional is successful in being awarded the Contract. Descriptions of roles should be functional and not just by title.
- d. Identify if each Key Personnel is a direct, or consultant employee.
- e. Identify where each Key Personnel staff member will be physically located (city and state) during the Contract performance.

The Professional must provide detailed, chronological resumes of all proposed Key Personnel, including a description of their work experience relevant to their proposed role as it relates to the RFP. Qualifications will be measured by education and experience with particular emphasis to experience on projects similar to that described in the RFP.

Provide an organization chart outlining authority and communication lines for each professional firm, including Key Personnel, including sub-consultants, client agency, and DTMB.

II-4 Management Summary, Work Plan, and Schedule

The Professional must outline their work plan and methodology so that it is understood what services and deliverables will be provided, and the quality of the services and deliverables as well. Describe in detailed narrative form your plan for accomplishing the projects of the type expected. Describe clearly and concisely each professional task, event, and deliverable required for project completion. Do not simply reiterate language and tasks from the DTMB Professional Services Contract. Describe your constructability review and quality control plan.

II-5 Questionnaire

The professional firm submitting a proposal must complete the Professional Questionnaire (refer to attached fillable form in Microsoft Word format).

II-6 References

Provide references, with contact information of previous clients, particularly for similar projects. Outline your experience with similar projects, sites, and contacts.

SECTION III PROPOSAL FORMAT - PART II - COST

III-1 Instructions and Information – Billable Rate

The Part II - Cost Proposal for the ISID contract shall outline the billable ranges for each of the Professional firm's positions / classifications. Specific cost proposals for individual projects will be obtained at the time of individual project assignment and shall identify specific personnel assigned and carefully interface with all phases/tasks of the work plan requested at that time. If sub-consultants are used, their fees shall be provided. A mark-up of the Professional consultants' fees or billing rates will be allowed; indicate the percentage of the mark-up within the tables, not to exceed 5%.

Reimbursable Expenses: The DTMB will reimburse the Professional for the actual cost of printing and reproduction of project deliverables such as survey and/or study reports. DTMB will also reimburse for U. S. Mail regular shipping or postage. A mark-up of reimbursable expenses will be allowed for services not performed in house; indicate the percentage of the mark-up within the tables, not to exceed 5%.

All other costs, such as fringe benefits, vacations, sick leave, insurance, meals, lodging, travel, all computer time, and clerical/secretarial services (not project related), telephone services, miscellaneous travel, reproduction services for other than bid documents, employees not providing a direct service, other indirect costs, overhead and profit, shall be included in the calculation of the Professional's billing rates.

If the project is further than 100 miles one-way from the Professional firm's office, travel expenses to the project site will be allowed as a reimbursable expense at the State of Michigan's rates, based on DTMB's Vehicle and Travel Services Travel Rate Reimbursement for premium mileage rates in effect at execution of the contract. Mileage allowed will be actual, less 100 miles each way. Other travel expenses are not to be included, unless specifically authorized in writing. Provide an estimated allowance of reimbursable costs for travel expenses to the project site, in your proposal response.

Completeness of Proposal: The design phase services shall cumulatively include any services required for subsequent issuing and processing of bulletins arising from, but not limited to, design errors and/or omissions, code compliance (precipitating either from plan

review or on-site/field observations), or modification of existing structures or systems necessary to achieve the intent of the project statement.

The design phase services shall include, either by cumulative allowance or by specific task, the furnishing of all project data and services necessary to legally implement the project. This includes but may not be limited to, code reviews and/or interpretations, project meetings, presentations, hearings, utility allocations requests, and/or connections, easements, or permits.

Any contract issued by the state pursuant to this proposal anticipates that the Professional will provide, but shall not seek compensation for, services necessary to respond to and resolve contractor claims arising wholly or in part from the Professional's design errors or omissions or other aspects of the design or for any aspect of the professional's performance which is inconsistent with the professional or construction contracts. No task or part thereof may include costs for such efforts.

Cost Review: Cost Proposals are reviewed on Interface and Total Fee. Interface refers to how the effort proposed (defined as the numbers of hours per phase, considered with the staff and classification assigned to that phase) relates to the effort the DTMB and the Client Agency expect or estimate to be required to deliver the project successfully. Total Fee refers to the total of the prime Professionals' fee, sub-consultants, travel, and other reimbursable expenses.

III-2 Identification of Personnel and Estimated Compensation

Provide compensation information for the Professional as well as any Sub-consultants. Note that employees of a separate professional firm or consultant, if proposed, should also be included, and noted.

A. Primary Professional and Sub-consultant(s) – Position, Classification & Employee Billable Rate Information

Using the format of Form II-2-A (attached), identify the service being provided and the Sub-consultant's employee(s) names and position classifications. It is not required to provide a team that covers all disciplines.

List current hourly billable rate ranges for each year / classification, from the beginning to the end of the contract. This range of current and anticipated hourly billing rates shall include any anticipated pay increases over the life of the Professional's four-year ISID contract duration. Sub-consultant fees will be included in individually assigned project contracts as not-to-exceed reimbursable amounts, including a reasonable mark-up to be specified, mark-up not to exceed 5%.

To determine your current billing rates, use the attached guideline page for information regarding the "Overhead Items Used for Professional Firm's Billing Rates Calculation," and

the web-link to "Sample Standard ISID Contract for Professional Services," Article 2 – Compensation.

Consultants providing professional services must submit separate billing rates for services that they will provide. A reasonable mark-up of the consultants billing rates, not to exceed 5%, will be allowed. ALL other costs, such as indirect labor, telephones, miscellaneous reproduction, travel, etc. shall be included in the professional's billing rate.

For individual assigned projects the proposal will identify, for each task, the estimated cost. The combination of all phases/tasks shall become the professional's maximum not-to-exceed cost for all services. Compensation for each phase will be in accordance with the "Sample Standard ISID Contract for Professional Services," Article 2 – Compensation. The following Items B, C and D will be required only at the time a proposal for an individual assigned project is requested.

B. Fee with Anticipated Hours by Phase for Individual Assigned Projects

Using the format of Form II-2-B, identify for each phase the estimated hours for each employee and include the billable rate for each employee. Provide totals.

C. Reimbursable Expenses for Individual Assigned Projects

Using the format of Form II-2-C, identify the phase number, firm name and description of sub-consulting services expressed as a not-to-exceed amount. Identify the phase number, firm name, and description of all reimbursable direct expenses expressed as a not-to-exceed amount (travel over 100 miles one-way, printing, tests, etc.). Note the mark-up(s) for handling reimbursable expenses is not to exceed 5% Provide totals.

D. Total, Summarized by Phase for Individual Assigned Projects

Using the format of Form II-2-D, provide a total of the fees and reimbursable expenses, by phase, as outlined in items B and C above. The total of all phases shall become the Professional's maximum not-to-exceed contract for all design services. Compensation for each phase will be in accordance with the "Sample Standard ISID Contract for Professional Services."

Use the attached forms to establish your total compensation and trade contract reimbursables.

The following instructions are to be used by the Professional Services Contractor firms to determine the hourly billing rate to use on State of Michigan Projects.

The Professional's Consultant must submit a separate hourly billing rate for the professional consultant services they will provide for State of Michigan Projects. A moderate mark-up, not to exceed 5%, of the Professional's Consultant services hourly billing rates will be allowed.

The Department will reimburse the Professional for the actual cost of printing and reproduction of the Contract Bidding Documents, soil borings, surveys and any required laboratory testing services and use of field equipment. **No mark-up of these Project costs will be allowed if services are performed in house.**

2023 HOURLY BILLING RATE
Based on 2022 Expenses

**OVERHEAD ITEMS ALLOWED FOR THE PROFESSIONAL SERVICES CONTRACTOR
FIRM'S HOURLY BILLING RATE CALCULATION**

SALARIES:

Principals (Not Project
Related)
Clerical / Secretarial

Technical (Not Project
Related)
Temporary Help Tax
Technical Training
Recruiting Expenses

EMPLOYEE BENEFITS:

Hospitalization

Employer's
Federal Insurance
Contributions Act (FICA)Tax
Unemployment Insurance

Federal Unemployment
Disability
Worker's Compensation
Vacation
Holidays
Sick Pay
Medical Payments
Pension Funds
Insurance - Life
Retirement Plans

INSURANCE:

Professional Liability Insurance

Flight and Commercial Vehicle

Valuable Papers

Office Liability
Office Theft
Premises Insurance
Key – Personnel Insurance
Professional Liability Insurance

TAXES:

Franchise Taxes
Occupancy Tax
Unincorporated
Business Tax
Single Business Tax
Property Tax
Income Tax

**SERVICES
(PROFESSIONAL)**

Accounting
Legal
Employment Fees

Computer Services Bond)
Research
Project / Contract Bond

EQUIPMENT RENTALS:

Computers
Typewriter
Bookkeeping

Dictating
Printing
Furniture and Fixtures
Instruments

OFFICE FACILITIES:

Rents and Related
Expenses
Utilities
Cleaning and Repair

LOSSES:

Bad Debts (net)

Uncollectible Fee
Thefts (not covered by
Project / Contract)
Forgeries (not covered by
Project / Contract)

FINANCIAL:

Depreciation

SUPPLIES:

Postage

Drafting Room
Supplies
General Office
Supplies
Library
Maps and Charts
Magazine
Subscriptions

**PRINTING AND
DUPLICATION:**

Specifications (other than
Contract Bidding documents)
Drawings (other than
Contract Bidding documents)
Xerox / Reproduction

Photographs

**SERVICES
(NONPROFESSIONAL):**

Telephone and Telegram

Messenger Services

TRAVEL:

All Project – Related
Travel*

MISCELLANEOUS:

Professional Organization
Dues for Principals and
Employees
Licensing Fees

III-2-A. Position, Classification and Employee Billing Rate Information

Firm Name

XYZ, Inc.

Yearly Hourly Billing Rate Increase

≈4%

Position/Classification				
	Year 2023	Year 2024	Year 2025	Year 2026
Principal/Project Manager**	\$100.00	\$105.00	\$110.00	\$116.00
Senior Architect	\$100.00	\$105.00	\$110.00	\$116.00
Quality Control/Assurance	\$100.00	\$105.00	\$110.00	\$116.00
Licensed Surveyor**	\$90.00	\$95.00	\$99.00	\$104.00
Project Engineer**	\$90.00	\$95.00	\$99.00	\$104.00
Mechanical Engineer**	\$90.00	\$95.00	\$99.00	\$104.00
Sr. Structural Engineer	\$80.00	\$84.00	\$88.00	\$92.00
Electrical Engineer	\$80.00	\$84.00	\$88.00	\$92.00
Scientist/Surveyor	\$65.00	\$68.00	\$71.00	\$75.00
Staff Engineer	\$65.00	\$68.00	\$71.00	\$75.00
Staff geologist	\$65.00	\$68.00	\$71.00	\$75.00
CAD Operator	\$75.00	\$79.00	\$83.00	\$87.00
Technician	\$65.00	\$68.00	\$71.00	\$75.00
Field Technician	\$50.00	\$53.00	\$56.00	\$59.00
Technical Support	\$35.00	\$37.00	\$39.00	\$41.00

*Billing Rate will be in accordance with the attached guideline page for instructions regarding the "Overhead Items used for Professional Billing Rate Calculation," and the "Sample Standard Contract for Professional Services," Article 5, Compensation Text.

** Key Project Personnel

III-2-B. Fee with Anticipated Hours and Billing Rate

		TOTAL HOURS	BILLING RATE	TOTAL
	POSITION/ CLASSIFICATION			
	Principal/Project Manager	30	100.00	3,000.00
	Senior Architect	17	100.00	1,700.00
	Licensed Surveyor	9	90.00	810.00
	Project Engineer	8	90.00	720.00
	Mech. Engineer.	8	90.00	720.00
	Sr. Structural Engineer	8	80.00	640.00
	Electrical Engineer	22	80.00	1,760.00
	Draftsperson	40	35.00	1,400.00
	Quality Control	2	100.00	200.00
	CAD Operator	42	35.00	1,470.00
SUBTOTAL		186		\$10,667.50

III-2C. Authorized Reimbursables -- Sub-consultants, Testing and Expenses

*Firm's Mark-Up Percentage: _____

PHASE	NAME OF FIRM	DESCRIPTION OF SERVICES PROVIDED	TOTAL AMOUNT* (Including mark-up)
Phase 400	Forrest T. Arrea, Landscape Architect, Howell, Michigan	Design of Stormwater Management Rain Garden	500.00
Phase 500	XYZ Productions, Inc. Lansing, Michigan	Printing and reproduction of bidding documents	500.00
Phase 500	Forrest T. Arrea, Landscape Architect, Howell, Michigan	Design of Stormwater Management Rain Garden	500.00
	SUBTOTAL		\$ 1,500.00

III-2D. Total, Summarized by Phase

PHASE	Phase 300	Phase 400	Phase 500	Phase 600	Phase 700	TOTAL
Professional Fee	1,597.50	2,820.00	3,970.00	1,120.00	1,160.00	10,667.50
Reimbursable Expenses	0.00	750.00	1,250.00	0.00	500.00	1,500.00
SUB-TOTAL	1,597.50	3,570.00	5,220.00	1,120.00	1,660.00	
TOTAL CONTRACT AMOUNT						\$ 12,167.50



DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

Certification of a Michigan Based Business

(Information Required Prior to Contract Award for Application
of State Preference/Reciprocity Provisions)

To qualify as a Michigan business:

Vendor must have, during the 12 months immediately preceding this bid deadline:
or

If the business is newly established, for the period the business has been in existence, it has:

(Check all that apply):

- ☐ Filed a Michigan single business tax return showing a portion, or all the income tax base allocated or apportioned to the State of Michigan pursuant to the Michigan Single Business Tax Act, 1975 PA 228, MCL • 208.1 – 208.145: or
- ☐ Filed a Michigan income tax return showing income generated in or attributed to the State of Michigan; or
- ☐ Withheld Michigan income tax from compensation paid to the bidder's owners and remitted the tax to the Department of Treasury; or

I certify that **I have personal knowledge** of such filing or withholding, that it was more than a nominal filing for the purpose of gaining the status of a Michigan business, and that it indicates a significant business presence in the state, considering the size of the business and the nature of its activities.

I authorize the Michigan Department of Treasury to verify that the business has or has not met the criteria for a Michigan business indicated above and to disclose the verifying information to the procuring agency.

Bidder shall also indicate one of the following:

- ☐ Bidder qualifies as a Michigan business (provide zip code: _____)
- ☐ Bidder does not qualify as a Michigan business (provide name of State: _____).
- ☐ Principal place of business is outside the State of Michigan, however service/commodity provided by a location within the State of Michigan (provide zip code: _____)



**DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division**

Bidder: _____

Authorized Agent Name (print or type)

Authorized Agent Signature & Date

Fraudulent Certification as a Michigan business is prohibited by MCL 18.1268 § 268. A BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION THAT IT IS A MICHIGAN BUSINESS OR FALSELY INDICATES THE STATE IN WHICH IT HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE BY A FINE OF NOT LESS THAN \$25,000 and subject to debarment under MCL 18.264.



DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

Responsibility Certification

The bidder certifies to the best of its knowledge and belief that, within the past three (3) years, the bidder, an officer of the bidder, or an owner of a 25% or greater interest in the bidder:

- (a) Has not been convicted of a criminal offense incident to the application for or performance of a contract or subcontract with the State of Michigan or any of its agencies, authorities, boards, commissions, or departments.
- (b) Has not had a felony conviction in any state (including the State of Michigan).
- (c) Has not been convicted of a criminal offense which negatively reflects on the bidder's business integrity, including but not limited to, embezzlement, theft, forgery, bribery, falsification, or destruction of records, receiving stolen property, negligent misrepresentation, price-fixing, bid rigging, or a violation of state or federal anti-trust statutes.
- (d) Has not had a loss or suspension of a license or the right to do business or practice a profession, the loss or suspension of which indicates dishonesty, a lack of integrity, or a failure or refusal to perform in accordance with the ethical standards of the business or profession in question.
- (e) Has not been terminated for cause by the Owner.
- (f) Has not failed to pay any federal, state, or local taxes.
- (g) Has not failed to comply with all requirements for foreign corporations.
- (h) Has not been debarred from participation in the bid process pursuant to Section 264 of 1984 PA 431, as amended, MCL 18.1264, or debarred or suspended from consideration for award of contracts by any other State or any federal Agency.
- (i) Has not been convicted of a criminal offense or other violation of other state or federal law, as determined by a court of competent jurisdiction or an administrative proceeding, which in the opinion of DTMB indicates that the bidder is unable to perform responsibly or which reflects a lack of integrity that could negatively impact or reflect upon the State of Michigan, including but not limited to, any of the following offenses under or violations of:
 - i. The Natural Resources and Environmental Protection Act, 1994 PA 451, MCL 324.101 to 324.90106.
 - ii. A persistent and knowing violation of the Michigan Consumer Protection Act, 1976 PA 331, MCL 445.901 to 445.922.



DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

- iii. 1965 PA 166, MCL 408.551 to 408.558 (law relating to prevailing wages on state projects) and a finding that the bidder failed to pay the wages and/or fringe benefits due within the period required.
- iv. Repeated or flagrant violations of 1978 PA 390 MCL 408.471 to 408.490 (law relating to payment of wages and fringe benefits).
- v. A willful or persistent violation of the Michigan Occupational Health and Safety Act, 1974, PA 154, MCL 408.10001 to 408.1094, including: a criminal conviction, repeated willful violations that are final orders, repeated violations that are final orders, and failure to abate notices that are final orders.
- vi. A violation of federal or state civil rights, equal rights, or non-discrimination laws, rules, or regulations.
- vii. Been found in contempt of court by a Federal Court of Appeals for failure to correct an unfair labor practice as prohibited by Section 8 of Chapter 372 of the National Labor Relations Act, 29 U. s. C. 158 (1980 PA 278, as amended, MCL 423.321 et seq).

(j) Is NOT an Iran linked business as defined in MCL 129.312.

I understand that a false statement, misrepresentation, or concealment of material facts on this certification may be grounds for rejection of this proposal or termination of the award and may be grounds for debarment.

Bidder: _____

Authorized Agent Name (print or type)

Authorized Agent Signature & Date

☐ I am unable to certify to the above statements. My explanation is attached.



DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

ACKNOWLEDGMENT OF ADDENDUMS

PSC acknowledges receipt of Addenda: No. ____ dated: _____,

No. ____ dated: _____ No. ____ dated: _____



Questionnaire for Professional Services
Department of Technology, Management and Budget
2023 Indefinite-Scope Indefinite-Delivery – Request for Qualifications
Architecture, Engineering, and Landscape Architecture Services
Various Locations, Michigan

INSTRUCTIONS: Firms shall complete the following information in the form provided. A separate sheet may be used if additional space is needed; please key the continuation paragraphs to the questionnaire. Answer questions completely and concisely to streamline the review process.

ARTICLE 1: BUSINESS ORGANIZATION

1. Full Name: [Click or tap here to enter text.](#)

Address: [Click or tap here to enter text.](#)

Telephone and Fax: [Click or tap here to enter text.](#)

Website: [Click or tap here to enter text.](#) E-Mail: [Click or tap here to enter text.](#)

SIGMA Vendor ID: [Click or tap here to enter text.](#)

If applicable, state the branch office(s), partnering organization or other subordinate element(s) that will perform, or assist in performing, the work: [Click or tap here to enter text.](#)

If awarded a contract and / or subsequent assignment(s), state the specific SIGMA business address which you would like associated for all communication (Contracts, Contract Order, Contract Modifications and Payments)? [Click or tap here to enter text.](#)

Please list all person(s) authorized to receive and sign a resulting contract and / or subsequent assignment(s). Please include persons name, title, address, email and phone number. [Click or tap here to enter text.](#)

2. Check the appropriate status:

☐ Individual firm ☐ Association ☐ Partnership ☐ Corporation, or ☐ Combination –

Explain: [Click or tap here to enter text.](#)

If you operate as a corporation, include the state in which you are incorporated and the date of incorporation: [Click or tap here to enter text.](#)

Include a brief history of the Professional's firm: [Click or tap here to enter text.](#)

3. Provide an organization chart depicting key personnel and their roles for a typical assigned project. Include generic supporting staff positions.
4. Has there been a recent change in organizational structure (e.g., management team) or control (e.g. merger or acquisition) of your company? If the answer is yes: (a) explain why the change occurred and (b) how this change affected your company. [Click or tap here to enter text.](#)
5. Provide a four year rate schedule per position.

ARTICLE 2: PROJECT TYPES AND SERVICES OFFERED

Identify **ALL** project types and professional services for which your firm is exceptionally qualified and experienced.

Provide attachments illustrating a minimum of three examples, with references, of successful projects performed in the last five years for each item checked. Identification of specialties will not exclude selected firms from project types but will assist the DCD Project Directors in matching firms with projects.

- ☐ ADA facility assessment and remodeling
- ☐ Boilers and steam systems
- ☐ Bridges – pedestrian and vehicular
- ☐ Building and structure additions
- ☐ Building envelope investigation, repair, upgrade
- ☐ Correctional facilities
- ☐ Door and window replacement
- ☐ Elevators
- ☐ Fire and security alarm systems
- ☐ Fish passage structures
- ☐ General architectural and/or engineering design
- ☐ Historical Preservation
- ☐ HVAC equipment replacement, upgrade, selection
- ☐ HVAC controls replacement, upgrade, selection
- ☐ Interior remodeling and renovation
- ☐ Laboratory facilities
- ☐ Landscape architecture
- ☐ Land Planning
- ☐ Locks, Dams, Water Diking Systems and Water Control Structures
- ☐ Maintenance and facility preservation
- ☐ Marine work - boat launch facilities, docks, harbors
- ☐ Parking and paving
- ☐ Recreation and Sports Facilities / Fields
- ☐ Roof repair, restoration and/or replacement design
- ☐ Soil Erosion Sedimentation Controls
- ☐ Site surveying
- ☐ Stormwater management and drainage plans
- ☐ Structural investigation and assessment
- ☐ Toilet and/or shower room remodeling or design.
- ☐ Trail design and development
- ☐ Wastewater systems
- ☐ Water supply systems

ARTICLE 3: PROJECT LOCATION

Identify the regions where your firm can most efficiently provide services. Assignments may vary from the regions checked, depending on the specialties and services required.

- ☐ Western Upper Peninsula (west of Marquette)
- ☐ Eastern Upper Peninsula (east of Marquette)
- ☐ Northern Lower Peninsula (north of Grayling)
- ☐ Saginaw Bay area (east of 127, north of I-69 and M 57, south of Grayling)
- ☐ Western Lower Peninsula (west of 127, north of Muskegon, south of Grayling)
- ☐ Central Lower Peninsula (east of Battle Creek, west of Chelsea, south of M 46 and M 57)
- ☐ Southwestern Lower Peninsula (west of Battle Creek, south of Muskegon)
- ☐ Southeastern Lower Peninsula (east of Chelsea, south of I-69)

ARTICLE 4: CONTRACT UNDERSTANDING

The following items should be addressed on the assumption that your firm is awarded an Indefinite-Scope, Indefinite-Delivery contract. (See attached sample contract).

- 4.1 Is it understood that your firm is required to respond to small projects (less than \$25,000) as well as larger projects?

Yes ☐ No ☐

- 4.2 Is it understood that there is no guarantee of any work under this contract?

Yes ☐ No ☐

- 4.3 Is it understood that your firm will be required to execute the attached standard State of Michigan contract language for professional services?

Yes ☐ No ☐

- 4.4 Is it clearly understood that professional liability insurance is required at the time of execution of the ISID contract? (See Article 5 of the attached Sample Contract.)

Yes ☐ No ☐

- 4.5 Is it understood that your firm must comply with State of Michigan law as it applies to your services?

Yes ☐ No ☐

- 4.6 Is your firm familiar with Design and Construction's MICHSpec and DCSpec contracts and the enforcement of such?

Yes ☐ No ☐

If yes, explain: [Click or tap here to enter text.](#)

- 4.7 Does your firm have prior experience working with the State of Michigan?

Yes ☐ No ☐

If yes, explain: [Click or tap here to enter text.](#)

ARTICLE 5: CAPACITY AND QUALITY

- 5.1 Briefly describe your firm's methods and procedures for quality control for your deliverables and services.

[Click or tap here to enter text.](#)

- 5.2 Has your firm been involved in claims or suits associated with professional services errors and/or omissions?

Yes ☐ No ☐

If yes, explain: [Click or tap here to enter text.](#)

- 5.3 Will there be a key person who is assigned to a project for its duration?

Yes ☐ No ☐

- 5.4 Please present your understanding of the relationship between your firm, the DTMB Design and Construction Division, and the State Agency for whom a project will be completed.

[Click or tap here to enter text.](#)

- 5.5 Describe your approach if a bidder proposes a substitution of a specified material during bidding.

[Click or tap here to enter text.](#)

- 5.6 Describe your approach if a contractor proposes a substitution of a specified material or detail with shop drawing submittals or in construction.

[Click or tap here to enter text.](#)

- 5.7 How will your firm provide consistent and continuous communication pertaining to project activities and project status to the State of Michigan during the progress of projects?

[Click or tap here to enter text.](#)

- 5.8 Does your company have an FTP or similar site for quick posting and distribution of information, drawings, field inspection reports, and other communications?

Yes ☐ No ☐

- 5.9 Describe your method of estimating construction costs and demonstrate the validity of that method.

[Click or tap here to enter text.](#)

- 5.10 Describe your approach to minimizing construction cost over-runs.

[Click or tap here to enter text.](#)

- 5.11 What percentage of the PSC cost should be devoted to construction administration (office and field)?

[Click or tap here to enter text.](#) %

- 5.12 What portion of the assigned work will be performed with your staff and what portion will be provided by sub-consultants?

[Click or tap here to enter text.](#) %

- 5.13 On a typical project, what would be your response time, from the time receive a project assignment to starting investigation and design work? (A typical project might be one involving several disciplines and in the neighborhood of a \$25,000 fee.)

[Click or tap here to enter text.](#) Days/Weeks

- 5.14 How do you assess whether a construction bidder is responsive and responsible?

[Click or tap here to enter text.](#)

- 5.15 Describe your firm's understanding of Sustainable Design and LEED Certification.

[Click or tap here to enter text.](#)

- 5.16 Describe your experience with similar open-ended contracts.

[Click or tap here to enter text.](#)

- 5.17 Describe your methodology for obtaining information about the existence and condition of an existing, facility's components and systems.

[Click or tap here to enter text.](#)

- 5.18 Describe your approach to securing permits/approvals for the following: campgrounds, critical dunes, coastal zone management, projects adjacent to Michigan lakes and rivers.

[Click or tap here to enter text.](#)

- 5.19 Describe your approach to a construction contractor's request for additional compensation for a change in the project scope.

[Click or tap here to enter text.](#)

POSITION, CLASSIFICATION AND EMPLOYEE BILLING RATE INFORMATION

2023 Indefinite-Scope Indefinite-Delivery – Request for Proposal
General Professional Design Services
(Architecture, Engineering, Landscape Architecture)

Firm Name

Yearly Hourly Billing Rate Increase

Mark-up for Sub-Consultants (not to exceed 5%)

Mark-up for Reimbursables (not to exceed 5%)

[illegible]

*Billing Rate will be in accordance with the attached guideline page for instructions regarding the "Overhead Items used for Professional Billing Rate Calculation," and the attached "Sample Standard Contract for Professional Services," Article 5, Compensation Text.

** Key Project Personnel



DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design and Construction Division

REQUEST FOR PROPOSAL ADDENDUM NO. 1

This form identifies an Addendum to a Request for Proposal for Professional Services, and incorporates interpretations or clarifications, modifications, and other information into the Request for Proposals. Addenda will be numbered by the Project Director and distributed through SIGMA Vendor VSS as an attachment.

TO: <div style="text-align: center;">ALL PROPOSERS</div>	DATE ISSUED December 8, 2022
PROJECT NAME 2023 General Architectural / Engineering Services Indefinite Scope Indefinite Delivery (ISID)	FILE NUMBER
PROJECT DIRECTOR Chris Parsons	PROPOSAL DUE DATE: January 19, 2023

ADDENDUM ITEMS: (attach additional sheets and drawings if required)

This addendum is to clarify the contract term listed in the Request for Proposal and in the Sample Contract. The term of this contract will be for a period of four (4) base years with no option year.

End of Addendum 1

APPROVED BY:
Chris Parsons

PROJECT DIRECTOR

DATE 12/7/2022

APPENDIX 2

PROFESSIONAL'S PROPOSAL



STATE OF MICHIGAN

2023 INDEFINITE-SCOPE INDEFINITE-DELIVERY GENERAL PROFESSIONAL DESIGN SERVICES COST PROPOSAL

January 19, 2023



MAYOTTEgroup
ARCHITECTS

6240 W. MT. HOPE
LANSING, MICHIGAN 48917
517.323.0577

January 19, 2023

Mr. Chris Parsons
Department of Technology, Management and Budget
State Facilities Administration
Design and Construction Division
3111 West St. Joseph Street
Lansing, MI 48917

Re: 2023 Indefinite-Scope Indefinite-Delivery
General Professional Architectural/Engineering Design Services

Dear Mr. Parsons;

MAYOTTEgroup Architects is pleased to present this response to the Request for Proposal for the 2023 Indefinite-Scope Indefinite-Delivery. Our firm has developed a valued relationship with the State of Michigan over the course of numerous projects around the state. Our approach to each project is singular, in that we recognize that each owner and project is unique. We at MAYOTTEgroup enthusiastically embrace the opportunity to assist the State of Michigan project representatives to identify each design problem's distinctive set of characteristics and work together to form an effective solution.

Quality of design, and commitment to service are the basis of our company's philosophy. We hope that our reputation and work product bear witness to these efforts in our past work.

We wish you the best in your Design Professional selection process and look forward to continuing to work with representatives from DTMB.

Respectfully submitted,

A handwritten signature in black ink, reading "Matthew McGaughey". The signature is fluid and cursive, with the first name "Matthew" and last name "McGaughey" clearly distinguishable.

Matthew McGaughey, AIA
President
MAYOTTEgroup Architects

**State of Michigan
Department of Technology, Management and Budget
2023 Indefinite-Scope Indefinite-Delivery
General Professional Architectural/Engineering Design Services**

TABLE OF CONTENTS

II-1 General Information and Project Team

II-2 Understanding of Projects and Tasks

II-3 Personnel

II-4 Management Summary, Work Plan and Schedule

II-5 Questionnaire

II-6 References

III-1 Identification of Personnel and Estimated Compensation

Additional Information

- Certification of Michigan Based Business
- Certification of Responsibility
- Acknowledgment of Addenda

II-1 GENERAL INFORMATION AND PROJECT TEAM

ARCHITECT/PRIME CONSULTANT:

MAYOTTEgroup Architects
6240 W. Mt. Hope Hwy
Lansing, Michigan 48917

SIGMA Vender No.: CV0020676

MAYOTTEgroup Architects is incorporated and licensed to operate in the State of Michigan.

Mechanical and Electrical Engineering

Matrix Consulting Engineers
1601 E. Cesar E. Chavez Ave.
Lansing, Michigan 48906

Matrix Consulting Engineers is incorporated and licensed to operate in the State of Michigan.

Civil Engineering

Viridis Design Group
2926 West Main St.
Kalamazoo, MI 49006

Viridis Design Group is incorporated and licensed to operate in the State of Michigan.

Structural Engineering

Structural Associates, Inc
2922 Fuller Ave.
Suite 106
Grand Rapids, MI 49505

Structural Associates, Inc is incorporated and licensed to operate in the State of Michigan.

II-2 UNDERSTANDING OF PROJECT AND TASKS

Throughout a long-term professional relationship with the State of Michigan, MAYOTTEgroup Architects has collaborated with DTMB on projects of assorted scope and scale at the Capitol Complex in Downtown Lansing, the Secondary Complex in Dimondale, and miscellaneous other locations across the state. We have produced reports detailing the analysis of existing facility conditions, programmed the reorganization of departments across multiple locations, developed documents for the renovation of offices and toilet rooms, designed new buildings, and administered various construction contracts. This Design Services request is intended to establish a new contract that will allow us to continue providing our services to DTMB representatives as project needs arise.


MAYOTTEgroup is ideally positioned to serve the state on projects of various sizes. Our firm's systematic approach to programming, schematic design, design development, construction documents, and construction inspections/administration is tailored to fit each project. Whether large or small, we believe in the importance of each phase of the design and construction process and continue to be involved throughout.

Our proximity to Downtown Lansing and familiarity with numerous existing facilities, gained through firsthand involvement in prior projects, allows us to respond efficiently and effectively to a variety of requests. Over time, our firm has successfully collaborated with many different consultants, and this experience allows us to select a team of professionals specific to the needs of each project. We pride ourselves on listening to the input of each client to arrive at a solution that meets the current demand and accommodates evolution in the future.


Past experience has also given us a comprehensive understanding of the administrative elements of managing a project for the State of Michigan. We understand the importance of maintaining accurate records and following the appropriate procedures to ensure a productive process and economical use of funding on each project. Whether it is monitoring the efforts exerted by our own professional team or assisting DCD Project Directors in overseeing construction cost throughout the duration of the project, our firm will make every effort to stay within budget and on schedule.

II-3 PERSONNEL

FIRM ORGANIZATIONAL CHART



PROJECT ORGANIZATIONAL CHART





Matthew J. McGaughey, AIA
Architect, President

Matthew joined MAYOTTEgroup in 2001 and became President in 2021.

Experience includes architectural design, project management, and contract documents in commercial, office, educational and recreational facilities.

Matthew is Project Architect for the firm's ongoing projects for Auto-Owners Insurance Company, Neogen Corporation, Lansing Community College, YMCA of Metropolitan Lansing and Impression 5 Science Center.

He believes that providing a high level of service throughout all phases of the project is key to ensuring a successful client experience.



Background Education

B. Architecture, Ball State University
B.S. Environmental Design, Ball State University

Registration/Affiliations

Registered Architect in Michigan
American Institute of Architects
NCARB Certificate

Selected Project Experience

Workplace

State of Michigan
DHHS State Lab Expansion

State of Michigan
Ottawa Building Programming; Lansing, Michigan

State of Michigan
State Emergency Operations Center Study; Lansing, Michigan

State of Michigan
Michigan State Police LTA ; Lansing, Michigan

State of Michigan
State Surplus Renovation ; Lansing, Michigan

Michigan Infrastructure and Transportation Association
Association Headquarters; Okemos, Michigan

Municipal Employees Retirement System
Headquarters Addition; Lansing, Michigan

Educational

Lansing Community College
Language Skills Department Renovation

Lansing Community College
Wood Shop Renovation

Lansing Community College
Gannon Building 3D Demonstration Classroom Renovation

Lansing Community College
West Campus BCI Reception Renovation

Thomas M. Cooley Law School
Center for Research and Study Renovation;
Lansing, Michigan

Thomas M. Cooley Law School
Temple Building Renovations; Lansing, Michigan



Nicole Jordon
Designer, Vice President

Nicole Jordon joined MAYOTTEgroup in 1998. Her experience includes programming, space planning, interior design, furniture selection, construction documents, construction administration, and move coordination.

Nicole believes that early on in a project, it is critical to get to know how the organization functions. It is only through knowledge of your clients that a functional design can be developed.



Background Education

B.S. Business Administration, Central Michigan University
Interior Design, Lansing Community College

Registration/Affiliations

USGBC Chapter Member
Michigan Main Street, City of Portland Design Committee
Business Owners and Managers Association

Select Project Experience

Education

Michigan State University College of Law
East Lansing, Michigan; Moot Court Room/Law Clinic

Thomas M. Cooley Law School
Lansing, Michigan

Programming and Visioning

Accident Fund Insurance Company of America
Lansing, Michigan; Programming/Restack Study 162,000 sf

Emergent Biosolutions
Lansing, Michigan; Programming and Campus Visioning

Municipal Employees Retirement System
Lansing, Michigan; Programmed 56,000 sf

City of Grand Ledge, City Hall Study
Grand Ledge, Michigan; Site Selection and Visioning Session

Michigan Infrastructure & Transportation Association
Okemos, Michigan; Programmed 20,000 sf

Michigan Municipal League; Main office
Ann Arbor, Michigan; Programmed 24,000 sf

Headquarters

Accident Fund National Headquarters
Tenant Representation and FF&E Consulting; Lansing, MI

Michigan Educational Special Services Association
New Headquarters Building; East Lansing, Michigan

Michigan Infrastructure & Transportation Association
New Headquarters Building; Okemos, Michigan



CRAIG TRIERWEILER

PRESIDENT, P.E., LEED AP, CxA

BACKGROUND

Mr. Trierweiler's role as president includes client contact, systems design, and staff supervision. Mr. Trierweiler has broad experience with office buildings, schools, and health care projects applying a wide variety of HVAC systems. His design experience includes, HVAC, plumbing, fire protection, building automation systems, medical gas systems, laboratory design, and computer room systems.

EDUCATION

BSME, Western Michigan University, 1998 //

EXPERIENCE

Matrix Consulting Engineers, Inc. (July, 2003 - present)
Clark•Trombley•Randers (1998 - 2003)
Kingscott Associates, Inc. (1996 - 1998)
Soil and Water Management (1994 - 1996)
Wirth and Fedewa Construction (1993 - 1994)

REGISTRATION/AFFILIATIONS

Registered Engineer, Michigan & 22 Additional States //
The National Council of Examiners for Engineering and Surveying //
National Society of Professional Engineers //
LEED Accredited Professional //
American Society of Heating, Air Conditioning & Refrigeration Engineers (ASHRAE) //
ACG, AABC Commissioning Group Certified Commissioning Agent //

SELECTED PROJECT EXPERIENCE:

DART CONTAINER - HEADQUARTERS //

Mason, MI
150,000 square foot new facility

STATE OF MICHIGAN – GENERAL OFFICE BUILDING //

Lansing, MI
Renovated 225,000 square foot and complete mechanical room

STATE OF MICHIGAN – MASON OFFICE BUILDING //

Lansing, MI
Complete remodel of 253,000 square foot all new mechanical systems

LOOKING GLASS BUILDERS – HEADQUARTERS OFFICE //

Dewitt, MI
New 19,000 square foot office building

LANSING COMMUNITY COLLEGE – ADMINISTRATION BUILDING //

Lansing, MI
30,000 square foot 3 story office building

LANSING COMMUNITY COLLEGE – HUMAN HEALTH BUILDING //

Lansing, MI
140,000 square foot 3-story building

LANSING COMMUNITY COLLEGE – GANNON VOTEC //

Lansing, MI
Major renovation of 334,000 square foot of building





JOSEPH F. SOVIS

VICE PRESIDENT, P.E.

BACKGROUND

Mr. Sovis is a Principal responsible for all electrical power, lighting, fire alarm systems, and sound & communication systems. He has extensive experience with high technology buildings and specialized systems, engine test cell facilities, security systems, sound reinforcing, uninterruptible power and emergency power generation systems.

EDUCATION

Bachelor of Science, Electrical Engineering, MSU, 1992 //
Attended Lansing Community College, 1988 - 1990 //
Associate of Applied Science, Architecture Ferris State University, 1986 //

EXPERIENCE

Matrix Consulting Engineers, Inc. (1999 - present)
Clark • Trombley • Randers (1986 - 1999)
Nequist & Son Electrical Contractors (1984 -1985)

REGISTRATION/AFFILIATIONS

Registered Engineer, Michigan, 1996
Registered Engineer, Wisconsin, 1996
Registered Engineer, North Carolina 2006
National Society of Professional Engineers
Illuminating Engineering Society

SELECTED PROJECT EXPERIENCE:

DART CONTAINER - HEADQUARTERS //

Mason, MI
150,000 square foot new facility

STATE OF MICHIGAN – GENERAL OFFICE BUILDING //

Lansing, MI
Renovated 225,000 square foot and complete mechanical room

STATE OF MICHIGAN – MASON OFFICE BUILDING //

Lansing, MI
Complete remodel of 253,000 square foot all new mechanical systems

LOOKING GLASS BUILDERS – HEADQUARTERS OFFICE //

Dewitt, MI
New 19,000 square foot office building

LANSING COMMUNITY COLLEGE – ADMINISTRATION BUILDING //

Lansing, MI
30,000 square foot 3 story office building

LANSING COMMUNITY COLLEGE – HUMAN HEALTH BUILDING //

Lansing, MI
140,000 square foot 3-story building

LANSING COMMUNITY COLLEGE – GANNON VOTEC //

Lansing, MI
Major renovation of 334,000 square foot of building

TIMOTHY BRITAIN, PLA, ASLA, LEED AP

Principal



Tim is an enthusiastic leader and thrives in fostering relationships with clients to create social spaces that reflect the unique character and interests of their community. A versatile designer, his work ranges from public and private development to educational and healthcare campuses. Tim leads projects from consensus-building input through completion, ensuring that each design grows from a sustainable foundation, with technical rigor and a focus on character, purpose and place.

Project Role:

Tim will serve as principal-in-charge and will be responsible for quality assurance and control. Tim will be involved during meetings, input sessions, and provide assistance throughout the design and implementation phases to ensure the highest quality outcomes and act as an advocate for the State. Tim prides himself on his connection to projects and the unwavering support he provides to clients.

EDUCATION

Bachelor of Landscape Architecture,
Michigan State University

YEARS OF EXPERIENCE

16 Years — VIRIDIS
30 Years — Total

PROFESSIONAL MEMBERSHIPS

+ American Society of Landscape Architects (ASLA)
+ MSU Landscape Architecture Alumni Advisory
Board, Treasurer, President Elect.

HOME OFFICE

Kalamazoo

Tim is a direct employee of VIRIDIS
Design Group.

REPRESENTATIVE DTMB PROJECTS

+ Austin Lake Boat Access Site
+ Barton Lake Boat Access Site
+ Cedar Lake Boat Access Site
+ Fish Lake Boat Access Site
+ Juno Lake Boat Access Site
+ Portage Lake Boat Access Site
+ Orchard Lake Boat Access Site
+ Union Lake Boat Access Site
+ Newaygo Boat Access Site
+ High Rollway Boat Access Site
+ Woodland Lake Boat Access Site



MATTHEW R. KROMKE PE

President, Structural Associates Inc.

PROFESSIONAL REGISTRATIONS

AL, AZ, CO, FL, GA, IN, ME, MD, MA, MI, MN, NH, NY, NC, OH, PA, RI, SC, TN, TX, VA, WV, & WI

NOTABLE PROJECTS

Bradford White Corp.

MIDDLEVILLE, MI

This sprawling facility is about a third of a mile long and covers over one million square feet. Mr. Kromke has designed all but the few small oldest portions of the structure. The construction types utilized on the site include metal building systems, tilt up concrete, and conventional building framing. The site required massive retaining walls and foundations constructed with piles and spread footings.

The facility has been modified heavily after erection over the years to support enormous and numerous roof top equipment. Certain columns, after construction was completed, have been removed and replaced with trusses to allow 80' clear spans. A three-story structure was built over ongoing operations making the design and coordination particularly challenging.

ABC Undercar.

GRAND RAPIDS, MI

Raised the roof over 16' for a 319,000sf conventional building originally built in the 1960's. The raising was done using hydraulic jacks. Existing columns were spliced with larger sections and bracing was redesigned for the increase in lateral loading.

Beacon Hill at Eastgate

GRAND RAPIDS, MI

The owner wanted to give the facility a home like look and feel to an over 200,000sf three story wood structure over a concrete podium. Wood trusses spanning over the theater were so long they required field splicing. This facility has one of, if not the, largest wood roof in West Michigan.

Notions Marketing

GRAND RAPIDS, MI

An over 500,000sf multi-story, multi building facility sporting a bridge over Cottage Grove. This immense facility has conveyors and other product distribution equipment everywhere making coordination essential.

Babies R Us and Toy R Us

NUMEROUS LOCATIONS ACROSS THE USA

Designed new stores as well as renovations to existing stores all over the country.

Single Family & Multi Family Homes

NUMEROUS LOCATIONS ACROSS MICHIGAN

Designed new homes, additions, renovations, and remediation measures for failing foundations of hundreds of homes in the State of Michigan.

WORK HISTORY

Structural Associates Inc., Grand Rapids, MI
2005-Present, President

Package Steel Systems, Inc., Sutton, MA 2002-2005, Engineering Manager

VP Buildings, Kernersville, NC 1998-2002,
Design Engineer

Rubb Building Systems, Sutton, MA 1996-1998, Project Engineer

Abate Engineering Assoc., Buffalo, NY 1995-1996, Bridge Inspector

EDUCATION

Bachelor of Science in Civil Engineering from
State University of New York at Buffalo, 1995



PROFILE

Mr. Kromke has been practicing structural engineering since 1995. In that time, he has led the design for well over a thousand buildings and structures of all construction materials, shapes, and sizes. He began his distinguished career as a bridge inspector, moved to designing airplane hangar sized fabric structures, and then transitioned to metal building systems.

Ever eager to take on new and larger engineering challenges, he became a consulting engineer in 2005. In 2019 he became the president of one of West Michigan's largest locally owned structural engineering firms.

CONTACT

616.457.8100 OFFICE
616.747.0807 DIRECT
mkromke@gowithsai.com

Suite 106
2922 Fuller Ave. NE
Grand Rapids, MI 49505

www.gowithsai.com

REFERENCES

Available upon request.



Click Me

II-4 MANAGEMENT SUMMARY, WORK PLAN & SCHEDULE

PHASE 100 - STUDY PHASE

MAYOTTEgroup Architects will meet with the State of Michigan Project Team to define the extent of the project and develop the project scope of work. On-site investigations will be conducted by all disciplines in order to gather and develop existing building data pertinent to the proposed project. This data will include evaluation of the architectural, structural, mechanical, electrical and civil disciplines of the existing building. This data will serve as the springboard for the basis of further design concepts.

Documentation:

The Design Team will prepare a Study Report incorporating the direction and program as amended by the State of Michigan Project Team. The Study report will be submitted for review and approval. The report will consist of items including but not limited to the following:

- Brief narrative of the existing building systems and materials.
- Condition of existing structural system including an analysis of the structural capacity various members.
- Evaluation of existing utilities and services to the building with respect to the proposed project.
- An evaluation of pertinent code requirements based on the defined project scope.
- Statement of recommendation by each discipline with respect to existing building conditions and the direction from which the new project should be developed.
- Geotechnical site investigation determining the soil bearing capacity of the soil.
- Site survey including topographic, boundary identification and existing site improvements.

PHASE 200 - PROGRAM ANALYSIS

MAYOTTEgroup Architects will review the existing project overview and begin the program development with the State of Michigan. Our approach is to integrate the office requirements and technical aspects of this project in order to develop a solution that can facilitate the State of Michigan's needs of today and be responsive to future trends. The Program Analysis will consist of the following:

Program Analysis:

The Design Team will review the State of Michigan's projections for the project and program requirements with respect to space needs, building usage, and future growth. This will enable the Design Team to establish appropriate sizes, functional relationships, and needs of the rooms/spaces for the facility under review.

Documentation:

The Design Team will prepare a report for the project incorporating the direction and program as amended by the State of Michigan Project Team. The report will be submitted for review and approval. The report will consist of items:

- Brief narrative of the program and a description of functional relationship.
- Tabulated space requirements.
- Description and special requirements of each individual space to be met in the design.
- Identification of areas for possible expansion or change.
- Criteria for the building system design (i.e. HVAC systems, electrical systems, lighting, etc.).

PHASE 300 - SCHEMATIC DESIGN

Once there is a shared understanding of the program, MAYOTTEgroup Architects will begin to investigate alternative concepts for the proposed project. During the Schematic Design process the State of Michigan Project Team will meet on a bi-weekly basis. The objective of this phase is to assist the State of Michigan Project Team in arriving at a clearly defined, feasible concept through the exploration of alternative design solutions. When required, Schematic Design has two overlapping steps.

Program integration and development of functional block plans:

- Development of floor plan alternatives studying layout, function and relationships of the building spaces. These studies will assist the State of Michigan Project Team in assessing the issues of access, orientation and adjacency.
- Preliminary consideration of technical infrastructure implications (i.e. assembly rooms, structural systems, utility distribution, etc.).

Initial development of integrated building and site schemes:

- Development of preliminary floor plan and site studies integrating interior and exterior functions and access.
- Development of preliminary elevation studies exploring the building form.
- Once a site scheme is established and approved by State of Michigan, MAYOTTEgroup Architects will begin processing the site plan by seeking the necessary approvals with the local authorities.

At the conclusion of this phase the Design Team will provide preliminary floor plans and elevations, a brief narrative of the proposed building systems (HVAC, electrical, structural), a design vs. program statistical summary, and a cost analysis. The State of Michigan Project Team will review and select a single direction from which the continuation of the design will be further developed in the Preliminary Design phase.

PHASE 400 - PRELIMINARY DESIGN

During Preliminary Design, MAYOTTEgroup Architects will take the project design through its natural development from conceptual ideas into detailed refinements. The purpose of this phase is to develop a clear, coordinated description of all aspects of the design. All of the major issues are resolved and each of the elements are fully developed that will fix and describe the size and character of the project. We recommend bi-weekly meetings of the State of Michigan Project Team during this phase. This phase will typically include the following:

- Define all building materials including all interior and exterior materials.
- Fully integrate all engineering disciplines.
- Identify and develop individual spaces including fixed furniture, special finishes and services.
- Fully develop all building mechanical, electrical, plumbing and fire-protection parameters.
- Develop all interior and exterior public spaces.

At the conclusion of this phase, the Design Team will provide the following:

- Site Plan
- Floor Plans indicating all required program spaces, building service spaces, and all fixed equipment
- Building elevations and sections indicating all material designations
- Mechanical Room layouts
- Outline Specifications
- Narrative description of HVAC systems and controls
- Narrative description of electrical distribution system
- Cost Analysis

A second review and approval by the State of Michigan Project Team will be conducted at the conclusion of this phase. This review will concentrate on verifying the usability of spaces, capacities of systems, type of equipment, and coordination with other disciplines. In addition, the State of Michigan Project Team will establish the construction project delivery method. This information will determine the direction for the construction documents.

PHASE 500 - FINAL DESIGN

CONSTRUCTION DOCUMENT DEVELOPMENT

During Construction Document development, MAYOTTEgroup Architects will transform the project design into construction documents. These documents will be used for the purposes of bidding, permitting, and construction of the project. We recommend meeting with the State of Michigan Project Team at 70% document completion of this phase. This phase will include the following:

- The production of drawings and specifications which define the project for construction and allow the State of Michigan to obtain comprehensive bids.
- The coordination of all architectural and engineering systems. Periodic in-house coordination meetings will be held with all disciplines represented to review any items of concern and to facilitate communication between the Design Team Members.
- Assemble documents for permit application.

At the conclusion of this phase, a complete set of construction documents will be produced which have all architectural and engineering elements integrated within the building.

BIDDING PROCESS

MAYOTTEgroup Architects will assist in managing the Bidding Process. The bid period will include a thorough pre-bid conference to allow all contractors to become familiar with the site conditions and review the documents and bidding procedures. Answers to contractors' questions or other necessary clarifications will be made through addenda. Use of a web based file sharing site will provide prospective bidding contractors with electronic copies of the bid documents. MAYOTTEgroup Architects will assist in developing the following:

- Invitation to Bids
- Instruction to Bidders
- Bid Forms
- Information on bid security or bond, if required by State of Michigan
- Form of Owner-Contractor agreement
- Performance bond, and Labor and Material bond, if required by State of Michigan
- General and any supplementary conditions of the contract
- Any addenda issued prior to the receipt of bids

At the conclusion of this phase, the construction contract should be signed by the State of Michigan and Contractor.

PHASE 600 - CONSTRUCTION ADMINISTRATION OFFICE SERVICES

The Design Team's Construction Administration Services during this phase will include the following tasks:

- Contractor Mobilization - Period allowed for the Contractor to prepare organized schedule, identify long lead items, and begin shop drawings.
- Prompt review of contractor submittals and shop drawings of materials, systems, and equipment. These documents will be placed on a web based file sharing site..
- Review and responses to Contractor Requests For Information (RFIs). These documents will be placed on a web based file sharing site. .
- Assistance in processing of pay requests.
- Processing of change orders.
- Issuance of bulletins and clarifications to contractor where required. These documents will be placed in a web based file sharing site.

PHASE 700 - CONSTRUCTION ADMINISTRATION FIELD SERVICES

The Design Team's Construction Administration Field Services during this phase will include the following tasks:

- Attendance at periodic construction meetings and visits to the construction site.
- Conduct on-site problem solving meetings.
- Final project inspections.
- Production of punch lists. This document will be placed on a web based file sharing site.
- Coordination of close-out documents, including Operations and Maintenance Manuals.

The bi-weekly periodic site visits will be conducted by the same architectural and engineering staff involved in the design phases of the work. The goal is to insure that the quality put into the contract documents is translated into the final product. This phase will culminate in a Certificate of Substantial Completion which states that the facility is fully operational, and that the work was performed in accordance with the contract documents, pending completion of punch list work.

MAYOTTEgroup Architects administrates projects both in the immediate Lansing area as well as projects throughout the country. We continue to utilize a web based file sharing site for shared project documents that include: Bid Documents, Bulletins/Addenda, Meeting Minutes, RFI's, and daily digital project photographs. Use of a web based file sharing site allows active participation by all interested parties.

Final completion will occur after punch list (deficiencies or non-compliance) items are completed and the Contractor has provided record drawings, test and balance reports, and has assembled all operation and maintenance manuals.

SCHEDULE

Schedules will be developed on a project by project basis once a scope is defined.



Questionnaire for Professional Services
Department of Technology, Management and Budget
2023 Indefinite-Scope Indefinite-Delivery – Request for Qualifications
Architecture, Engineering, and Landscape Architecture Services
Various Locations, Michigan

INSTRUCTIONS: Firms shall complete the following information in the form provided. A separate sheet may be used if additional space is needed; please key the continuation paragraphs to the questionnaire. Answer questions completely and concisely to streamline the review process.

ARTICLE 1: BUSINESS ORGANIZATION

1. Full Name: MAYOTTEgroup Architects

Address: 6240 W. Mt. Hope Hwy., Lansing, MI 48917

Telephone and Fax: 517-323-0577

Website: www.mayottearchitects.com E-Mail: info@mayottearchitects.com

SIGMA Vendor ID: CV0020677

If applicable, state the branch office(s), partnering organization or other subordinate element(s) that will perform, or assist in performing, the work: N/A

If awarded a contract and / or subsequent assignment(s), state the specific SIGMA business address which you would like associated for all communication (Contracts, Contract Order, Contract Modifications and Payments)? 6240 W. Mt. Hope Hwy., Lansing, MI 48917

Please list all person(s) authorized to receive and sign a resulting contract and / or subsequent assignment(s). Please include persons name, title, address, email and phone number. Matthew McGaughey, President, 6240 W. Mt. Hope Hwy., Lansing, MI 48917 mccgaughey@mayottearchitects.com 517-214-5730

2. Check the appropriate status:

☐ Individual firm ☐ Association ☐ Partnership ☒ Corporation, or ☐ Combination –

Explain: [Click or tap here to enter text.](#)

If you operate as a corporation, include the state in which you are incorporated and the date of incorporation: Michigan

Include a brief history of the Professional's firm: MAYOTTEgroup Architects has been committed to excellence in the practice of Architecture in Mid-Michigan since 1958. Throughout the firm's history, MAYOTTEgroup has been commissioned by many corporate and institutional clients on a repeat basis. Some of the clients include the Accident Fund Insurance Company of America, State of Michigan, Thomas M. Cooley Law School, Auto-Owners Insurance Company, and the Lansing Metropolitan YMCA. MAYOTTEgroup has been honored to serve clients in the Lansing community since it was founded.

Currently the majority of our firm's work is done for local clients. We feel very fortunate to have the opportunity to continue to serve clients in the local community in which we choose to live and work. We place a large emphasis on service to our clients, which has resulted in a much appreciated loyalty by those we serve. We feel that our dedication to these clients and a rapid response to their needs is something that sets us apart in the marketplace. In addition to serving clients locally, we also have worked to develop the respect of the local construction community.

Our staff takes great pride in our ability to listen to the unique needs of each client and work with them to develop the most appropriate solution to meet their needs. Our firm is made up of a group of individuals that are dedicated to serving our clients and management that supports that philosophy.

3. Provide an organization chart depicting key personnel and their roles for a typical assigned project. Include generic supporting staff positions. See attached
4. Has there been a recent change in organizational structure (e.g., management team) or control (e.g. merger or acquisition) of your company? If the answer is yes: (a) explain why the change occurred and (b) how this change affected your company. Yes.
Former President, Todd Gute, retired in June of 2021. Matthew McGaughey is President and Nicole Jordon is Vice President. Matt McGaughey and Nicole Jordon have been partners of the company for 10 years. Although the former President, Todd Gute was a big asset to the firm, his retirement has not had an impact on the firm's day-to-day operations. As President, Todd left much of the management of the business to the two current partners/leaders, Matt and Nicole. Matt and Nicole have both been with the firm for over 20 years and have been involved in many projects for the State of Michigan during that time. Jim Aubuchon is also a firm principal and also has worked on many State of Michigan projects over the years.
5. Provide a four year rate schedule per position.

ARTICLE 2: PROJECT TYPES AND SERVICES OFFERED

Identify **ALL** project types and professional services for which your firm is exceptionally qualified and experienced.

Provide attachments illustrating a minimum of three examples, with references, of successful projects performed in the last five years for each item checked. Identification of specialties will not exclude selected firms from project types but will assist the DCD Project Directors in matching firms with projects.

- ☒ ADA facility assessment and remodeling
- ☐ Boilers and steam systems
- ☐ Bridges – pedestrian and vehicular
- ☒ Building and structure additions
- ☒ Building envelope investigation, repair, upgrade
- ☐ Correctional facilities
- ☒ Door and window replacement
- ☒ Elevators
- ☐ Fire and security alarm systems
- ☐ Fish passage structures
- ☒ General architectural and/or engineering design
- ☐ Historical Preservation
- ☐ HVAC equipment replacement, upgrade, selection
- ☐ HVAC controls replacement, upgrade, selection
- ☒ Interior remodeling and renovation
- ☒ Laboratory facilities
- ☐ Landscape architecture
- ☐ Land Planning
- ☐ Locks, Dams, Water Diking Systems and Water Control Structures
- ☒ Maintenance and facility preservation
- ☐ Marine work - boat launch facilities, docks, harbors
- ☐ Parking and paving
- ☒ Recreation and Sports Facilities / Fields
- ☒ Roof repair, restoration and/or replacement design
- ☐ Soil Erosion Sedimentation Controls
- ☐ Site surveying
- ☐ Stormwater management and drainage plans
- ☐ Structural investigation and assessment
- ☒ Toilet and/or shower room remodeling or design.
- ☐ Trail design and development
- ☐ Wastewater systems
- ☐ Water supply systems

ARTICLE 3: PROJECT LOCATION

Identify the regions where your firm can most efficiently provide services. Assignments may vary from the regions checked, depending on the specialties and services required.

- ☐ Western Upper Peninsula (west of Marquette)
- ☐ Eastern Upper Peninsula (east of Marquette)
- ☐ Northern Lower Peninsula (north of Grayling)
- ☒ Saginaw Bay area (east of 127, north of I-69 and M 57, south of Grayling)
- ☒ Western Lower Peninsula (west of 127, north of Muskegon, south of Grayling)
- ☒ Central Lower Peninsula (east of Battle Creek, west of Chelsea, south of M 46 and M 57)
- ☒ Southwestern Lower Peninsula (west of Battle Creek, south of Muskegon)
- ☒ Southeastern Lower Peninsula (east of Chelsea, south of I-69)

ARTICLE 4: CONTRACT UNDERSTANDING

The following items should be addressed on the assumption that your firm is awarded an Indefinite-Scope, Indefinite-Delivery contract. (See attached sample contract).

- 4.1 Is it understood that your firm is required to respond to small projects (less than \$25,000) as well as larger projects?

Yes ☒ No ☐

- 4.2 Is it understood that there is no guarantee of any work under this contract?

Yes ☒ No ☐

- 4.3 Is it understood that your firm will be required to execute the attached standard State of Michigan contract language for professional services?

Yes ☒ No ☐

- 4.4 Is it clearly understood that professional liability insurance is required at the time of execution of the ISID contract? (See Article 5 of the attached Sample Contract.)

Yes ☒ No ☐

- 4.5 Is it understood that your firm must comply with State of Michigan law as it applies to your services?

Yes ☒ No ☐

- 4.6 Is your firm familiar with Design and Construction's MICHSpec and DCSpec contracts and the enforcement of such?

Yes ☒ No ☐

If yes, explain: We have worked on numerous prior projects for SOM and have utilized these documents frequently.

- 4.7 Does your firm have prior experience working with the State of Michigan?

Yes ☒ No ☐

If yes, explain: Mayotte Group Architects have worked on numerous State of Michigan projects, including renovations and new construction.

ARTICLE 5: CAPACITY AND QUALITY

- 5.1 Briefly describe your firm's methods and procedures for quality control for your deliverables and services.

Our firm has developed standards in the procedures necessary to complete projects. At the beginning of each project, the project manager develops a project specific checklist from the company's master list. This list serves as the basis for document completion. In addition, every project is managed by a senior level staff person that is responsible for the project from start to completion. The senior level staff of principals and project architects have been with MAYOTTEgroup Architects for numerous years and have provided a consistency of quality during that time.

- 5.2 Has your firm been involved in claims or suits associated with professional services errors and/or omissions?

Yes ☒ No ☐

If yes, explain: In the past 20 years, MAYOTTEgroup Architects has had two instances of litigation (no arbitration). The first occurred five years ago, and our firm was dismissed from the lawsuit. The second instance is an ongoing claim in which our firm was named as a subconsultant. The prime consultant participated in a mediation process. We did not join in this process due to lack of merit in the claim against us and feel we are in a strong position to be dropped from the claim.

- 5.3 Will there be a key person who is assigned to a project for its duration?

Yes ☒ No ☐

- 5.4 Please present your understanding of the relationship between your firm, the DTMB Design and Construction Division, and the State Agency for whom a project will be completed.

As a consultant working for the State of Michigan we are contracted and directed by DTMB Design and Construction Division. Project decisions and design direction will be made by the DTMB Design and Construction Staff. DTMB and its consultants are responsible to interact and respond to the

State Agency for whom the project is being constructed. Often the State Agency is only concerned with the immediate project while DTMB is considering longer term ramifications and financial responsibility of the project. We consider 'listening' an important part of our service. We listen to both DTMB and the State Agencies at the onset of a project, consolidating the project goals and constraints. By listening, we hope to propose project solutions that are responsive and responsible to the facility (maintenance and care) and users (tenant). It is our objective to provide projects that can merge the goals of both entities within the project budget. When a conflict exists, direction will be provided by DTMB

- 5.5 Describe your approach if a bidder proposes a substitution of a specified material during bidding.

A bidder may propose a substitution of a specified material during bidding, provided that the substitution request is within the proper procedures of the MichSpec requirements. The project manager will evaluate the request comparing it to the originally specified product. If the product is truly an equal to the originally specified material, the substitution request will be reviewed with the DTMB staff, and if approved, will be incorporated into an addendum identifying it as acceptable to all bidders. If the product is deemed inferior (often due to material quality or durability) it will be discussed with DTMB, and a rejection notice will be sent to the requestor.

- 5.6 Describe your approach if a contractor proposes a substitution of a specified material or detail with shop drawing submittals or in construction.

Generally, substitutions during construction are not accepted, and it is expected that a project is to be constructed per the bidding documents (plans and specifications). On occasion, a substitution needs to be considered whether due to the discontinuance of a material, change in project scope, error in specification or a superior material is identified. The team (DTMB, Professional & Contractor) will discuss the substitution and if a review is warranted. If directed, the professional staff will evaluate the proposed substitution and make a recommendation of acceptance or rejection. The professional staff will identify if a cost adjustment with the substitution is likely

- 5.7 How will your firm provide consistent and continuous communication pertaining to project activities and project status to the State of Michigan during the progress of projects?

Our firm will generally set up weekly or bi-weekly meetings with the various entities involved in the project to review progress and schedule, as well as to answer questions and address concerns. Our project architects place a priority on maintaining relationships with owner representatives and contractors throughout the process which results in a comprehensive project that delivers the desired space to users.

- 5.8 Does your company have an FTP or similar site for quick posting and distribution of information, drawings, field inspection reports, and other communications?

Yes ☒ No ☐

- 5.9 Describe your method of estimating construction costs and demonstrate the validity of that method.

While a clear scope of the project and extent of the proposed work is not fully evident until well into the development of the construction documents, often a preliminary project budget is developed. This budget is developed by the professional staff using similar project experience from other projects. We engage the professional team of architects and engineers to develop the potential budget. We also regularly seek advice from DTMB staff (those who may have directed other similar projects in the same facility), or contractors/sub-contractors (those that have experience working with the facility). This advice allows costs to be adjusted due to special conditions a particular

facility may have that were not initially apparent (additional costs related to delivery of materials, capacity of electrical service, successful mechanical system strategies etc.). Working with construction persons also provides the professional staff with current trends in the construction industry (escalating costs of steel, delivery times of mechanical equipment etc.).

5.10 Describe your approach to minimizing construction cost over-runs.

MAYOTTEgroup Architects believes that the best way to minimize the number of cost increases is to clearly communicate in the documents, as completely as possible, the design issues addressed during the design process. In addition, it is extremely important to provide a comprehensive set of construction documents that are clear and understandable so that questions leading to a change order are minimized or eliminated. We would like to say that our firm delivers the majority of our services change order free, however, the reality is that there are generally change orders associated with almost every project. Our objective is to minimize, or at best eliminate the need for a construction related change order as a result of a design related issue

5.11 What percentage of the PSC cost should be devoted to construction administration (office and field)?

20-30 %

5.12 What portion of the assigned work will be performed with your staff and what portion will be provided by sub-consultants?

65% MAYOTTEgroup Architects / 35% Sub-Consultants %

5.13 On a typical project, what would be your response time, from the time receive a project assignment to starting investigation and design work? (A typical project might be one involving several disciplines and in the neighborhood of a \$25,000 fee.)

Depending on the clarity of the program, direct tenant involvement, and complexity of the project, our response time usually ranges from 1-4 Weeks. We expect our response time from first receiving a request for services to a meeting reviewing the project with the DTMB project manager to be 1-3 days. Usually, the response time is dependent upon coordination of scheduling of team members.

5.14 How do you assess whether a construction bidder is responsive and responsible?

MAYOTTEgroup Architects conducts post bid interviews with the apparent low bidders to ask a series of questions relevant to the project, schedule and logistics. These questions serve to assist in determining the contractor's full understanding of the project and the issues related to completing the project. The attitude and approach of the contractor and its superintendent becomes apparent through the discussion and a meaningful evaluation of a contractor can be made which includes bid and interview

5.15 Describe your firm's understanding of Sustainable Design and LEED Certification.

The purpose of Sustainable Design is to develop projects that encourage the construction of energy and resource efficient buildings that are healthy to live in. Our firm is prepared to provide a full-service LEED certified design or simply use materials and methods that are sustainably-minded

5.16 Describe your experience with similar open-ended contracts.

In our 65th year in business, we have several long-term clients that either have open-ended contracts or use us regularly for their design services. Clients such as Auto-Owners Insurance, Accident Fund Insurance, Lansing Community College, Sparrow Hospital and, of course, the State of Michigan. By serving these clients we recognize that responsiveness and service are important no matter what size the project

5.17 Describe your methodology for obtaining information about the existence and condition of an existing, facility's components and systems.

MAYOTTEgroup will conduct a field investigation of the proposed area of work and obtain relevant as-built/construction drawings. Every reasonable effort is made to validate the existing conditions. If the existing documents are unclear and/or areas are inaccessible, we sometimes recommend the inclusion of a construction contingency allowance to minimize cost changes as a result of demolition and the exposure of unforeseen conditions. This approach has proven successful in managing project budgets where there are many unknowns

5.18 Describe your approach to securing permits/approvals for the following: campgrounds, critical dunes, coastal zone management, projects adjacent to Michigan lakes and rivers.

N/A

5.19 Describe your approach to a construction contractor's request for additional compensation for a change in the project scope.

We expect that a contractor-initiated change order is a result of discussions with the Owner and Architect. The first time we know of a cost change should not be upon the issuance of a change request. We expect to be active and involved during construction. If a change is necessary, the team should have looked at the conditions that created the need for the change and considered the alternatives which resulted in the best course of action to be taken. Once the work is clear an estimate is to be obtained and approved. MAYOTTEgroup Architects will review the change request with respect to reasonable cost of materials, labor and markup

II-6 REFERENCES

Auto-Owners Insurance Company
Dan Keefe
Real Estate Development and Acquisition
6101 Anacapri Blvd.
Lansing, MI 48917-3999
(517) 886-1846

Christman
John Holmstrom
Sr. Vice President
208 N. Capitol Avenue
Lansing, MI 48933-1357
517-712-2042

Lansing Community College
Tim Martz
Director of Facilities
309 N. Washington Sq., Suite203
Lansing, MI 48933
517-483-1808

CONTRACTOR TESTIMONIALS

"I have worked with MAYOTTEgroup Architects for over 25 years on numerous projects. My experience with Mayotte is they are one of the best "Team" minded architectural firms to work with. Mayotte provides professionals that work collaborative with all members of the project team in order to meet all requirements and goals while maintaining an excellent design/finish standard. I look forward to continuing my relationship with this outstanding group of individuals!!"

*Troy Moulton, Project Executive
The Christman Company
(517) 749-5047*

"Laux Construction has worked with Mayotte Group on several projects over the past several years for clients such as the State of Michigan and Lansing Community College. With the clients' end goals in mind, they encouraged a team approach to each project in which the AE and the contractor worked together to achieve these goals. With clear documents and careful coordination between organizations we were able to successfully complete each project on-time and within budget."

*Chris Martin, Director of Estimating and Project Manager
Laux Construction
(517) 694-0117*

III-1 IDENTIFICATION OF PERSONNEL AND ESTIMATED COMPENSATION

POSITION, CLASSIFICATION AND EMPLOYEE BILLING RATE INFORMATION

2023 Indefinite-Scope Indefinite-Delivery – Request for Proposal
General Professional Design Services
(Architecture, Engineering, Landscape Architecture)

Firm Name	MAYOTTEgroup Architects
Yearly Hourly Billing Rate Increase	5%
Mark-up for Sub-Consultants (not to exceed 5%)	5%
Mark-up for Reimbursables (not to exceed 5%)	0%

Position/Classification	Rate Ranges			
	Year 1	Year 2	Year 3	Year 4
Principal	160.00	168.00	176.00	185.00
Project Architect	140.00	147.00	154.00	162.00
Sr. Project Manager	135.00	141.00	148.00	156.00
Project Manager	125.00	131.00	137.00	144.00
Senior Project Technician	100.00	105.00	110.00	115.00
Architectural Tech III	100.00	105.00	110.00	115.00
Architectural Tech II	95.00	99.00	104.00	109.00
Architectural Tech I	85.00	89.00	93.00	98.00
Interior Designer	85.00	89.00	93.00	98.00
Intern	60.00	63.00	66.00	69.00
Administrative	65.00	68.00	71.00	75.00

*Billing Rate will be in accordance with the attached guideline page for instructions regarding the "Overhead Items used for Professional Billing Rate Calculation," and the attached "Sample Standard Contract for Professional Services," Article 5, Compensation Text.

** Key Project Personnel

POSITION, CLASSIFICATION AND EMPLOYEE BILLING RATE INFORMATION

2023 Indefinite-Scope Indefinite-Delivery – Request for Proposal
 General Professional Design Services
 (Architecture, Engineering, Landscape Architecture)

Firm Name	Matrix Consulting Engineers, Inc.
Yearly Hourly Billing Rate Increase	3%
Mark-up for Sub-Consultants (not to exceed 5%)	0%
Mark-up for Reimbursables (not to exceed 5%)	0%

Position/Classification	Rate Ranges			
	Year 1	Year 2	Year 3	Year 4
Principal/Senior Engineer	174	180	186	192
Engineering Project Manager	148	153	158	163
Lead Project Engineer	132	136	140	144
Project Engineer	121	125	129	133
Design Engineer II	110	114	118	122
Design Engineer I	97	100	103	106
Project Manager	142	146	150	155
Designer IV	122	126	130	134
Designer III	103	107	110	113
Designer II	93	96	99	102
Designer I	78	81	84	87
Cad Operator II	67	69	71	73
Cad Operator	56	58	60	62
Clerical	54	56	58	60

*Billing Rate will be in accordance with the attached guideline page for instructions regarding the "Overhead Items used for Professional Billing Rate Calculation," and the attached "Sample Standard Contract for Professional Services," Article 5, Compensation Text.

** Key Project Personnel

POSITION, CLASSIFICATION AND EMPLOYEE BILLING RATE INFORMATION

2023 Indefinite-Scope Indefinite-Delivery – Request for Proposal
General Professional Design Services
(Architecture, Engineering, Landscape Architecture)

Firm Name	VIRIDIS Design Group
Yearly Hourly Billing Rate Increase	4%
Mark-up for Sub-Consultants (not to exceed 5%)	5%
Mark-up for Reimbursables (not to exceed 5%)	5%

Position/Classification	Rate Ranges			
	Year 1	Year 2	Year 3	Year 4
Principal Landscape Architect	\$150.00	\$156.00	\$162.00	\$166.00
Landscape Architect	\$115.00	\$120.00	\$125.00	\$130.00
Landscape Designer	\$100.00	\$104.00	\$108.00	\$112.00
Civil Engineer	\$150.00	\$156.00	\$162.00	\$166.00

*Billing Rate will be in accordance with the attached guideline page for instructions regarding the "Overhead Items used for Professional Billing Rate Calculation," and the attached "Sample Standard Contract for Professional Services," Article 5, Compensation Text.

** Key Project Personnel

POSITION, CLASSIFICATION AND EMPLOYEE BILLING RATE INFORMATION

2023 Indefinite-Scope Indefinite-Delivery – Request for Proposal
General Professional Design Services
(Architecture, Engineering, Landscape Architecture)

Firm Name

Structural Associates, Inc.

Yearly Hourly Billing Rate Increase

5%

Mark-up for Sub-Consultants (not to exceed 5%)

Mark-up for Reimbursables (not to exceed 5%)

aPosition/Classification	Rate Ranges			
	Year 1	Year 2	Year 3	Year 4
Administration	\$80	\$84	\$88	\$92
Structural Technician	\$86	\$90	\$95	\$100
Sr. Structural Technician	\$114	\$120	\$126	\$132
Engineer in Training	\$98	\$103	\$108	\$113
Structural Engineer	\$120	\$126	\$132	\$139
Sr. Structural Engineer	\$150	\$158	\$166	\$174
Principal	\$185	\$194	\$204	\$214

*Billing Rate will be in accordance with the attached guideline page for instructions regarding the "Overhead Items used for Professional Billing Rate Calculation," and the attached "Sample Standard Contract for Professional Services," Article 5, Compensation Text.

** Key Project Personnel



DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

Certification of a Michigan Based Business

(Information Required Prior to Contract Award for Application
of State Preference/Reciprocity Provisions)

To qualify as a Michigan business:

Vendor must have, during the 12 months immediately preceding this bid deadline:
or

If the business is newly established, for the period the business has been in existence, it has:

(Check all that apply):

- ☐ Filed a Michigan single business tax return showing a portion, or all the income tax base allocated or apportioned to the State of Michigan pursuant to the Michigan Single Business Tax Act, 1975 PA 228, MCL • 208.1 – 208.145: or
- ☒ Filed a Michigan income tax return showing income generated in or attributed to the State of Michigan; or
- ☒ Withheld Michigan income tax from compensation paid to the bidder's owners and remitted the tax to the Department of Treasury; or

I certify that **I have personal knowledge** of such filing or withholding, that it was more than a nominal filing for the purpose of gaining the status of a Michigan business, and that it indicates a significant business presence in the state, considering the size of the business and the nature of its activities.

I authorize the Michigan Department of Treasury to verify that the business has or has not met the criteria for a Michigan business indicated above and to disclose the verifying information to the procuring agency.

Bidder shall also indicate one of the following:

- ☒ Bidder qualifies as a Michigan business (provide zip code: 48917)
- ☐ Bidder does not qualify as a Michigan business (provide name of State: _____).
- ☐ Principal place of business is outside the State of Michigan, however service/commodity provided by a location within the State of Michigan (provide zip code: _____)



**DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division**

Bidder: MAYOTTEgroup Architects

Matthew McGaughey

Authorized Agent Name (print or type)

Matthew McGaughey

Authorized Agent Signature & Date

Fraudulent Certification as a Michigan business is prohibited by MCL 18.1268 § 268. A BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION THAT IT IS A MICHIGAN BUSINESS OR FALSELY INDICATES THE STATE IN WHICH IT HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE BY A FINE OF NOT LESS THAN \$25,000 and subject to debarment under MCL 18.264.



DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

Responsibility Certification

The bidder certifies to the best of its knowledge and belief that, within the past three (3) years, the bidder, an officer of the bidder, or an owner of a 25% or greater interest in the bidder:

- (a) Has not been convicted of a criminal offense incident to the application for or performance of a contract or subcontract with the State of Michigan or any of its agencies, authorities, boards, commissions, or departments.
- (b) Has not had a felony conviction in any state (including the State of Michigan).
- (c) Has not been convicted of a criminal offense which negatively reflects on the bidder's business integrity, including but not limited to, embezzlement, theft, forgery, bribery, falsification, or destruction of records, receiving stolen property, negligent misrepresentation, price-fixing, bid rigging, or a violation of state or federal anti-trust statutes.
- (d) Has not had a loss or suspension of a license or the right to do business or practice a profession, the loss or suspension of which indicates dishonesty, a lack of integrity, or a failure or refusal to perform in accordance with the ethical standards of the business or profession in question.
- (e) Has not been terminated for cause by the Owner.
- (f) Has not failed to pay any federal, state, or local taxes.
- (g) Has not failed to comply with all requirements for foreign corporations.
- (h) Has not been debarred from participation in the bid process pursuant to Section 264 of 1984 PA 431, as amended, MCL 18.1264, or debarred or suspended from consideration for award of contracts by any other State or any federal Agency.
- (i) Has not been convicted of a criminal offense or other violation of other state or federal law, as determined by a court of competent jurisdiction or an administrative proceeding, which in the opinion of DTMB indicates that the bidder is unable to perform responsibly or which reflects a lack of integrity that could negatively impact or reflect upon the State of Michigan, including but not limited to, any of the following offenses under or violations of:
 - i. The Natural Resources and Environmental Protection Act, 1994 PA 451, MCL 324.101 to 324.90106.
 - ii. A persistent and knowing violation of the Michigan Consumer Protection Act, 1976 PA 331, MCL 445.901 to 445.922.



DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

- iii. 1965 PA 166, MCL 408.551 to 408.558 (law relating to prevailing wages on state projects) and a finding that the bidder failed to pay the wages and/or fringe benefits due within the period required.
- iv. Repeated or flagrant violations of 1978 PA 390 MCL 408.471 to 408.490 (law relating to payment of wages and fringe benefits).
- v. A willful or persistent violation of the Michigan Occupational Health and Safety Act, 1974, PA 154, MCL 408.10001 to 408.1094, including: a criminal conviction, repeated willful violations that are final orders, repeated violations that are final orders, and failure to abate notices that are final orders.
- vi. A violation of federal or state civil rights, equal rights, or non-discrimination laws, rules, or regulations.
- vii. Been found in contempt of court by a Federal Court of Appeals for failure to correct an unfair labor practice as prohibited by Section 8 of Chapter 372 of the National Labor Relations Act, 29 U. s. C. 158 (1980 PA 278, as amended, MCL 423.321 et seq).

(j) Is NOT an Iran linked business as defined in MCL 129.312.

I understand that a false statement, misrepresentation, or concealment of material facts on this certification may be grounds for rejection of this proposal or termination of the award and may be grounds for debarment.

Bidder: MAYOTTEgroup Architects

Matthew McGaughey

Authorized Agent Name (print or type)

Authorized Agent Signature & Date

☐ I am unable to certify to the above statements. My explanation is attached.



DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design & Construction Division

ACKNOWLEDGMENT OF ADDENDUMS

PSC acknowledges receipt of Addenda: No. 1 dated: 12.08.22,

No. dated: No. dated:

APPENDIX 3

PROFESSIONAL CERTIFICATION FORMS (Please see pages 199- 122)

APPENDIX 4

OVERHEAD ITEMS ALLOWED FOR THE PROFESSIONAL SERVICES CONTRACTOR FIRM'S HOURLY BILLING RATE CALCULATION

The following instructions are to be used by the Professional Services Professional firms to determine the hourly billing rate to use on State of Michigan Projects.

The Professional's Consultant must submit a separate hourly billing rate for the professional Consultant services they will provide for State of Michigan Projects. A moderate mark-up of the Professional's Consultant services hourly billing rates, not to exceed 5%, will be allowed.

The Department will reimburse the Professional for printing and reproduction of the Contract Bidding Documents, soil borings, surveys and any required laboratory testing services and use of field equipment. **No mark-up of these Project costs will be allowed IF such items are provided in house by the Professional.**

2023 HOURLY BILLING RATE

Based on 2022 Expenses

OVERHEAD ITEMS ALLOWED FOR THE PROFESSIONAL SERVICES CONTRACTOR FIRM'S HOURLY BILLING RATE CALCULATION

SALARIES:

Principals (Not Project
Related)

Clerical / Secretarial

Technical (Not Project
Related)

Temporary Help Tax

Technical Training

Recruiting Expenses

EMPLOYEE BENEFITS:

Hospitalization

Employer's
Federal Insurance Contributions
Act (FICA)Tax

Unemployment Insurance

Federal Unemployment
Disability
Worker's Compensation
Vacation
Holidays
Sick Pay
Medical Payments
Pension Funds
Insurance - Life
Retirement Plans

INSURANCE:

Professional Liability Insurance

Flight and Commercial Vehicle

Valuable Papers

Office Liability
Office Theft
Premises Insurance
Key – Personnel Insurance
Professional Liability Insurance

TAXES:

Franchise Taxes

Occupancy Tax

Unincorporated Business
Tax

Single Business Tax

Property Tax

Income Tax

SERVICES (PROFESSIONAL):

Accounting

Legal

Employment Fees

Computer Services Bond)

Research

Project / Contract Bond

EQUIPMENT RENTALS:

Computers

Typewriter

Bookkeeping

Dictating

Printing

Furniture and Fixtures

Instruments

OFFICE FACILITIES:

Rents and Related
Expenses
Utilities
Cleaning and Repair

LOSSES:

Bad Debts (net)

Uncollectible Fee
Thefts (not covered by Project /
Contract)
Forgeries (not covered by
Project / Contract)

FINANCIAL:

Depreciation

SUPPLIES:

Postage

Drafting Room Supplies

General Office Supplies
Library
Maps and Charts
Magazine Subscriptions

**PRINTING AND
DUPLICATION:**

Specifications (other than
Contract Bidding documents)
Drawings (other than Contract
Bidding documents)
Xerox / Reproduction
Photographs

SERVICES (NONPROFESSIONAL):

Telephone and Telegram

Messenger Services

TRAVEL:

All Project – Related
Travel*

MISCELLANEOUS:

Professional Organization Dues
for Principals and Employees
Licensing Fees

<p align="center">DEPARTMENT OF TECHNOLOGY, MANAGEMENT & BUDGET, VEHICLE AND TRAVEL SERVICES SCHEDULE OF TRAVEL RATES FOR CLASSIFIED AND UNCLASSIFIED EMPLOYEES Effective January 1, 2023</p>
--

MICHIGAN SELECT CITIES*

	Individual	Group Meeting (pre-arranged and approved)
Lodging**	\$85.00	
Breakfast	\$11.75	\$14.75
Lunch	\$11.75	\$14.75
Dinner	\$28.00	\$31.00

MICHIGAN IN-STATE ALL OTHER

	Individual	Group Meeting (pre-arranged and approved)
Lodging**	\$85.00	
Breakfast	\$9.75	\$12.75
Lunch	\$9.75	\$12.75
Dinner	\$22.00	\$25.00
Lodging	\$51.00	
Breakfast	\$9.75	
Lunch	\$9.75	
Dinner	\$22.00	
Per Diem Total	\$92.50	

OUT-OF-STATE SELECT CITIES*

	Individual	Group Meeting (pre-arranged and approved)
Lodging**	Contact Conlin Travel	
Breakfast	\$15.00	\$18.00
Lunch	\$15.00	\$18.00
Dinner	\$29.00	\$32.00

OUT-OF-STATE ALL OTHER

	Individual	Group Meeting (pre-arranged and approved)
Lodging**	Contact Conlin Travel	
Breakfast	\$11.75	\$14.75
Lunch	\$11.75	\$14.75
Dinner	\$27.00	\$30.00
Lodging	\$51.00	
Breakfast	\$11.75	
Lunch	\$11.75	
Dinner	\$27.00	
Per Diem Total	\$101.50	

Incidental Costs Per Day (with overnight stay) \$5.00

Mileage Rates	Current
Premium Rate	\$0.655 per mile
Standard Rate	\$0.440 per mile

* See Select Cities Listing

** Lodging available at State rate, or call Conlin Travel at 877-654-2179 or www.somtravel.com

SELECT CITY LIST
SCHEDULE OF TRAVEL RATES FOR CLASSIFIED AND UNCLASSIFIED EMPLOYEES
Effective January 1, 2023

Michigan Select Cities/Counties		
	CITIES	COUNTIES
	Ann Arbor, Auburn Hills, Beaver Island, Detroit, Grand Rapids, Holland, Leland, Mackinac Island, Petoskey, Pontiac, South Haven, Traverse City	Grand Traverse, Oakland, Wayne
Out of State Select Cities/Counties		
STATE	CITIES	COUNTIES
Alaska	All locations	
Arizona	Phoenix, Scottsdale, Sedona	
California	Arcata, Edwards AFB, Eureka, Los Angeles, Mammoth Lakes, McKinleyville, Mill Valley, Monterey, Novato, Palm Springs, San Diego, San Francisco, San Rafael, Santa Barbara, Santa Monica, South Lake Tahoe, Truckee, Yosemite National Park	Los Angeles, Mendocino, Orange, Ventura
Colorado	Aspen, Breckenridge, Grand Lake, Silverthorne, Steamboat Springs, Telluride, Vail	
Connecticut	Bridgeport, Danbury	
District of Columbia	Washington DC (See also Maryland & Virginia)	
Florida	Boca Raton, Delray Beach, Fort Lauderdale, Jupiter, Key West, Miami	
Georgia	Brunswick, Jekyll Island	
Hawaii	All locations	
Idaho	Ketchum, Sun Valley	
Illinois	Chicago	Cook, Lake
Kentucky	Kenton	
Louisiana	New Orleans	
Maine	Bar Harbor, Kennebunk, Kittery, Rockport, Sandford	
Maryland	Baltimore City, Ocean City	Montgomery, Prince George
Massachusetts	Boston, Burlington, Cambridge, Martha's Vineyard, Woburn	Suffolk
Minnesota	Duluth, Minneapolis, St. Paul	Hennepin, Ramsey
Nevada	Las Vegas	
New Mexico	Santa Fe	
New York	Bronx, Brooklyn, Lake Placid, Manhattan, Melville, New Rochelle, Queens, Riverhead, Ronkonkoma, Staten Island, Tarrytown, White Plains	Suffolk
Ohio	Cincinnati	
Pennsylvania	Pittsburgh	Bucks
Puerto Rico	All locations	
Rhode Island	Bristol, Jamestown, Middletown, Newport, Providence	Newport
Texas	Austin, Dallas, Houston, L.B. Johnson Space Center	
Utah	Park City	Summit
Vermont	Manchester, Montpelier, Stowe	Lamoille
Virginia	Alexandria, Fairfax, Falls Church	Arlington, Fairfax
Washington	Port Angeles, Port Townsend, Seattle	
Wyoming	Jackson, Pinedale	

APPENDIX 5

CERTIFICATES OF INSURANCE



MAYOGRO-01

CGRIMES

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

3/23/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER The Rathbun Agency, Inc. 529 W Saginaw St Lansing, MI 48933	CONTACT NAME: Cheryl Grimes	
	PHONE (A/C, No, Ext): (517) 482-1316 FAX (A/C, No):	
	E-MAIL ADDRESS: Cheryl@rathbunagency.com	
	INSURER(S) AFFORDING COVERAGE	NAIC #
	INSURER A : Home Owners Insurance Company	26638
INSURED Mayotte Group Inc. DbA Mayotte Group Architects 6240 W Mt Hope Lansing, MI 48917	INSURER B : Auto-Owners Insurance Co	18988
	INSURER C : Accident Fund Ins Co	10166
	INSURER D :	
	INSURER E :	
	INSURER F :	

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:	X	X	9580185202	9/7/2022	9/7/2023	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS ONLY <input checked="" type="checkbox"/> NON-OWNED AUTOS ONLY			9580185202	9/7/2022	9/7/2023	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input checked="" type="checkbox"/> RETENTION \$ 5,000			9580185205	9/7/2022	9/7/2023	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000
C	<input checked="" type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) <input type="checkbox"/> Y / N If yes, describe under DESCRIPTION OF OPERATIONS below	N / A	X	100025011	5/1/2022	5/1/2023	<input checked="" type="checkbox"/> PER STATUTE <input checked="" type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Job No. 00977

Those usual to insured's operations as per Contract See attached for Additional Insured and Other forms Re: ISID Contract No. 00977

CERTIFICATE HOLDER

CANCELLATION

State Of Michigan Dept Of Technology, Mgmt & Budget
3111 W St Joseph St
Lansing, MI 48917

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Why We Are Using the Latest Acord 25 Certificate of Insurance

In September 2010, Acord revised the ACORD 25 Certificate of Insurance form. For the following reasons, we are unable to issue an older edition of this form, modify the current form, or complete a proprietary form that you provide. Also, below is an Addendum Disclaimer regarding additional verbiage in the “Description Box”.

- ACORD certificate forms must be filed and approved for use in our state. When a new form is approved, prior versions can no longer be used. Therefore, it is illegal for us to issue anything other than the currently approved ACORD form
- Notice of cancellation is a policy right, not an unregulated service. No insurer shown on this certificate is able to provide the cancellation notice you desire by endorsement. For example, the insured can cancel immediately, so it would be impossible for the insurer to give you the notice you request. State law also grants the insurer the right to cancel for reasons such as nonpayment with less notice than you require
- For the reason just cited, if our agency were to issue a certificate that provides the cancellation notice you request, we would do so with the full knowledge that it would be impossible to actually give that amount of notice under certain circumstances. As such, the certificate could be alleged to constitute a misrepresentation or fraud which could subject our agency and staff to serious civil and criminal penalties.
- If a certificate purports to provide a policy right different from that provided by the policy itself, then the certificate effectively purports to be a policy form. Policy forms must be filed and approved by our state department of insurance. Use of non-filed policy forms is illegal and could result in legal sanctions distinct from the assertion that the certificate is fraudulent.
- Likewise, we are unable to modify the new certificate to add a notice of cancellation. ACORD forms are designed to be completed, not altered. ACORD's Forms Instruction Guide says that a certificate should not be used "To waive rights...To quote wording from a contract...To quote any wording which amends a policy unless the policy itself has been amended." Also, since our state requires ACORD forms to be filed, any alteration to a filed form would require its refiling. In addition, our insurance company contracts only allow us to issue unaltered ACORD forms.
- We are often asked to issue proprietary certificates provided by the certificate requestor. Again, our insurance company contracts only allow us to issue unaltered ACORD forms. In addition, our state requires the filing of all certificates of insurance and has very specific regulatory guidelines on certificate language. Many proprietary certificates include broad, vague or ambiguous language that may or may not be in compliance with state laws, regulations, and insurance department directives. Therefore, we cannot issue any proprietary certificates that have not been reviewed by our state insurance department.
- Description Box please note, “In accordance with the ACORD 25 form Instruction Guide, the Description of Operations Box will be used exclusively for the purposes described on the form – the description of the insured’s operations to be performed, insured locations and insured vehicles if applicable.” If we added the information that you want in this space, we go against the Michigan Insurance Code Chapter 22A and it puts us in an unfavorable position with the insurance company writing these policies, the Insurance Board and it will violate our agreement with our Professional Liability Insurance Carrier.

We appreciate your understanding of the legal restrictions on our ability to fully comply with your request.

HOME-OWNERS INSURANCE COMPANY

54619 (8-94)

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BUSINESSOWNERS ADDITIONAL INSURED ENDORSEMENT

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE BUSINESSOWNERS LIABILITY COVERAGE FORM.

SCHEDULE*

Name of Person or Organization: State of Michigan - DTMB, Design & Construction Division

Address: State of Michigan
3111 W St Joseph St, Lansing, MI 48917

Interest: Additional Insured

It is agreed:

WHO IS INSURED is amended as follows:

The person or organization shown above is an insured but only with respect to their liability:

1. to which this insurance applies; and
2. which arises out of the specific interest described above.

The limits of insurance for the additional insured are those specified in the written contract or agreement between the Insured and the person or organization named above, not to exceed the limits provided in this policy. These limits are inclusive of and not in addition to the limits of insurance shown in the Declarations.

All other terms and conditions of the policy apply.

*If the information is not shown in the Schedule, it will be shown in the Declarations.

HOME-OWNERS INSURANCE COMPANY

59495 (8-11)

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

**CANCELLATION OR NONRENEWAL
DESIGNATED PERSON(S) OR ORGANIZATION(S)
OTHER THAN THE NAMED INSURED**

It is agreed:

This policy is subject to the following condition:

If this policy is canceled or nonrenewed, the designated person(s) or organization(s) shown in the SCHEDULE below shall be notified at least:

1. 10 days prior to the effective date of cancellation if we cancel for nonpayment of premium; or
 2. The number of days shown in the SCHEDULE prior to the effective date if we cancel for any other reason.
- If the law of the state in which notice is mailed to requires a longer notice period, we will comply with those requirements.

SCHEDULE	
Number of Days Notice <u>030</u>	
Name Of Designated Person(s) Or Organization(s) STATE OF MICHIGAN	Mailing Address 3111 W SAINT JOSEPH ST LANSING MI 48917 3743

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as applicable to this endorsement.)

All other policy terms and conditions apply.

- a. **C. WHO IS AN INSURED** is amended to include as an additional insured any person or organization with whom you have agreed:

- (1) In a written contract or agreement, executed prior to loss, to name as an additional insured; or
- (2) In an oral contract or agreement, executed prior to loss, to name as an additional insured only if a Certificate of Insurance was issued prior to loss indicating that the person or organization was an additional insured

but only to the extent that the liability for:

- (1) "Bodily injury";
- (2) "Property damage";
- (3) "Personal injury"; or
- (4) "Advertising injury"

caused in whole or in part, by your maintenance, operation or use of equipment leased to you by such person or organization.

- b. With respect to the insurance afforded to an additional insured, this insurance does not apply to any "occurrence" which takes place after the equipment lease expires.

- c. The following is added to **D. LIABILITY AND MEDICAL EXPENSES LIMITS OF INSURANCE**:

The Limits of Insurance for the additional insured are those specified in the written contract or agreement between the insured and the lessor, not to exceed the limits provided in this policy. These limits are inclusive of and not in addition to the Limits of Insurance shown in the Declarations.

8. **BLANKET ADDITIONAL INSURED - MANAGERS OR LESSORS OF PREMISES**

- a. **C. WHO IS AN INSURED** is amended to include as an additional insured any person or organization with whom you have agreed:

- (1) In a written contract or agreement, executed prior to loss, to name as an additional insured; or
- (2) In an oral contract or agreement, executed

prior to loss, to name as an additional insured only if a Certificate of Insurance was issued prior to loss indicating that the person or organization was an additional insured

but only with respect to liability arising out of the ownership, maintenance or use of that part of the premises leased to you.

- b. This provision is subject to the following additional exclusions, applicable to this provision only:

- (1) Any "occurrence" which takes place after you cease to be a tenant in that premises.
- (2) Structural alterations, new construction or demolition operations performed by or on behalf of the additional insured.

- c. The Limits of Insurance for the additional insured are those specified in the written contract or agreement between the insured and the manager or lessor of the premises, not to exceed the limits provided in this policy. These limits are inclusive of and not in addition to the Limits of Insurance shown in the Declarations.

9. **BLANKET WAIVER OF SUBROGATION**

The following is added to **BUSINESSOWNERS COMMON POLICY CONDITIONS, J. TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US, 2..**

When you have agreed to waive your right of subrogation in a written contract, executed prior to loss, with any person or organization, we waive any right of recovery we may have against such person or organization because of payments we make for injury or damage arising out of your ongoing operations or "your work" done under a contract with that person or organization and included in the "products-completed operations hazard".

10. **NEWLY FORMED OR ACQUIRED ORGANIZATIONS**

The following provision is added to **C. WHO IS AN INSURED**.

Any organization you newly acquire or form, other than a partnership, joint venture or limited liability company, and over which you maintain ownership or majority interest, will qualify as a Named Insured if there is no other similar insurance available to that

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. (This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

Auto-Owners Insurance Co.
Auto-Owners Life Insurance Co.
and their Affiliates

State of Michigan DTMB
3111 W St. Joseph St
Lansing, MI 48917

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement
Insured

Effective Policy No.

Endorsement No.
Premium

Insurance Company

Countersigned by _____



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

4/3/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must be endorsed. If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Professional Concepts Insurance Agency, Inc. 1127 South Old US Highway 23 Brighton MI 48114-9861	CONTACT NAME: certs@pciaonline.com PHONE (A/C, No, Ext): (800)969-4041 E-MAIL ADDRESS: certs@pciaonline.com FAX (A/C, No): (800)969-4081
INSURED MAYOTTEgroup Architects, Inc. DBA: MAYOTTEgroup Architects 6240 W. Mt. Hope Lansing MI 48917	INSURER(S) AFFORDING COVERAGE INSURER A: Travelers INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:

COVERAGES**CERTIFICATE NUMBER: 22-23****REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC <input type="checkbox"/> OTHER:						EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below Y/N <input type="checkbox"/> N/A						PER STATUTE <input type="checkbox"/> OTH-ER <input type="checkbox"/> E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$
A	Professional Liability			107479453	8/1/2022	8/1/2023	Each Claim 3,000,000 Aggregate 3,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Re: 2023 Architectural / Engineering Services ISID Number 977.

CERTIFICATE HOLDER

DTMB-DCDInsurance@michigan.gc

State of Michigan, Department of
Technology, Management & Budget
State Facilities Administration
Design & Construction Division
3111 W. St, Joseph Street
Lansing, MI 48917

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Mike Cosgrove/SUNNY

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01)

The ACORD name and logo are registered marks of ACORD

INS025 (201401)

APPENDIX 6
FEDERAL PROVISIONS ADDENDUM

(If your project is funding wholly or in part by federal funds, this appendix applies)

FEDERAL PROVISIONS ADDENDUM

This addendum applies to purchases that will be paid for in whole or in part with funds obtained from the federal government. The provisions below are required, and the language is not negotiable. If any provision below conflicts with the State's terms and conditions, including any attachments, schedules, or exhibits to the State's Contract, the provisions below take priority to the extent a provision is required by federal law; otherwise, the order of precedence set forth in the Contract applies. Hyperlinks are provided for convenience only; broken hyperlinks will not relieve Contractor from compliance with the law.

1. Equal Employment Opportunity

If this Contract is a “**federally assisted construction contract**” as defined in [41 CFR Part 60-1.3](#), and except as otherwise may be provided under [41 CFR Part 60](#), then during performance of this Contract, the Contractor agrees as follows:

- a. The Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action shall include, but not be limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.
- b. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.
- c. The Contractor will not discharge or in any other manner discriminate against any employee or applicant for employment because such employee or applicant has inquired about, discussed, or disclosed the compensation of the employee or applicant or another employee or applicant. This provision shall not apply to instances in which an employee who has access to the compensation information of other employees or applicants as a part of such employee's essential job functions discloses the compensation of such other employees or applicants to individuals who do not otherwise have access to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is consistent with the Contractor's legal duty to furnish information.

- d. The Contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union or workers' representatives of the Contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.
- e. The Contractor will comply with all provisions of [Executive Order 11246](#) of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.
- f. The Contractor will furnish all information and reports required by [Executive Order 11246](#) of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the administering agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders.
- g. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in whole or in part and the Contractor may be declared ineligible for further Government contracts or federally assisted construction contracts in accordance with procedures authorized in [Executive Order 11246](#) of September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in [Executive Order 11246](#) of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.
- h. The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of [Executive Order 11246](#) of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The Contractor will take such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, including sanctions for noncompliance:

Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by the administering agency, the Contractor may request the United States to enter into such litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its own employment practices when it participates in federally assisted construction work: *Provided*, that if the applicant so participating is a State or local government, the above equal opportunity clause is not applicable to any agency, instrumentality or subdivision of such government which does not participate in work on or under the contract.

The applicant agrees that it will assist and cooperate actively with the administering agency and the Secretary of Labor in obtaining the compliance of contractors and subcontractors with the equal opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering agency and the Secretary of Labor such information as they may require for the supervision of such compliance, and that it will otherwise assist the administering agency in the discharge of the agency's primary responsibility for securing compliance.

The applicant further agrees that it will refrain from entering into any contract or contract modification subject to Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated eligibility for, Government contracts and federally assisted construction contracts pursuant to the Executive Order and will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon contractors and subcontractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart D of the Executive Order. In addition, the applicant agrees that if it fails or refuses to comply with these undertakings, the administering agency may take any or all of the following actions: Cancel, terminate, or suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain from extending any further assistance to the applicant under the program with respect to which the failure or refund occurred until satisfactory assurance of future compliance has been received from such applicant; and refer the case to the Department of Justice for appropriate legal proceedings.

2. **Davis-Bacon Act (Prevailing Wage)**

If this Contract is a **prime construction contract** in excess of \$2,000, the Contractor (and its Subcontractors) must comply with the Davis-Bacon Act ([40 USC 3141-3148](#)) as supplemented by Department of Labor regulations ([29 CFR Part 5](#), "Labor Standards Provisions Applicable to Contracts Covering Federally Financed and Assisted Construction"), and during performance of this Contract the Contractor agrees as follows:

- a. All transactions regarding this contract shall be done in compliance with the Davis-Bacon Act (40 U.S.C. 3141- 3144, and 3146-3148) and the requirements of 29 C.F.R. pt. 5 as may be applicable. The contractor shall comply with 40 U.S.C. 3141-3144, and 3146-3148 and the requirements of 29 C.F.R. pt. 5 as applicable.
- b. Contractors are required to pay wages to laborers and mechanics at a rate not less than the prevailing wages specified in a wage determination made by the Secretary of Labor.
- c. Additionally, contractors are required to pay wages not less than once a week.

3. **Copeland "Anti-Kickback" Act**

If this Contract is a contract for construction or repair work in excess of \$2,000 where the Davis-Bacon Act applies, the Contractor must comply with the Copeland "Anti-Kickback" Act ([40 USC 3145](#)), as supplemented by Department of Labor regulations ([29 CFR Part 3](#), "Contractors and Subcontractors on Public Building or Public Work

Financed in Whole or in Part by Loans or Grants from the United States”), which prohibits the Contractor and subrecipients from inducing, by any means, any person employed in the construction, completion, or repair of public work, to give up any part of the compensation to which he or she is otherwise entitled, and during performance of this Contract the Contractor agrees as follows:

- a. **Contractor.** The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this contract.
- b. **Subcontracts.** The Contractor or Subcontractor shall insert in any subcontracts the clause above and such other clauses as FEMA or the applicable federal awarding agency may by appropriate instructions require, and also a clause requiring the Subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all of these contract clauses.
- c. **Breach.** A breach of the contract clauses above may be grounds for termination of the contract, and for debarment as a Contractor and Subcontractor as provided in 29 C.F.R. § 5.12.

4. **Contract Work Hours and Safety Standards Act**

If the Contract is **in excess of \$100,000** and **involves the employment of mechanics or laborers**, the Contractor must comply with [40 USC 3702](#) and [3704](#), as supplemented by Department of Labor regulations ([29 CFR Part 5](#)), as applicable, and during performance of this Contract the Contractor agrees as follows:

- a. **Overtime requirements.** No Contractor or Subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than 1 ½ times the basic rate of pay for all hours worked in excess of 40 hours in such workweek.
- b. **Violation; liability for unpaid wages; liquidated damages.** In the event of any violation of the clause set forth in paragraph (1) of this section the Contractor and any Subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such Contractor and Subcontractor shall be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this section, in the sum of \$27 for each calendar day on which such individual was required or permitted to work in excess of the standard work week of 40 hours without payment of the overtime wages required by the clause set forth in paragraph (1) of this section.
- c. **Withholding for unpaid wages and liquidated damages.** The State shall upon its own action or upon written request of an authorized representative of the

Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the Contractor or Subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2) of this section.

- d. Subcontracts.** The Contractor or Subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1) through (4) of this section and also a clause requiring the Subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this section.

5. Rights to Inventions Made Under a Contract or Agreement

If the Contract is funded by a federal “funding agreement” as defined under [37 CFR §401.2 \(a\)](#) and the recipient or subrecipient wishes to enter into a contract with a small business firm or nonprofit organization regarding the substitution of parties, assignment or performance of experimental, developmental, or research work under that “funding agreement,” the recipient or subrecipient must comply with [37 CFR Part 401](#), “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative Agreements,” and any implementing regulations issued by the awarding agency.

6. Clean Air Act and the Federal Water Pollution Control Act

If this Contract is **in excess of \$150,000**, the Contractor must comply with all applicable standards, orders, and regulations issued under the Clean Air Act ([42 USC 7401-7671g](#)) and the Federal Water Pollution Control Act ([33 USC 1251-1387](#)), and during performance of this Contract the Contractor agrees as follows:

Clean Air Act

1. The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.
2. The Contractor agrees to report each violation to the State and understands and agrees that the State will, in turn, report each violation as required to assure notification to the Federal Emergency Management Agency or the applicable federal awarding agency, and the appropriate Environmental Protection Agency Regional Office.
3. The Contractor agrees to include these requirements in each subcontract exceeding \$150,000 financed in whole or in part with Federal assistance provided by FEMA or the applicable federal awarding agency.

Federal Water Pollution Control Act

1. The Contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.
2. The Contractor agrees to report each violation to the State and understands and agrees that the State will, in turn, report each violation as required to assure notification to the Federal Emergency Management Agency or the applicable federal awarding agency, and the appropriate Environmental Protection Agency Regional Office.
3. The Contractor agrees to include these requirements in each subcontract exceeding \$150,000 financed in whole or in part with Federal assistance provided by FEMA or the applicable federal awarding agency.

7. Debarment and Suspension

A “contract award” (see [2 CFR 180.220](#)) must not be made to parties listed on the government-wide exclusions in the [System for Award Management](#) (SAM), in accordance with the OMB guidelines at [2 CFR 180](#) that implement [Executive Orders 12549](#) ([51 FR 6370; February 21, 1986](#)) and [12689](#) ([54 FR 34131; August 18, 1989](#)), “Debarment and Suspension.” SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible under statutory or regulatory authority other than [Executive Order 12549](#).

- a. This Contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such, the Contractor is required to verify that none of the Contractor’s principals (defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935).
- b. The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, and must include a requirement to comply with these regulations in any lower tier covered transaction it enters into.
- c. This certification is a material representation of fact relied upon by the State. If it is later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to the State, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment.
- d. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may arise from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in its lower tier covered transactions.

8. Byrd Anti-Lobbying Amendment

Contractors who apply or bid for an award of **\$100,000 or more** shall file the required certification in *Exhibit 1 – Byrd Anti-Lobbying Certification* below. Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay any

person or organization for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, officer or employee of Congress, or an employee of a Member of Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient who in turn will forward the certification(s) to the awarding agency.

9. Procurement of Recovered Materials

Under [2 CFR 200.322](#), Contractors must comply with section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act.

- a. In the performance of this contract, the Contractor shall make maximum use of products containing recovered materials that are EPA-designated items unless the product cannot be acquired:
 - i. Competitively within a timeframe providing for compliance with the contract performance schedule;
 - ii. Meeting contract performance requirements; or
 - iii. At a reasonable price.
- b. Information about this requirement, along with the list of EPA- designated items, is available at EPA's Comprehensive Procurement Guidelines web site, <https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program>.
- c. The Contractor also agrees to comply with all other applicable requirements of Section 6002 of the Solid Waste Disposal Act.

10. Additional FEMA Contract Provisions.

The following provisions apply to purchases that will be paid for in whole or in part with funds obtained from the Federal Emergency Management Agency (FEMA):

- a. **Access to Records.** The following access to records requirements apply to this contract:
 - i. The Contractor agrees to provide the State, the FEMA Administrator, the Comptroller General of the United States, or any of their authorized representatives access to any books, documents, papers, and records of the Contractor which are directly pertinent to this contract for the purposes of making audits, examinations, excerpts, and transcriptions.
 - ii. The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy excerpts and transcriptions as reasonably needed.
 - iii. The Contractor agrees to provide the FEMA Administrator or his authorized representatives access to construction or other work sites pertaining to the work being completed under the contract.

In compliance with the Disaster Recovery Act of 2018, the State and the Contractor acknowledge and agree that no language in this contract is intended to prohibit

audits or internal reviews by the FEMA Administrator or the Comptroller General of the United States.

b. Changes.

See the provisions regarding modifications or change notice in the Contract Terms.

c. DHS Seal Logo and Flags.

The Contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS agency officials without specific FEMA pre-approval.

d. Compliance with Federal Law, Regulations, and Executive Orders.

This is an acknowledgement that FEMA financial assistance will be used to fund all or a portion of the contract. The Contractor will comply with all applicable Federal law, regulations, executive orders, FEMA policies, procedures, and directives.

e. No Obligation by Federal Government.

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to the State, Contractor, or any other party pertaining to any matter resulting from the Contract.”

f. Program Fraud and False or Fraudulent Statements or Related Acts

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements) applies to the Contractor’s actions pertaining to this contract.

EXHIBIT 1

BYRD ANTI-LOBBYING CERTIFICATION

Contractor must complete this certification if the purchase will be paid for in whole or in part with funds obtained from the federal government and the purchase is greater than \$100,000.

APPENDIX A, 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
3. The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The Contractor, **enter contractor name here**, certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. Chap. 38, Administrative Remedies for False Claims and Statements, apply to this certification and disclosure, if any.

Signature of Contractor's Authorized Official

Name and Title of Contractor's Authorized Official

Date

**APPENDIX TO
FEDERAL PROVISIONS ADDENDUM**

§ 200.322 Domestic Preferences for Procurements

- (a) As appropriate and to the extent consistent with law, the non-Federal entity should, to the greatest extent practicable under a federal award, provide a preference for the purchase, acquisition, or use of goods, products, or materials produced in the United States (including but not limited to iron, aluminum, steel, cement, and other manufactured products). The requirements of this section must be included in all subawards including all contracts and purchase orders for work or products under this award.
- (b) For purposes of this section:
 - (1) “Produced in the United States” means, for iron and steel products, that all manufacturing processes, from the initial melting stage through the application of coatings, occurred in the United States.
 - (2) “Manufactured products” means items and construction materials composed in whole or in part of non-ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; aggregates such as concrete; glass, including optical fiber; and lumber.

FEDERAL STATE and LOCAL FISCAL RECOVERY FUNDS (SLFRF) PROJECT SPECIFIC REQUIREMENTS

The funding being used for this project is Federal State and Local Fiscal Recovery Funds (SLFRF). As a result, additional provisions apply and are included in this Attachment.

Each primary contracted contractor with the DTMB must register with the Federal System for Award Management (SAM) must register prior to contract execution. The SAM website is <https://sam.gov/content/home>. The direct hyperlink for SAM.gov registration is <https://sam.gov/content/entity-registration>

As of April 4, 2022, the Federal government will use a Unique Entity Identifier (UEI) created in SAM.gov as the official subrecipient identifier. All primary contracted contractors with the DTMB will be required to maintain an active registration on SAM.gov. To receive payment, all primary contracted vendors need to have a Unique Entity Identifier (UEI) number and have the UEI entered in their SIGMA account. Information on the UEI and sign up can be obtained at: <https://www.gsa.gov/about-us/organization/federal-acquisition-service/office-of-systems-management/integrated-award-environment-iae/iae-systems-information-kit/unique-entity-identifier-update>

Contractor is to fill in and provide the following documentation for use in SLFRF reporting prior to Contract Execution for use in the reporting requirements:

Contractor's UEI

Contractor's Full Legal Name

Primary Point-of-Contact Email Address

Business Address

City Business is located

State Business is located

US Zip Code + 4 digits
