PSC-AE ISID Billing Rate
Rev 12/05/2022

PTW iy

Technology, Management & Budget

STATE OF MICHIGAN
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

This contract authorizes the professional services contractor to provide professional services.
(Authority: Public Act 431 of 1984, as amended)

CONTRACT FOR PROFESSIONAL SERVICES: Indefinite Scope — Indefinite Delivery
Billing Rate — Not to Exceed

THIS CONTRACT, authorized this 17th day of March in the year two-thousand and twenty-three (2023),
by the Director, Department of Technology, Management and Budget, BETWEEN the STATE OF
MICHIGAN acting through the STATE FACILITIES ADMINISTRATION, DESIGN AND CONSTRUCTION
DIVISION of the DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET, 3111 West St.
Joseph Street, Lansing, Michigan, hereinafter called the Department, and

Peter Basso Associates, Inc.
5145 Livernois Road
Troy, M1 48098

the Prime Professional Services Contractor, hereinafter called the Professional,
WHEREAS the Department proposes securing professional services FOR THE FOLLOWING PROJECT:

Indefinite-Scope, Indefinite-Delivery Contract No. 00985

Department of Technology, Management and Budget

State Facilities Administration, Design and Construction Division

Professional Architectural and Engineering Indefinite-Scope, Indefinite Delivery Contract (ISID) for Minor
Projects -

Various State Departments and Facilities

Various Site Locations, Michigan

Provide professional services, technical staff, and support personnel for ISID minor projects on an as-
needed basis at various State/Client Agencies within various locations as defined by the State of
Michigan. These various ISID minor projects may include projects where the construction costs are
between fifteen-thousand dollars ($15,000) and five-hundred-thousand dollars ($500,000) for this
Contract.

This Contract is for professional design services for an unspecified number of ISID projects. The scope
of work for each assigned project will be defined at the time the project is awarded by the State to the
Professional firm.



The professional services required for each of these assigned projects requested by the Department may
include any or all the Tasks included in the Phase 100 — Study through the Phase 700 — Construction
text of the Department’s Standard Professional Services Contract.

The Professional firm’s services shall be performed in strict accordance with this Professional Services
Contract and follow the Department’s approved and attached Project/Program Statement.

This Contract does not warrant or imply to the Professional design firm entitlement to perform any
specific percentage (%) amount of compensation, work, or projects during the life of this four (4)
year Contract.

This Contract will remain in effect for four (4) years from the date of this Contract award but may be
unilaterally terminated by the State of Michigan at any time, for cause or its convenience, by written
notification of the State, to the Professional. Furthermore, this Contract may be extended for one (1)
additional year, at the sole option and discretion of the State upon the Department providing written notice
to the Professional prior to the expiration of the original four (4) year Contract period. Any such time
extension shall be subject to the terms and conditions of this Contract, including, but not limited to, the
existing hourly billing rates included in this Contract for the Professional, their Consultant, and their
employees or agents.

Please note that for this Professional Services Contract your permanent assigned ISID Contract
No., as noted on page 1 of this contract, must be provided on all Project correspondence and
documents.

The Professional is not to provide any professional services or incur expenses until individual I1SID
Projects are assigned to this Contract. (See Article 2 — Compensation and the Project/Program
Statement attached to this Contract.)

NOW THEREFORE, the Department and the Professional in consideration of the covenants of this
Contract agree as follows:

l. The Professional shall provide the services for the assigned Project in the study, design, and
construction administration, Phase and Task sequence provided in this Professional Services
Contract and to the extent authorized by the Department of Technology, Management and Budget
State Facilities Administration (SFA), Design and Construction Division (DCD) [Department] and
be solely responsible for such professional services. The Professional's services shall be
performed in strict accordance with this Professional Services Contract and follow the
Project/Program Statement.

Il. The State of Michigan shall compensate the Professional for providing their professional
architectural and/or engineering study, design, and construction administration services for the
Project in accordance with the conditions of this Professional Services Contract.



IN WITNESS, WHEREOF, each of the parties has caused this Professional Services Contract
to be executed in blue ink, a scanned digital signature is also acceptable, by its duly authorized
representatives on the dates shown beside their respective signatures, with the Contract to be
effective upon the date on which the Professional received an electronic copy executed by the
authorized State of Michigan representative(s) by electronic mail.

FOR THE PROFESSIONAL

Peter Basso Associates, Inc.

Firm Name
Cv0034371
SIGMA Vendor ID Number
DN ‘é"yussg"S"sgifii'n’épﬁin’!f‘éim
O="Peter Bas: iates,
Scott A. Garrison JM a ﬁm ng 8202;01?10113011 0400 Apr|| 10,2023
Signature Date

Director of Technical Operations

Title

FOR THE STATE OF MICHIGAN:

ﬁ’é{&p{ April 19, 2023

Director, DTMB | SFA | Design and Construction Date



WHEREAS this Professional Services Contract constitutes the entire agreement as to the
Project between the parties, any Contract Modification of this Contract and the Department’s
approved and attached Project/Program Statement scope of work requirements must be in
writing, signed by duly authorized representatives of the parties, and shall be in such format
and detail as the State may require. No Contract Modification may be entered into to
compensate the Professional for correcting, or for responding to claims or litigation for, the
Professional firm’s final design Contract Documents/architectural and engineering design
errors, omissions, or neglect on the part of the Professional.

ARTICLE |
PROFESSIONAL SERVICES SCOPE OF WORK

The Professional shall provide all professional services, technical staff, and support personnel necessary
to achieve the Project as described in its Project/Program Statement, in the best interest of the State,
and be within the Professional’s fee(s) herein authorized by the State. Assigned project services shall
comprise, without exception, every professional discipline and expertise necessary to meet all the
requirements as described in the Project/Program Statement and be in accordance with the accepted
industry standards for professional practice and services. The Professional’s services include attendance
at all Project related meetings and conferences. Professional services for the assigned projects under
this contract shall be provided in the Phase/Task sequence shown below and shall be rendered in
accordance with the Professional’s proposed and approved Project Study, Design, and Proposed
Construction Schedule. The Professional’s study, design and proposed construction schedule shall be
detailed, undated, and time sequence related for all Phase/Task services appropriate for the Project. The
Professional shall field-check and verify the accuracy of all study/drawing and any data furnished by the
Department, the State/Client Agency or any other Project related source. The Professional shall not
employ or consult with any firms in completing the Professional’s obligations herein who it anticipates will
be a construction Bidder for the Project or any part thereof, unless specifically authorized, in writing, by
the Department. The Professional acknowledges that the Department is the first interpreter of the
Professional’s performance under this Contract.

The Professional acknowledges by signing this Professional Services Contract having a clear
understanding of the requested Project and of the professional study, design and construction
administration services required by the Department to provide it, and further agrees that the terms and
conditions of this Professional Services Contract provide adequate professional fee(s) for the
Professional to provide the requested Project scope of work requirements for each assigned project. No
increase in fee to the Professional will be allowed unless there is a material change made to the Project
as described in its Project/Program Statement and the change in scope to the Project/Program Statement
is accepted and approved in writing, by the Project Director and the Professional. Professional services
shall not be performed, and no Project expenses shall be incurred by the Professional prior to the
issuance of a written and signed Professional Services Contract and a Contract Order authorizing the
Professional to start the Project work. Compensation for Department directed changes to the Project will
be provided to the Professional by a Contract Modification and/or Contract Change Order signed by the
Department and the Professional. The preparation of Bulletins and Contract Change Orders resulting
from increases in the Project scope of work or previously unknown on-site field conditions will be
compensated to the Professional, as approved by the Project Director, on an hourly billing rate basis in
accordance with this article. This compensation shall not exceed seven and half percent (7.5%) of the
Construction Contractor’s quotation for the Bulletin or Contract Change Order or an amount mutually
agreed upon by the Professional and the Project Director.

The Professional shall immediately inform the Department whenever it is indicated that the Professional’s
authorized not-to-exceed Budget for any of the assigned Projects may be exceeded.



The Professional shall make recommendations to the Department for revisions to bring the Project Cost
back to the Professional’s original authorized Budget amount. Any revision to the Project must be
accepted and approved by the Department in writing.

The professional services may also include participation in legislative presentations as described in the
“Major Project Design Manual for Professional Services Contractors and State/Client Agencies” and as
the legislature or the Department may prescribe.

No substitution of any “Key Principal Personnel/Employee” essential for the successful completion of the
Project and identified in the Professional’s Organizational Chart will be allowed by the Professional for
this Contract without the prior written consent from the Project Director. Before any “Key Principal
Personnel/Employee” substitution takes place, the Professional shall submit a written request to the
Project Director, and this substitution request shall include the following information: (1) A request in
writing for a No Cost Contract Modification; (2) Detailed written justification for this substitution; (3) The
Professional’s qualifications of any proposed “Key Principal Personnel/Employee” replacement; and (4)
A written statement from the Professional assuring the Department that the Project scope of work will not
be adversely affected by this substitution. This request to modify their Professional Services Contract
must be accepted and approved in writing by the Project Director and the Director of the Department.
The Department will designate an individual to serve as the Project Director for the Project scope of work
who shall be fully acquainted with the Project/Program Statement and have the authority to render Project
decisions and furnish information promptly. Except in connection with issues under the Article XII -
Contract Claims and Disputes text, the Project Director will exercise general management and
administration for the Professional’s services in so far as they affect the interest of the State. The
Professional shall indemnify, defend, and hold harmless the State against exposure to claims arising
from delays, negligence, or delinquencies by the Professional for the professional services of this
Contract.

During the construction administration services of the Project, the Professional shall be required to
complete and submit, the on-site Inspection record form titled “DTMB-0452, The Professional's
Inspection Record” for all on-site Inspection visits to the Project site. The Professional’s Inspection
Record shall be completed and signed by the Professional and submitted monthly, with the original
document sent to the Project Director and copies sent to the State/Client Agency and Construction
Contractor. The Professional’s Inspection Record shall accompany the Professional’s monthly submitted
payment request.

The “DTMB-0460, Project Procedures” documents package containing Department forms for use during
construction administration shall be used by the Professional in the administration of this Contract. All
professional services will be consistent with the Department’s current "Major Project Design Manual for
Professional Services Contractors and State/Client Agencies" unless otherwise approved in writing by
the Department.

The professional services required for each Phase of this Contract shall be performed by the Prime
Professional and their Consultants in accordance with service descriptions in this article. The following
service descriptions outlined in this Contract represents the Department’s standard of care method for
describing the Professional’s responsibilities for providing the professional services of this Contract, but
by inclusion, or omission, do not limit or exclude any regular or normal professional services necessary
to accomplish the Project and be in accordance with the approved Project Budget and the industries
accepted practice and standards for professional services. However, all the services outlined in this
Contract may or may not be applicable to the Project/Program Statement and will require the Professional
to identify only the services that are applicable for the Project at hand. The Professional shall determine
and coordinate the interface of the services required for the Project at hand and be responsible for
identifying any additional services necessary to successfully complete their Project.



Soil Erosion and Sedimentation Control in the State of Michigan is regulated under the 1994 Public Act
451, as amended — The Natural Resources and Environmental Protection Act, Part 91 — Soil Erosion and
Sedimentation Control. Soil Erosion and Sedimentation Control associated with this Contract will be
monitored and enforced by the Department.

The professional services may also include participation in legislative presentations as described in the
“Major Project Design Manual for Professional Services Contractors and State/Client Agencies” and as
the legislature or the Department may prescribe.

The following professional services, if they become necessary and essential for completing the Project,
will be individually rendered by the Professional, only upon specific written authorization by the
Department and the Project Director to the Professional and for the purpose and to the extent so
authorized.

Should litigation occur because of this Project, only if through no fault of the Professional, the Professional
firm shall be compensated by the Department on an actual hourly billing rate basis at the rate set forth in
this Contract by a Contract Modification and/or Contract Change Order, if required to assist the
Department of Attorney General, State Affairs Division in providing the professional services necessary
during litigation.

LITIGATION: The Professional shall provide all information, presentations, depositions, testimony as
“expert witness”, and similar or related services, on behalf of the Department, as may be required in
relation to the professional services of the study, design, and construction of this Project.

ACCOUNTING: The Professional shall provide all specialized categorizations and distributions of the
costs of study, design and construction services, construction costs, and operational costs, as may be
required according to purpose specific parameters.

PUBLIC AWARENESS: The Professional shall provide all design and construction related services to
assist in and make presentations of the professional services of the study, design, construction, and
operational aspects of the Projects as may be required for public meetings, hearings, and similar
informational activities.

PHASE 100 - STUDY PHASE

Provide a complete and comprehensive architectural and/or engineering study consistent with
the Project/Program Statement, with itemized construction cost estimates.

Task 101 COORDINATION: Meet with the Project Team and define all areas of
investigation. Establish Project Team responsibilities and lines of
communications. Review the status of the study efforts with the Project Team at
such frequency and times as may be required to achieve the Project objectives.

Present study documents to the State/Client Agency and the Department for
their review at the 50 percent and 90 percent completion intervals and at such
other times as the Department deems necessary to completely develop and
monitor the Project.

Preside at all Project related meetings and prepare and distribute minutes of all
meetings, reports of on-site visitations, correspondence, memoranda,
telephone, and other conversations or communications.



Task 102

Task 103

Task 110

Where essential or significant information is established or evaluated, and/or
critical decisions are made, whether in meetings, conversation, or emalil
correspondence, include that information or decisions in formal project
correspondence and distribute copies to the Project Team within two (2)
business days of the date of occurrence, or include such information and
decisions in the immediately subsequent project meeting minutes. Meeting
minutes shall be distributed within five (5) business days of the meeting.

RESEARCH: Gather and/or develop all data to evaluate and clarify the Project.
Research existing data, analyze and refine the concepts of the Project/Program
Statement. Through discussions with the Project Team, by interrogation and
necessary counsel, establish, in requisite detail, the information required to
complete the Study incorporating functional and operations needs of the
State/Client Agency's respective program(s), as well as operational factors,
maintenance, and other support features. ldentify all additional research,
studies, and analysis necessary to express such objectives and requirements in
terms of a fully operable facility or system which will acceptably serve its intended
use.

ANALYSIS: Analyze data, information and research gathered. Create draft
recommendations or results of the study and research. Upon completion of all
on-site field investigation activities prepare a complete architectural and/or
engineering study report. If appropriate, provide itemized construction cost
estimates. The analysis will correlate, describe, and record research findings
and information for the Project Team’s understanding and acceptance.
Transcribe and consolidate all existing data, studies, and the research analysis
of Task 102 into a draft study report. Submit one (1) electronic copy in indexed
PDF format of the draft study report to the Project Team at 50 percent and 90
percent completion review intervals and solicit review comments.

STUDY REPORT: Incorporate the study review comments as directed by the
Department into the final study report. Prepare and attend presentations to the
Project Team and others for Study acceptance. The final report shall use the
following outline and contain such detail as required for the Project Team’s
understanding and acceptance.

e Management Summary

e Problem

e Research Findings, Discussion and Details
e Conclusion

e Recommendation

Provide one reproducible original and an electronic copy suitable for legible reproduction. One
study report presentation shall be considered basic services for this Task. Any additional study
report presentations requested by the Department will be considered extra professional
services and the additional study costs will be paid to the Professional by the Department with
a Contract Change Order.



PHASE 200 - PROGRAM

Amplify the Project/Program Statement and, if available, final Study Report, to embody the
physical, functional, and programmatic relationships required to achieve the Project objectives.
The resultant program analysis, when accepted and approved by the Department, shall create
the general scope of work of the Project. Such acceptance does not limit subsequent inclusion
of minor, but essential, programmatic or design details whose necessity and arrangement may
best become apparent during subsequent Phases of the Project’s evolution.

Task 201

Task 202

Task 203

COORDINATION: Meet with the Project Team and establish lines of
communication, authority, and responsibility. Establish a method for the
Department and the State/Client Agency to formally sign off on data input, the
program analysis, and appropriate elements of the resultant design.

Present proposed program analysis documents to the Project Team for review at
the 50 percent and 90 percent completion intervals and at such other times as
the Department deems necessary to completely develop and monitor the
Project.

Preside at all Project related meetings and prepare and distribute minutes of all
meetings, reports of on-site Vvisitations, correspondence, memoranda,
telephone, and other conversations or communications.

Where essential or significant information is established or evaluated, and/or
critical decisions are made, whether in meetings, conversation, or email
correspondence, include that information or decisions in formal project
correspondence and distribute copies to the Project Team within two (2)
business days of the date of occurrence, or include such information and
decisions in the immediately subsequent project meeting minutes. Meeting
minutes shall be distributed within five (5) business days of the meeting.

PROGRAMMING: Identify and develop data to evaluate and clarify the
proposed Project. Through discussions with the Project Team, by interrogation
and necessary counsel, establish, in requisite detail, the functional and
operational needs of the State/Client Agency’s respective program(s), as well as
operational factors, maintenance and other support features. Allocation of
spaces shall be in accordance with the State of Michigan’s current “Capital
Outlay Design Manual for State Universities, Community Colleges, State
Agencies and Professional Service Contractors” and be consistent with the
Project/Program Statement and Project Budget. Provide all additional research,
studies, and program analysis necessary identify the objectives and
requirements for a fully operable Project acceptably serving its intended use.

DEVELOPMENT: Transcribe and consolidate all data, studies, and the analysis
of Task 202 into a program analysis summarizing the complete program for the
project, including spaces, physical features, systems, functions, capacities,
relationships, and interactions required by the proposed Project. Revise the
proposed program as required to achieve the Project objectives and incorporate
review comments by the Project Team.



Task 209

Task 210

Obtain approval and sign-off of space allocations from the Project Director before
providing the space allocations to the State/Client Agency for approval and sign-
off of the complete program.

PROJECT COST ESTIMATE: Provide an itemized cost estimate of the proposed
Project program. Verify in writing that the Project Budget is adequate to achieve
the proposed Project. Revise the program analysis documents as necessary to
provide an acceptable program analysis design within the Department's
authorized Project Budget.

PROGRAM ANALYSIS REPORT: Prepare a draft program analysis report
containing the program, cost estimate, signoffs and backup data and
information. Submit one (1) electronic copy in indexed PDF format of the draft
study report to the Project Team at 50 percent and 90 percent completion review
intervals and solicit review comments. Incorporate review comments as directed
by the Department into the proposed final program analysis report. Provide one
reproducible original and an electronic copy suitable for legible reproduction.
One program analysis report presentation shall be considered basic services for
this Task. Any additional program analysis report presentations requested by
the Department will be considered extra professional services and the additional
study costs will be paid to the Professional by the Department with a Contract
Change Order.

PHASE 300 - SCHEMATIC DESIGN

Prepare progressive schematic design deliverables consistent with the Project/Program
Statement, and approved program (if applicable). Diagrammatically depict the area(s) and
relationship of the Project functions. Establish the design basis for and show principal building
design elements and locations of the various structural, mechanical, heating, ventilating, and
air conditioning (HVAC), electrical and other systems as necessary to completely achieve the
Project. The Professional shall obtain Professional Consultant firms for civil/site survey, site
geotechnical investigation analysis and soil testing as the Professional deems necessary to
achieve a viable and economic Project design. Revise design as necessary to obtain approval
from the Department and the State/Client Agency.

Task 301

COORDINATION: Meet with the Project Team to establish a physical size and
arrangement of the Project and its principal systems. Include technical, human,
and physical environment requirements consistent with the Project program as
well as the functional interrelationships between spaces or systems. Determine
any Project requirements as necessary to accommodate artwork.

Where the Project involves work in an existing building, site, and/or utility
system, identify and locate by scaled graphic diagram, any building and/or site
utility areas that may have potential hazardous material contamination and may
require testing, abatement and/or removal by the Department, prior to the
renovation and/or during the new construction work of the Project.

Identify and define, in writing, the impact of the proposed Project schematic
design on the existing building or facility operations.



Task 302

Task 303

Assist the Department in determining and resolving any Project requirements
for maintaining the current operation of the existing building facility spaces or
systems and site utility areas, including as a minimum, the impact of hazardous
waste removal, and the associated necessary demolition and repair of the
adjoining work.

Hazardous material testing and removal will be performed by the Department
by separate Contract using other professional firms. See Task 512 - Hazardous
Materials, for text defining the Professional’'s responsibility for assisting the
Department with these materials.

Progressively review, with the Project Team, the development of the schematic
design documents and assist in obtaining data and providing timely decisions.
Present proposed schematic design documents for review to the State/Client
Agency and the Department at 50 percent and 90 percent completion intervals
and at such other times as the Department deems necessary to completely
develop and monitor the Project.

Preside at all Project related meetings and prepare and distribute minutes of all
meetings, reports of on-site Vvisitations, correspondence, memoranda,
telephone, and other conversations or communications. Where essential or
significant information is established or evaluated, and/or critical decisions are
made, whether in meetings, conversation, or email correspondence, include that
information or decisions in formal project correspondence and distribute copies
to the Project Team within two (2) business days of the date of occurrence, or
include such information and decisions in the immediately subsequent project
meeting minutes. Meeting minutes shall be distributed within five (5) business
days of the meeting.

CONSTRUCTION CODE AND DESIGN REVIEWS: Identify, list, and define for
the Department, in writing, the impact of all applicable construction codes, rules,
regulations, environmental requirements, design reviews, and permitting
procedures current as of the start of this schematic design Phase that will apply
to the design of the proposed Project. Review with the Project Team the principal
impacts on Project planning and incorporate these into the schematic design
report and the Project cost/proposed construction schedule of Task 309.

CIVIL/SITE STAGING INVESTIGATION: The Professional shall retain a civil/site
survey Consultant and a site geotechnical testing Consultant and coordinate
their proposed architectural and/or engineering services and prepare the site
staging investigation survey instructions program(s) required to establish and
execute a complete schematic site design appropriate to the Project/Program
Statement. Analyze site staging investigation results and incorporate into the
schematic site design. Coordinate a site-specific testing program to identify
and/or confirm the Project site underground conditions and accurately specify
contractual requirements. This includes, but is not limited to, access, traffic
control, demolition, Soil Erosion and Sedimentation Control, engineered fill,
utilities, removal of obstructions/contaminations, borrow and spoil areas,
bracing, shoring, waterproofing, dewatering, dredging, and similar work.
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Task 304

Task 305

Task 306

Task 307

Task 308

Provide the Department with copies of all site investigation geotechnical test
reports. Review conclusions and, upon request, explain their influence on the
Project schematic design. Define the impact of the Project on adjacent buildings.

STRUCTURAL: Research, survey, define, and render all existing structural
systems appropriate to the proposed Project. Show facility layout, applicable
area floor loadings and basic elevations. Outline any existing principal structural
system members and render and show the proposed structural system
schematic design for renovations and additions.

MECHANICAL/HVAC/PLUMBING/UTILITIES: Research survey, define and
render the schematic design basis for all proposed mechanical, plumbing
systems, and utility systems appropriate to the Project. This includes but is not
limited to all plumbing, HVAC, and other mechanical systems, equipment, and
their respective loads. Define and render the schematic design capacities,
sources, flows, and functions of all existing and/or proposed utility systems,
including but not limited to steam, water, fuel, storm and sanitary sewers, and fire
protection. Field-check and verify accessibility and space for all equipment on
the proposed schematic design drawings. Confirm, in writing, to the Department,
the availability of utility capacities at current or proposed connections. Contact
applicable utilities for information on connections, connection permit
requirements, fees, and schedules.

ELECTRICAL: Research, survey, define and render the schematic design basis
for all proposed electrical systems appropriate to the Project. This may include,
but is not limited to utility service systems, primary and secondary distribution
systems, building control systems, security systems, elevators, fire alarms,
television, data, communications, and similar systems. Define sources,
equipment capacities, and loads, including those for open office
workstation/partitioning systems. Field-check and verify accessibility and space
for all equipment on the proposed schematic design drawings. Confirm, in
writing, to the Department, the availability of utility capacities at current or
proposed connections. Contact applicable utilities for information on
connections, connection permit requirements, required easements,
transformers, fees, and schedules.

ARCHITECTURAL/ENGINEERING: Research, survey, define, and render the
existing and proposed schematic design architectural and/or engineering
building area layout appropriate to the Project/Program Statement. Show
proposed applicable area/room space, finish treatment, uses, interrelationships,
and principal building sections, elevations, and dimensions. Show principal
building fire protection spaces and features. Consider sustainability in material,
equipment, systems, and general design selections, provide LEED checklist, as
applicable.

DRAFTING: Prepare and render proposed schematic design documents

appropriate to the Project, on sheet size approved by the Project Director.
Include all principal building/site utility systems.
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Task 309

Task 310

Coordinate the Project schematic design with all architectural and/or
engineering design disciplines for completeness, accuracy and consistency, and
conflict avoidance. The Professional shall field-check and verify the accuracy of
all existing and proposed architectural and/or engineering drawings and any
data furnished by the Department, the State/Client Agency or any other Project
related source.

PROJECT COST/PROPOSED CONSTRUCTION SCHEDULE: Evaluate the
proposed schematic design against the estimated Project cost and
design/construction schedule. Revise schematic design as required to produce
a design within the Department’s approved Budget. Prepare and submit a
Project Budget based on the approved schematic design. Apply critical target
dates to the Professional’s Project Study, Design and Proposed Construction
Schedule and submit to the Department for their review and approval.

SCHEMATIC DESIGN REVIEW: Prepare, reproduce, submit, and make
presentations and revisions of the schematic design planning documents.
Present proposed documents for the Project Team review at the 50 percent and
90 percent completion intervals and solicit review comments. Revise proposed
schematic design documents, as necessary, to incorporate all requested design
review comments. Obtain Department approval and sign-off prior to State/Client
Agency sign-off, when requested by Project Director. Where legislative review is
required, provide an additional one (1) electronic copy in PDF format of the
Department approved proposed schematic design documents to the Department
for distribution to the Joint Capital Outlay Subcommittee, in the format of the
“Capital Outlay Design Manual for State Universities, Community Colleges,
State Agencies, and Professional Service Contractors”.

Provide one (1) schematic design presentation to the Project Team for this Task.
Any additional schematic design presentations requested by the Department will
be considered extra professional services and the additional schematic design
costs will be paid to the Professional by the Department with a Contract Change
Order.

If Contract Services conclude with this Phase, provide bond prints and an
indexed PDF of architectural and/or engineering drawings of the final approved
schematic design, suitable for legible reproduction.

PHASE 400 - PRELIMINARY DESIGN

Prepare progressive preliminary design documents to develop the Project based on the
Project/Program Statement, and the approved schematic design and program, if applicable.
Refine the schematic design documents as necessary to produce an acceptable preliminary
design. The preliminary design and outline draft specification shall be complete and detailed
enough to define the size, function, arrangements, spaces, location and operations of
equipment, and materials comprising the principal design details of structures and systems.
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The proposed preliminary design documents and outline draft specifications shall clearly depict
the Professional’'s proposed design intent of the Project's systems, materials, equipment,
utilities, site improvements, and other elements through single-line diagrams, system layout
drawings and developed plans and design details. The preliminary design thus achieved must
constitute the complete basis for further detail into final design drawings.

Prepare in bar chart format, the proposed Project construction schedule. Prepare a complete
estimated Project cost statement based on prevailing or predictable factors for the proposed
construction bidding period. The Department’s written acceptance of the estimated project cost
statement will establish the authorized Budget for the Project. The Professional shall apply the
means and methods necessary to achieve the proposed preliminary design within the
authorized Budget for the Project.

Task 401 COORDINATION: Meet with the Project Team to review the Project/Program
Statement, approved schematic design documents (if applicable), and refine the
Project. Assist the Project Team to progressively review the proposed
preliminary design, develop input, and provide timely decisions.

Where the Project involves work in an existing building, site, and/or utility
system, identify and locate by scaled graphic diagram, any building and/or site
utility areas that may have potential hazardous material contamination and may
require testing, abatement, and/or removal by the Department, prior to the
renovation and/or during the new construction work of the Project. Identify and
define, in writing, the impact of the proposed Project schematic design on the
existing building or facility operations. Assist the Department in determining and
resolving any Project requirements for maintaining the current operation of the
existing building facility spaces or systems and site utility areas, including as a
minimum, the impact of hazardous waste removal, and the associated
necessary demolition and repair of the adjoining work.

Hazardous material testing and removal will be performed by the Department
by separate Contract using other professional firms. See Task 512 - Hazardous
Materials, for text defining the Professional’s responsibility for assisting the
Department with these materials.

Progressively review, with the Project Team, the development of the preliminary
design documents and assist in obtaining data and providing timely decisions.
Incorporate design refinements consistent with the proposed Project scope.
Establish equipment and/or materials to be furnished by the State. Present
proposed preliminary design documents for review to the State/Client Agency
and the Department at 50 percent and 90 percent completion intervals and at
such other times as the Department deems necessary to completely develop and
monitor the Project.

Preside at all Project related meetings and prepare and distribute minutes of all

meetings, reports of on-site Vvisitations, correspondence, memoranda,
telephone, and other conversations or communications.
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Task 402

Task 403

Task 404

Task 405

Where essential or significant information is established or evaluated, and/or
critical decisions are made, whether in meetings, conversation, or email
correspondence, include that information or decisions in formal project
correspondence and distribute copies to the Project Team within two (2)
business days of the date of occurrence, or include such information and
decisions in the immediately subsequent project meeting minutes. Meeting
minutes shall be distributed within five (5) business days of the meeting.

SPECIFICATIONS: Prepare proposed preliminary design outline draft
specifications for Divisions 00 through 49, in the current version of the Master
Format Outline by the Construction Specifications Institute (C.S.l.), as
appropriate for the defined Project. Outline specifications will address
sustainable design in materials selection.

CIVIL/SITE STAGING DESIGN/INVESTIGATION: If the Professional did not
obtain a site-specific geotechnical testing program for this Project and advise
the Department during the Schematic Design Phase, they shall retain a civil/site
survey Consultant and a geotechnical testing Consultant and coordinate their
proposed architectural and/or engineering services to prepare and provide a
preliminary geotechnical site investigation and site staging design as directly
related to the Project.

Coordinate a site-specific testing program to identify and/or confirm the Project
site underground conditions and to accurately specify the proposed construction
contractual requirements. This includes, but is not limited to access, traffic
control, demolition, Soil Erosion and Sedimentation Control, engineered fill,
utilities, removal of obstructions/contaminations, borrow and spoil areas,
bracing, shoring, waterproofing, dewatering, dredging, and similar work.
Determine and prepare a list of required civil/site drawings as related to the
Project. lllustrate and coordinate any off-site work necessary for a completely
functioning Project. Revise as required.

STRUCTURAL: Prepare structural calculations appropriate to the proposed
Project and size major components. Prepare preliminary structural plans,
sections, elevations, and details drawings, as applicable for the defined scope of
work. Determine and prepare a list of required preliminary structural drawings
as related to the proposed Project. Revise asrequired.

MECHANICAL/HVAC/PLUMBING/UTILITIES: Identify existing
mechanical/heating, ventilating, and air conditioning equipment, plumbing
systems, and utility systems.

Calculate heat loss, heat gain, and other demands for all spaces. Determine
ventilation requirements. Calculate total loads, identify, and size new equipment.
Identify and/or calculate total utility loads. Include the needs of any existing
building or system that is a part of, or interfaces with the Project, as well as those
of the Project.
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Task 406

Task 407

Task 408

Provide basic engineering design appropriate for all principal building
components, utility systems and building systems, and all pre-engineered
equipment suitable and appropriate for the proposed Project. Field-check and
verify clearances for all proposed equipment and systems proposed. Prepare
preliminary HVAC, plumbing, and utility drawings. Determine and prepare a list
of required preliminary design drawings as related to the proposed Project.
Review current, mechanical, plumbing and utility system codes and incorporate
applicable requirements. Revise as required. Secure in writing, the approval of
capacities and connections for the Project from the appropriate
utilities/suppliers.

ELECTRICAL: Identify existing equipment and systems. Prepare load
calculations, including electric loads for fixed, and movable, equipment, as
appropriate to the defined Project. Determine electric service requirements and
size major transformer and service equipment. Provide single line diagrams of
primary service and distribution systems. Develop and outline basic equipment
and distribution systems for lighting, power, building control, elevators, fire,
security, television, data, communications, and other specialized systems of the
Project. Coordinate design to incorporate design requirements for any open
office workstation/partitioning systems.

Field-check and verify clearances for all proposed equipment and design
systems proposed. Prepare preliminary electrical drawings. Determine and
prepare a list of required preliminary design electrical drawings as related to the
proposed Project. Review current electrical codes and incorporate all applicable
requirements. Revise as required. Secure in writing, the approval of capacities
and connections for the Project from the appropriate utility/suppliers.

ARCHITECTURAL/ENGINEERING: Prepare preliminary architectural and/or
engineering drawings, appropriate to the proposed Project, to detail and define
the Project. Coordinate design to incorporate design requirements for any open
office workstation/partitioning systems. Determine and prepare a list of required
preliminary design architectural and/or engineering drawings. Drawings will
include plans, elevations, sections, and critical construction details in order that
an accurate and detailed construction estimate can be provided. Depict
sustainable design criteria and energy efficient design features of the Project,
provide LEED Checklist, and provide summary calculations to demonstrate
applicable compliance with the State of Michigan’s current Energy Code
requirements. Revise as required.

DRAFTING: Prepare and render the preliminary design architectural and/or
engineering documents on sheet size approved by Project Director. Coordinate
the preliminary design with related architectural and/or engineering design
disciplines for completeness, accuracy and consistency and conflict avoidance.
Prepare drawings using applicable State of Michigan standards as defined in
the Department's “Capital Outlay Design Manual for State Universities,
Community Colleges, State Agencies, and Professional Service Contractors”
and DTMB DCD “Design and Construction Standards for Office Construction
and Tenant Fit out” for all Project design disciplines.
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Task 409

Task 410

The Professional shall field-check and verify the accuracy of all existing and
proposed drawings and any data furnished by the Department, the State/Client
Agency, or any other Project related source.

COST ESTIMATE AND CONSTRUCTION SCHEDULE: Prepare an itemized
Project construction cost estimate based on prevailing or reasonably predictable
factors for the proposed bidding period. Recommend construction strategies,
methods, and phasing. Identify long-lead items and any State of Michigan-
furnished materials, equipment, systems, and furnishings, with procurement
deadlines consistent with the proposed schedule and phasing. Prepare in bar
chart format a detailed schedule of the design and proposed bidding and
construction schedule, incorporating the information listed above.

PRELIMINARY DESIGN REVIEW: Prepare, reproduce, submit, and make
presentations and revisions of the schematic design planning documents.
Present proposed documents for the Project Team review at the 50 percent and
90 percent completion intervals and solicit review comments. Revise proposed
preliminary design documents, as necessary, to incorporate all requested
design review comments.

With the 50 percent review, provide design criteria and calculations of principal
architectural, mechanical, plumbing, and electrical engineering systems
demonstrating basic compliance with the State of Michigan's current Energy
Code requirements.

For each review, present proposed preliminary design documents first to the
State/Client Agency for programmatic design conformance review, then present
to the Department for review, determination of required revisions, and
acceptance. Revise proposed preliminary design documents, as necessary, to
incorporate all requested design review comments required for the
Department’s written acceptance of the proposed Project preliminary design.

Where legislative review is required, provide an additional one (1) electronic
copy in PDF format of the approved proposed preliminary design documents to
the Department for distribution to the Joint Capital Outlay Subcommittee, in the
format of the “Capital Outlay Design Manual for State Universities, Community
Colleges, State Agencies, and Professional Service Contractors”. Provide one
(1) schematic design presentation to the Project Team for this Task. Any
additional schematic design presentations requested by the Department will be
considered extra professional services and the additional preliminary design
costs will be paid to the Professional by the Department with a Contract Change
Order. If Contract Services conclude with this Phase, provide bond prints,
electronic CAD, and indexed PDF of architectural and/or engineering drawings
of the final approved schematic design and outline specifications suitable for
legible reproduction.
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PHASE 500 - FINAL DESIGN

Prepare for progressive, periodic review, Final Design Documents which shall revise, refine,
amplify, and depict, in detail, the Project as described and required by the Project/Program
Statement and any approved preliminary design. Final Designh Documents shall be prepared in
Phases/Bid packages appropriate to the Project, schedule, and funding.

The proposed Final Design Documents shall document a complete and constructible Project.
Final Design Documents shall incorporate and comply with all current, applicable regulations,
ordinances, construction codes and statutes, and must have accomplished all reviews by
appropriate federal, State or any local authorities having jurisdiction before presentation to the
Department for acceptance and advertisement for bidding. Where design approvals are
required, the Professional shall acquire and provide them. The Final Design Documents shalll
be without ambiguity and must be so complete that no significant design decision is left to the
discretion of any Bidder, manufacturer, or supplier. The Final Design Documents will not define,
qguantify, or in any other way represent any work as being assignable to, or to be performed
by, any Consultant or sub-consultant, except for fire suppression systems or other specialized
system(s) if it is specifically authorized, in writing, by the department.

Bidding Documents shall consist of, but are not limited to, the Final Design Documents,
including final architectural and/or engineering drawings and specifications, special, general,
and supplemental conditions of the Construction Contract, and modifications, if any, to
MICHSPEC or DCSpec documents provided by the Department. Such standard documents
may consist of, but are not limited to, the project advertisement, the Instructions to Bidders, the
proposal forms, general, supplemental, and any special conditions of the Construction
Contract, and the standard form of agreement between the Department and the Construction
Contractor. The Professional may not substitute any other special, general, and supplemental
conditions for the Construction Contract or other standard documents provided by the
Department. The Professional may not revise, other than the fillable portions of the general
conditions, or use any additional general condition requirements unless the revisions or
requirements are accepted and approved by the Department in writing.

In addition to the requirements herein, the professional services for this Project shall include,
but are not limited to, those set forth in the current version of MICHSPEC or the current
DCSPEC as adopted and modified by the State of Michigan and incorporated into the
Construction Contract, plus such other Department standard documents and general
conditions as may be part of the Construction Contract.

The Contract Documents shall consist of the Bidding Documents and all Addenda and
attachments necessary to provide a complete Construction Contract for the Project.

Task 501 COORDINATION: Review approved preliminary design drawings with the

Project Team and solicit revisions. Incorporate any revisions and design
refinements.
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Task 502

Present proposed final design documents to the State/Client Agency and the
Department for their review at the 50 percent and 90 percent completion
intervals and at such other times as the Department deems necessary to
completely develop and monitor the Project.

Preside at all Project related meetings and prepare and distribute minutes of all
meetings, reports of on-site visitations, correspondence, memoranda,
telephone, and other conversations or communications. Where essential or
significant information is established or evaluated, and/or critical decisions are
made, whether in meetings, conversation, or email correspondence, include that
information or decisions in formal project correspondence and distribute copies
to the Project Team within two (2) business days of the date of occurrence, or
include such information and decisions in the immediately subsequent project
meeting minutes. Meeting minutes shall be distributed within five (5) business
days of the meeting.

SPECIFICATIONS: Prepare final design specifications in the format defined
below and with Phasing as appropriate for the Project. Include a schedule of all
required submittals, a construction material testing schedule, and all other
necessary schedules. Specifications shall be coordinated with the final design
architectural and/or engineering drawings and shall be prepared in the current
version of the Master Format Outline by the Construction Specifications Institute
(C.S.1). The final design architectural and/or engineering specifications shall
clearly define the Project design and construction requirements indicating the
type and quality of materials, products, and workmanship.

Sustainable Design shall be used wherever possible by the Professional in their
Project design. The United States Green Building Council’'s (USGBC) LEED
Green Building Rating System will be used as a convenient and industry
accepted standard of reporting and measurement of the materials and design
strategies used in the Project, but the USGBC certificate will not be required.
Sustainable Design is defined in this Contract as the Professional’'s use of
Project design resources with no negative impact to the natural ecosystems, an
emphasis on overall energy efficiency, recycling, reduction of waste, and
achieving a net enhancement of the Project.

Performance specifications shall be used when feasible. If not, the Professional
shall name at least three (3) acceptable materials, products or systems and the
specifications shall contain an "or equal” clause. Whenever possible, recycled
materials and/or Michigan-manufactured products shall be named and given
first preference. Proprietary specifications or allowances may be permitted with
the Department's acceptance and written approval, but only for special,
unavoidable conditions. Provide Project specifications to the Department for
procurement of items to be pre-purchased through existing State contracts or
separate bids.
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Task 503

Task 504

Task 505

Task 506

Task 507

Task 508

CIVIL/SITE STAGING DESIGN: If the Professional did not obtain a site-specific
geotechnical testing program for this Project and advise the Department during
the Schematic Design Phase, they shall retain a civil/site survey Consultant and
a geotechnical testing Consultant and coordinate their proposed architectural
and/or engineering services to prepare and provide a preliminary geotechnical
site investigation and site staging design as directly related to the Project.
Coordinate a site-specific testing program to identify and/or confirm the Project
site underground conditions and to accurately specify the proposed construction
contractual requirements. This includes, but is not limited to access, traffic
control, demolition, Soil Erosion and Sedimentation Control, engineered fill,
utilities, removal of obstructions/contaminations, borrow and spoil areas,
bracing, shoring, waterproofing, dewatering, dredging, and similar work.
Determine and prepare a list of required civil/site drawings as related to the
Project. lllustrate and coordinate any off-site work necessary for a completely
functioning Project. Revise as required.

Soil Erosion and Sedimentation Control shall be implemented in accordance with
the current edition of the Department's compliance manual and 1994 PA 451, as
amended — The Natural Resources Environmental Protection Act, Part 91 — Soil
Erosion and Sedimentation Control. Submit final civil/site design drawings
depicting Soil Erosion and Sedimentation Control measures to the Department’s
Soil Erosion and Sedimentation Control Program for review in accordance with
1994 PA 451, as amended. For DTMB managed projects, coordinate review
submission with Project Director as plan review is completed within the Design
and Construction Division.

STRUCTURAL: Prepare and render complete structural final design documents.

MECHANICAL/HVAC/PLUMBING/UTILITIES: Prepare and render complete
mechanical, plumbing, and utility system final design documents.

ELECTRICAL: Prepare and render complete electrical system final design
documents.

ARCHITECTURAL/ENGINEERING: Prepare and render complete architectural
and/or engineering final design documents. Assist the Department in the
determination of and specification of furnishings, colors, and finish selections.
Provide material finish and color board for final acceptance as required for the
defined Project.

DRAFTING: Prepare complete final design architectural and/or engineering
drawings for Bidding Documents on sheet size approved by Project Director
using applicable State of Michigan standards as defined in the “Capital Outlay
Design Manual for State Universities, Community Colleges, State Agencies and
Professional Services Contractors.” The Professional shall field-check and verify
the accuracy of all existing and proposed drawings and any data furnished by
the Department, the State/Client Agency or any other Project related source.
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Task 509

Task 510

The Project Bidding Documents derived from the Final Design drawings shall be
made available and converted, if necessary, to the AutoCAD computer drafting
system. Bidding Documents shall be provided electronically in pdf format to the
Department for advertisement by the Department.

Provide one electronic copy of signed and sealed documents in addition to paper
review and approval sets of the Contract Documents. The signed and sealed
print sets are the controlling Contract Documents for this Project. The software
name and release number used to produce the Design Contract drawings will
be clearly identified on the electronic media.

CHECKING CONTRACT DOCUMENTS: Check and coordinate all proposed
Bidding and Contract Documents for completeness and accuracy. Prepare
Bidding and Contract Documents that will protect the Department from
unexpected construction cost increases, schedule delays or claims for reason
of defective or incomplete rendering of the Professional’s design, or for any
delinquency by the Professional for performance of the professional design
services under this Contract. Check the adequacy of all spaces and clearances.

Cross-check and coordinate the requirements of all proposed final design
drawings between the architectural and/or engineering design disciplines for
completeness, accuracy, and consistency, and conflict avoidance. Similarly,
cross-check and coordinate all proposed final design drawings against the
Project specifications. Mark each drawing with the name of the checker and with
the written signature approval of the appropriate Professional “Key Principal
Personnel/Employee.”

CONSTRUCTION CODES AND PERMITS: The Professional’s Contract
Documents shall comply with the State of Michigan Construction Code, 1972
PA 230, as amended, the State of Michigan Energy Code, the Americans with
Disabilities Act (ADA) Accessibility Guide requirements, the State of Michigan
Barrier-Free Access Code requirements, and all Project related construction
code requirements in effect at the time of award of this Contract. Assist the
Department in obtaining approval of the Project and its design by appropriate
governmental regulating and/or code enforcement authorities.

Project Bidding Documents may not be advertised until plan review approval
is obtained.

Except as otherwise provided for in this Contract, code compliance and plan
review approval(s) shall be performed by the, the Department of Licensing and
Regulatory Affairs, Bureau of Construction Codes, Plan Review Division, and
the Bureau of Fire Services. Code compliance and plan review approval fees
shall be paid by the Professional as a reimbursable expense, unless otherwise
provided for. Submit all modeling, testing, design data, and appropriate
drawings and applications for all permits, tests, and approvals, which the
Department is required to secure as a prerequisite authorization for the Project's
approval.
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Task 511

Task 512

Submit Soil Erosion and Sedimentation Control plans/drawings to the
Department’s Soil Erosion and Sedimentation Control Program as the enforcing
authority for this Project, no later than at the 90 percent final design stage.

Provide energy efficient design features and summary calculations to
demonstrate Project compliance with the State of Michigan Sustainability
requirements. Submit documents for review in a timely manner allowing
appropriate time for review/permitting processes by respective authorities, such
that the Project schedule is not unnecessarily delayed. Assist the State/Client
Agency to secure any appropriate construction code waivers.

Incorporate all required modifications into the Bidding Documents. Follow
through to ensure issuance of the construction codes and permits approvals.
Secure all required design approvals before submitting the final design
documents to the Project Team for the final design document review of Task
515. Any approval secured in initial plan review and permitting does not relieve
the Professional from complying with code official’'s construction field
inspections enforcement requirements.

CONSTRUCTION TESTING PROGRAM: Coordinate Project on-site survey and
appropriate research to identify site specific abnormal construction conditions.
Coordinate site specific geotechnical testing program of areas, consistent with
the design and siting requirements. ldentify and confirm the site underground
conditions sufficiently to accurately specify the construction contractual
requirements. Establish the required construction quality control and materials
testing program. Define and specify the types of Project construction tests
required, the approximate quantities to be tested and the projected cost thereof.
Prepare quality control and material testing services program Bidding
Documents for the construction quality control and material testing services.
Testing services shall be estimated and identified as an authorized reimbursable
expense item in this Contract.

HAZARDOUS MATERIALS: Where the Project involves work in an existing
building and/or utility system, assist the Department to determine the scope of
potential hazardous materials contamination that may require testing,
abatement and/or removal by the Department, prior to the renovation and/or
during the new construction work of the Project. Hazardous materials testing and
removal for this Project will be performed by the Department by separate
Contract unless specifically noted in the project scope. Coordinate the
professional design services of this Contract with any hazardous material
removal services required to implement this Project. Include for the
Department's use, architectural and/or engineering drawings and specifications
for all restoration work necessary following completion of the
removal/abatement Project. Revise the final design drawings, specifications,
and schedule, if necessary, to reflect the impact of the hazardous material
removal/abatement on the existing State/Client Agency facility operations.
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Task 513

Task 514

Task 515

Task 516

DESIGN AND CONSTRUCTION BUDGET: The Professional shall be
responsible for all costs incurred by it, necessitated by for rebidding a Project if
it is over Budget due to their design. Submit in writing the itemized estimate of
the construction costs with each final design review. Include all construction Bid
packaging and Phasing. Determine the amount and adequacy of any
construction contingency. Upon submittal of the 90 percent complete final
design documents, confirm an accurate itemized construction cost estimate in
writing to the Department. Confirm that the total Project construction cost is
estimated to be within the Project Budget.

Notify the Department in writing if it becomes evident during the final design
phase that the Project cannot be constructed within the Professional’s estimated
construction Budget. Unless the Department determines the problem to be
outside the control or responsibility of the Professional, the Professional shall
revise their final design drawings and specifications to produce a complete
design for the Project within the Professional’s original estimated construction
Budget cost and will otherwise be responsible for any costs incurred by the
Department in rebidding the Project.

Assist the Department to rebid the Project in accordance with the Task 516
construction bidding/contracting procedures.

CONSTRUCTION SCHEDULE: Determine the appropriate proposed
construction schedule to be part of the Construction Contract. Consider all
principal influencing factors, including, but not limited to, current and projected
material delivery times, local labor contract periods, and other historical principal
causes of delays.

FINAL DESIGN BIDDING DOCUMENTS REVIEW: Provide complete final
design documents review. When the final design is 50 percent complete, submit
the final design documents to the Project team for their review. If the final design
appears to exceed the Project Budget, review with the Department all cost
reduction design options. Incorporate at 90 percent completion, all required
design modifications applicable to the Project, and resubmit to the Project
Director. Confirm in writing that the requirements of Tasks 509 and 510 have
been met.

Submit 100 percent complete sets of Bidding Documents to the Project Team for
their final review. Submit final design documents to the State/Client Agency and
the Department for their final design review and revise as necessary to
incorporate all review comments required for Department written acceptance of
the Bidding Documents. Provide adequate time (minimum of 14 calendar days)
for the reviews and implementation of any comments or modifications.

CONSTRUCTION BIDDING AND CONTRACTING: Assist the Department in the
construction bidding and contracting process. The State of Michigan will
advertise for bids and issue construction documents on-line and award and hold
the Construction Contract.
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Prepare (maximum of 6mb electronic PDF files) and distribute Bidding
Documents to the Project Director as required to accommodate predetermined
construction Bid packages and/or Phases. Conduct pre-bid meetings and issue
pre-bid meeting minutes and bidder’s lists. Issue Addenda to the Project Director
as required for posting. Include in each Addendum complete specifications for
the Project if such specifications are not part of the Bidding Documents.

The Professional will be compensated by the Department with a Contract
Change Order for providing the professional services necessary to rebid the
Project for reason of defaulted or disqualified construction Bidder(s) or
unacceptable price range as required by the design and construction Budget text
of Task 513.

The Professional’s construction bidding and contracting procedure services for
Task 516 are not complete until: (1) The responsive, responsible, best value
construction Bidder’s Bid has been selected and accepted by the Department;
and (2) The responsive, responsible, best value construction Bidder’s
Construction Contract has been executed. The PSC is to also incorporate any
State required preferences with their review and recommendation.

Construction Bid Evaluation and Recommendation of Construction Contract
Awards: Review and evaluate the submitted construction Bids. Provide the
Department with a written recommendation for the apparent lowest responsive,
responsible, best value construction Bidder for the Project Construction Contract
award(s) within five (5) business days of the date of the Department’s
construction Bid opening. Exempt from recommendation any firm that in the
Professional’s opinion is unqualified for the Project (documentation required) or
thatthe Professional has a business association with on this Project, and any firm,
that the Professional has used in preparation of the Contract Documents or for
any estimating work related to the Project.

The Professional shall conduct pre-contract meetings with responsive,
responsible best value construction Bidder(s) to review the following items: (1)
Understanding of the design intent of the Contract Documents; and (2) To
advise and assist the Construction Contractor(s) in understanding the
requirements of the Department’s standard form of Construction Contract
Documents, Project scope of work, and its Construction Contract award
procedures.

Unless otherwise designated in the Department’s Notice of Intent to Award letter
to the recommended Construction Contractor within fifteen (15) calendar days
from the date that the Notice of Intent to Award letter was mailed to the
Construction Contractor, the Construction Contractor recommended for the
award of the Construction Contract shall (a) Fill out and execute the
Department’s, current version of MICHSPEC standard form documents Section
00500, Contract Agreement and the Section 00800, Supplementary Conditions,
electronically; (b) Execute Section 00610, Performance Bond, and the Section
00620, Payment Bond (and attach to each bond a separate, certified copy of
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Task 517

Power of Attorney); and (c¢) Return to the Department, the Construction
Contractor's executed Section 00500, Contract Agreement, Section 00610,
Performance Bond, and Section 00620, Payment Bond forms, evidence of
Certificates of Insurance and any other legal documents required for submittal by
the Department’s, Notice of Intent to Award letter.

FINAL DESIGN CORRECTION PROCEDURES: Correct at no additional cost
to the Department any design errors or omissions and/or other Project related
deficiencies identified during the 600 and 700 Construction Phase. All
reproduction costs for design interpretations, clarifications, and Bulletins related
to the Professional’s final design errors or omissions and similar or avoidable
costs shall be accounted as part of the Professional’s calculated hourly billing
rates.

Provide design clarifications and interpretations of the Contract Documents
requirements necessary to: (1) Adequately describe the Project work; (2) Adapt
architectural and/or engineering final design documents during construction to
accommodate field conditions identified during construction; (3) Refine design
details that are not feasible and identified during construction; and (4) Comply
with current construction/building codes, and all other Project related design and
construction matters as may be necessary to produce a complete Project.

Design Interpretations and Clarifications: For elements of construction having no
change in cost to the State the Professional will: (1) Provide instructions, and/or
design interpretations and clarifications for design details within five (5) business
days of the Construction Contractor’s request record same, in writing; and (2)
Revise the Professional’s original final design architectural and/or engineering
drawings and specifications as appropriate to the Project. Marking and initialing
of drawings is not an acceptable form of written instruction.

Bulletin Authorization: Request authorization from the Project Director to issue
each individual Bulletin. The Professional’s Bulletin Authorization request will:
(1) Identify the problem requiring the change; (2) Describe clearly if such
problem arises from the architectural and/or engineering final design errors or
omissions; (3) Identify the anticipated design cost and the estimated
construction cost to implement the change(s); and (4) Describe clearly in the
Professional’s opinion which part, if any, of the design and/or construction costs
are the obligation of the State, the Professional or the Construction Contractor.
Include a Contract Modification request for any work outside the Project. Identify
any anticipated Project design or construction schedule implications.

Bulletins: All reproduction costs for design interpretations and clarifications and
Bulletins related to the Professional’s architectural and/or engineering final
design errors or omissions and similar or avoidable costs shall be accounted as
part of the Professional’s calculated hourly billing rates.
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Describe, by Bulletin, design revisions necessary to correct the architectural
and/or engineering final design errors or omissions, to address previously
unidentified on-site field design conditions, to reduce costs and for all other
matters approved by the Department involving costs or credit to the State.
Postponement of action on items to accumulate multi-item Bulletins is not
permitted.

Prepare and issue Bulletins within ten (10) business days of receipt of the
Department’s authorization. Bulletins shall be in such form and detail as the
Department may prescribe. The Professional shall incorporate all accepted
Bulletin revisions or design interpretations into the appropriate originals of all
applicable Contract Documents. Such revised drawings and specifications shall
be issued as part of Bulletins. Each Bulletin shall prescribe a time schedule for
the Construction Contractor’s response. Provide one electronic copy of each
Bulletin to the Department and distribute as the Department may direct.

Evaluate the Construction Contractor’s price quotation(s) and review and
attempt to negotiate with the Construction Contractor to provide the Department
with costs that are consistent with the value of the Project Bulletin(s).
Recommend appropriate action to the Department regarding the Construction
Contractor’s quotations within five (5) business days of receipt thereof.

PHASE 600 - CONSTRUCTION ADMINISTRATION - OFFICE SERVICES

During the construction Phase of this Project, the “DTMB-0460, Project Procedures”
documents package shall be used by the Professional in the administration of this Contract.

The Professional shall use the “DTMB-0452, The Professional’s Inspection Record” for all on-
site Inspection visits to the Project site. The form shall be completed and signed by the
Professional and compiled monthly with the original form document sent to the Department’s,
Project Director and a copy sent to the Construction Contractor. The on-site Inspection record
standard document form shall be completed and accompany the Professional’'s monthly
payment request.

The Professional shall provide all required construction administration services and timely
professional and administrative initiatives as the circumstances of the Project construction may
require to allow the design intent requirements of the Professional’s Contract Documents to be
successfully implemented into a completed Project through the Construction Contractor’s
completion of the Construction Contract work.

In observed cases which may involve danger to human life, immediate safety hazards to
personnel, existing or impending damage to the Project, to State/Client Agency property or to
other property; as may be impacted by the Project, the Professional shall inform the
Construction Contractor(s) of the situation and their observations.

The Professional shall immediately record and report such situations to the Department and

certify any accrued Project costs in writing. The Professional shall always have access to the
Construction Contractor(s) work.
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Establish and maintain effective construction administration office procedures, systems, and
records to progressively, and exclusively, manage and control the Professional’s obligations,
commitments, achievements, and expenditures under this construction Phase administration.

Monitor the quality and progress of the Project construction Phase work. Maintain all necessary
Project records, provide on-site visitation reports, and provide all administrative office action as
may be necessary to inform the Construction Contractor(s), in writing, with respect to their
compliance with the design intent of the Contract Documents.

Advise and assist the Department in taking all practical steps necessary to address and
complete the Project in the event of performance delays or defaults by the Construction
Contractor(s).

Task 601

Task 602

COORDINATION: Coordinate the Professional’s staff, Consultants, and all other
Project related resources. Preside at all Project related meetings and prepare and
distribute minutes of all meetings, reports of on-site visitations, correspondence,
memoranda, telephone, and other conversations or communications. Where
essential or significant information is established or evaluated, and/or critical
decisions are made, whether in meetings, conversation, or email correspondence,
include that information or decisions in formal project correspondence and
distribute copies to the Project Team within two (2) business days of the date of
occurrence, or include such information and decisions in the immediately
subsequent project meeting minutes. Meeting minutes shall be distributed within
five (5) business days of the meeting. Meeting minutes and agendas are to follow
the order and outline of the Departments “Sample Progress Meeting Format” and
include a summary of executed CCO’s, pending CCQO’s, Shop and RFI Submittal
Logs and statuses.

SHOP DRAWINGS, SUBMITTALS, and APPROVALS: Monitor, evaluate, and
provide administrative action as necessary to achieve timely processing of shop
drawings and such other submittals and approvals that are the responsibility of
the Professional. Maintain a record of all required, received, rejected, and
approved submittals of shop drawings, color/material samples, finishes, and
other items requiring the Professional's approval. Notify the Construction
Contractor(s), in writing, (copy to the Department) of delinquent submittals, the
consequences of such delays, and prescribe a time schedule for their
submittal/resubmittal, which will not jeopardize the Construction Contract
completion date.

No design revisions will be made as part of the Professional’s review and
approval of shop drawings, or other submittals. In addition to all other functions,
the Professional’s approval of shop drawings shall verify the submittals
furnished by the Construction Contractor(s) conforms to the design intent of the
Professional’s Contract Documents/architectural and/or engineering drawings
and specifications requirements. Provide written approval or rejection of shop
drawings within ten (10) business days of receipt in the Professional’s office.
Provide and distribute one electronic copy in PDF format of approved submittals
as directed by the Department.
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Task 603

PAYMENT PROCEDURES: Monitor, evaluate, and provide timely
administrative action, as necessary, to certify or reject, as appropriate, and
process the Construction Contractor’s schedule of costs and monthly submitted
payment requests. Review of Payment Requests are to be completed
concurrently by the Professional and the Department’s Field Representative in
which the Professional is to then provide comments to the Contractor.

Payment by the State of Michigan to the Construction Contractor shall be based
on the Construction Contractor's approved completion of Contract work
performed prior to the date of each monthly submitted payment request.
Payment to the Construction Contractor for each monthly submitted payment
request invoice shall be made to the Construction Contractor within thirty (30)
consecutive calendar days following the Department’s receipt and approval of
an approved payment request invoice from the Professional. Certification or
rejection of all submitted payment requests will be made by the Professional, in
writing, within ten (10) business days of receipt in the Professional’s office. The
Professional shall certify to the Department, in writing, the dollar amount the
Professional determines to be due to the Construction Contractor for their
monthly submitted payment request or the Professional shall return the payment
request to the Construction Contractor indicating the specific reasons in writing
for rejecting the Construction Contractor's monthly submitted payment request
certification.

Issue an appropriate certificate for payment only pursuant to a correctly
prepared and accurate payment request and only for acceptable Project work.
Payment certification shall constitute a written representation by the
Professional, to the Department, that based on their Construction Administration
on-site field Inspections, and the Professional's evaluations of field reports, test
results, and other appropriate and available factors, the quantity and quality of
Project work for which the payment request is certified has been accomplished
by the Construction Contractor in accordance with the design intent of the
Contract Documents and that the payment request is consistent with the quantity
and quality of acceptable Project work in place, and that the acceptable
materials are properly stored on-site and/or off-site.

No payment request certificate shall be submitted that requests payment for
disputed Project work or any Project work showing deficient test results. No
payment request certificate may be submitted after the Construction Contract
completion date which does not provide for withholding of assessable and/or
projected liquidated damages.

Pursuant to the Department's notification, the Professional’s certification shall
reduce from the amount earned, two (2) times the amount of any current
prevailing wage rate payment deficiency, as certified by the Department of
Licensing and Regulatory Affairs, Wage and Hour Division against the
Construction Contractor or any Subcontractor or supplier thereof. Payment
request rejections shall be accompanied with a written explanation and a copy
shall be submitted to the Project Director and Department Field Representative.
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Task 604

CONSTRUCTION SCHEDULE PROGRESS: Monitor, evaluate, and provide
timely administrative action, as necessary, to determine whether the
Construction Contractor’s construction work schedule and progress appear to be
adequate to achieve the Project on time and on schedule. Notify the Department,
in writing, within three (3) business days of receipt of the Construction
Contractor’s proposed Project construction schedule, or amendments thereto, if
in the Professional’s opinion such construction schedule will produce the Project
within the allotted Construction Contract completion time. Notify the
Construction Contractor and the Department, in writing, if in the Professional’s
opinion such schedule should be accepted or rejected. Revise the construction
schedule of Task 514 to show that the proposed on-site visitations of Tasks 703-
706 are consistent with the actual events of the Project construction schedule.
Give prompt, written notification to the Construction Contractor(s) and to the
Department of inadequate construction schedule progress.

Unless the Department determines that the needs of the Project require other
action the Professional shall proceed as follows: (1) Investigate at the time of
occurrence, any areas of inadequate progress whose consequence may be a
delay in, or increased cost for, a work item; (2) Notify the Construction
Contractor(s) and the Department of the Professional’s opinion of the problem
and responsibility for the delay and costs. Advise whether the delay in any work
may result in delays in the Construction Contract completion date; and (3)
Advise the Construction Contractor(s) and the Department, in writing, of
recommended action(s) by respective parties necessary to facilitate actions by
the Construction Contractor to complete the Project construction on schedule.

Bulletin Costs: During the 600 and 700 Construction Phase, review and evaluate
the Construction Contractor's quotations for Bulletin work. Negotiate as
appropriate to assure the Department's costs commensurate with the actual
value of the Project work. Provide the Department with written
recommendation(s) within five (5) business days of receipt of the quotation.

Evaluate any documentable impact on the Project construction schedule
claimed by the Construction Contractor(s) arising from Bulletin work. Provide
appropriate and timely action under terms allowable under the Construction
Contract, to implement any Bulletin work which the Professional and the
Department consider critical to the Project construction schedule, but whose
cost is disputed.

Within ten (10) business days of its receipt, evaluate and provide the Department
with appropriate written recommendations, along with an analysis of any request
by the Construction Contractor(s) for a time extension of their Construction
Contract completion date. No recommendation for a Construction Contract time
extension may be submitted to the Department which is not substantiated by the
Professional’s technical review and evaluation of the Project construction
schedule showing critical path work, noncritical path work, and float time for the
complete Project and any work at issue and having such detail as to clearly
document the Construction Contractor’s claim.
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Task 605

Task 606

Any recommendation for a time extension of the Construction Contractor’'s
Contract completion date must include a complete analysis of all direct and
indirect costs of the Construction Contractor, the Professional, and the
Department regarding the time extension. Where the Project is not substantially
complete on the Construction Contract completion date, notify the Construction
Contractor and the Department, in writing, of the expiration of the Construction
Contract completion date and of the assessment and/or withholding of liquidated
damages.

CONSTRUCTION TESTING PROGRAM: Monitor, evaluate, and provide timely
administrative action as may be required in response to the results of the
construction quality control and material testing program. In circumstances
where the testing is not provided by the Department or the Professional,
evaluate, and approve, or disapprove the Construction Contractor(s) work plan
for providing all construction test reports.

Provide the Construction Contractor(s) and the Department with written
evaluation of all construction test reports, copies of construction test reports,
marked with the Professional’s approval or disapproval within five (5) business
days of receipt of the report.

Within five (5) business days of the receipt of any construction test reports not
meeting the Construction Contract requirements direct the Construction
Contractor(s), in writing, to take appropriate, corrective, or replacement
measures within a prescribed time. Follow up, as appropriate, to require the
Construction Contractor(s) to achieve the design intent of the Professional’s
Contract Documents and avoid delays to any element of work which may, in the
Professional’s opinion, result in a delay in the Construction Contract completion
date. Notify the Construction Contractor, in writing, of any delinquent
corrections/replacement and take administrative action in accordance with the
Construction Contractor performance text of Task 606.

CONSTRUCTION CONTRACTOR PERFORMANCE: Throughout the
execution of the Project Construction Contract, monitor and evaluate the
Construction Contractor(s) performance and quality assurance procedures and
provide timely, administrative action to cause the Construction Contractor(s) to
correct their construction deficiencies. With the Department's concurrence, the
Professional may direct, in writing, the exposure and testing of any Project
construction work, already in place or covered, which the Professional, and/or
the Department, believes may not meet the design intent of the Professional’s
Contract Documents.

Notify the Construction Contractor, and the Department, in writing, within five (5)
business days of its identification of any aspect of the Construction Contractor’s
performance which is inconsistent with the Contract Documents or which, in the
Professional’s opinion, is inconsistent with the design intent of the Professional’s
Contract Documents. Prescribe a reasonable time for correction which will not
jeopardize the Project construction schedule completion date.
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Task 607

Exert all practical administrative means necessary to require the Construction
Contractor to perform as required by their Construction Contract to meet the
design intent of the Professional’'s Contract Documents/architectural and/or
engineering drawings and specifications requirements.

Deficient Performance: Upon identification of deficient performance, where the
Project Construction Contractor fails to provide timely or acceptable
performance, the Professional shall proceed as follows: (1) Notify within three
(3) business days the Department, the Construction Contractor and any affected
surety, in writing, and by registered mail delivery, of the potential for the
Construction Contractor’s default action and the Professional’s recommendation;
(2) Identify applicable Construction Contract references, with design
interpretation of such references, and clearly explain where the Construction
Contractor’s performance fails to meet the design intent of the Professional’s
Contract Documents; and (3) Specify a time and date for the Construction
Contractor to begin active and continuous work towards Contract compliance
and a specific time and date for completion.

Potential Default: Upon notification by the Department of potential default by the
Construction Contractor, where the Project Construction Contractor fails to
adequately perform, the Professional shall proceed as follows: (1) Document the
potential default, in writing, to the Construction Contractor, the Construction
Contractor’'s surety and the Department; (2) Provide an explanation of the
consequences of the potential default to the Project; (3) Provide the Department
with a complete set of Project record documentation necessary to assist the
Department in the legal implementation of the Construction Contractor’s default
action; (4) Establish an appropriate amount and withhold from payment
certification of the associated line item(s), include a retainage consisting of any
costs expended for testing and other investigations necessary to establish
unsatisfactory performance plus a contingency amount, adequate for the
Department to correct such unacceptable performance by means other than the
Construction Contractor; and (5) Notify the Construction Contractor and their
surety, in writing, of the withholding.

Default: Upon notification of the Project Construction Contractor's default, the
Professional shall proceed as follows: (1) Identify the extent of defaulted and/or
remaining Project work; (2) Recommend a procedural program for the
Department to achieve the defaulted work within the remaining Project
construction time schedule if possible; and (3) Provide modified Bidding
Documents that will allow the Department to rebid the remaining portion of work
using the Professional's recommendations. The Professional will be
compensated by the Department with a Contract Change Order for providing the
defaulted Construction Contractor assistance service.

PUNCH LIST PROCEDURES: Prepare and distribute Punch Lists for each
Construction Contract.
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Task 608

Task 609

Prescribe a reasonable time schedule for completion of all construction Punch
List items and identify an additional amount to be withheld from payment should
standard closeout schedule of values be deemed insufficient to assure the
Department sufficient funds to cover all costs as may become necessary to
complete the remaining delinquent work. Distribute Punch Lists within five (5)
business days of the final Inspection. Notify the Construction Contractor of any
delinquent Punch List construction corrections and take appropriate action in
accordance with Tasks 604 and 606.

CLAIMS: Evaluate and respond to any claims (in whole or in part) against the
Department within five (5) business days of the receipt of such claim, in the
Professional’s office. Where any element of claims or subsequent litigation, are
based, in whole or in part, upon any deficiency or delinquency in the
Professional’s services, the Professional shall provide, in a timely manner, all
professional services necessary to defend the claim issue(s). No payment will
be due for claim defense services accumulated under this Task until settlement
or judgment of litigation concludes the claim issue. The claim settlement or
judgment decision will be used as the basis for determining the Professional’s
obligation, if any, for the costs of such professional services and/or for any costs
incurred by the Department for which performance by the Professional may be
responsible or contributory. Billing under this claims Task will be in accordance
with an appropriate Contract Modification and/or Contract Change Order.

AS-BUILT DOCUMENTS: Within forty-five (45) consecutive calendar days after
receipt of properly prepared and submitted Construction Contractor annotated
as-built documents, incorporate, and render them into the Professional’s original
Contract Documents for as-built documents. The Professional shall provide the
Design and Construction Division with the following two (2) types of deliverable
as-built documents for Project close-out: 1) One (1) set of legible/reproducible
bond copy completely updated and corrected, as-built records of the Contract
Documents/architectural and/or engineering drawings; and 2) Two (2) electronic
sets of completely updated and corrected as-built record close- out documents
and architectural and/or engineering drawings, one in .pdf format and one in Auto
CAD format that is “Auto CAD readable” and conforms to the American Institute
of Architects (AlA) National CAD Standard format.

The as-built documents shall depict all construction modifications, additions, and
deletions made either by Addendum, Bulletin, supplemental written instructions,
and the written notations shown on the Construction Contractor's as-built
drawings. The Professional’s as-built architectural and engineering drawings
shall be of such clarity, detail, and completeness that reference to other
documents will not be required to describe or depict, the Project. The as-built
documents shall be free of the Professional’s original architectural and/or
engineering final design errors and omissions. The Professional shall revise the
final design as-built drawings as necessary to incorporate all requested
Department revisions as required for the Department's formal written
acceptance and approval of the Project as-built drawings and the Project final
on-site Inspection.
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The Professional’s services for the Task 609, As-Built Documents are not
complete until: (1) The as-built architectural and engineering drawings have been
verified, in writing, by the Professional to the Project Director as being accurate
and complete; and (2) The as-built architectural and engineering drawings have
been turned over and accepted by the Department’s, Project Director in writing.

Task 610 CLOSE-OUT PROCEDURES: Maintain for the Project record a schedule of the
Construction Contractor’s required submittals for Project close-out. Review and
approve or reject all submittals as appropriate. Within forty-five (45) consecutive
calendar days after Substantial Completion of the Project, after building or
Project occupancy, verify to the Department’s, Project Director in writing, that
the following documents have been received: (1.) All Project code compliance
approvals; (2.) Final Inspections; (3.) Final occupancy permits; (4.) Construction
Contractor's as-built final design marked-up architectural and engineering
drawings; (5.) Copies of “Operation and Maintenance Manuals” of the Project
systems; and (6.) Equipment warranties and guarantees.

Provide to the Design and Construction Division within forty-five (45)
consecutive calendar days after Substantial Completion of the Project, three (3)
copies of "Operation and Maintenance Manuals" of the Project systems and
equipment. These close-out manuals shall include copies of reduced size, as-
built architectural and engineering drawings, specifications, and all instructions
published or furnished by respective manufacturers, construction code
compliance certificates, equipment warranties, and guarantees. The manuals
shall also include a complete description of the Professional’s Final Design intent
concepts, operation, and required maintenance of each system. Participate in
the Construction Contractor’'s start-up and in the training instruction of
State/Client Agency personnel in the operation and use of the Project systems.

PHASE 700 - CONSTRUCTION ADMINISTRATION - FIELD SERVICES

The Department may provide full or part-time Department Field Representatives to monitor the
coordination and progress of the services of the Professional and the Project work of the
Construction Contractor(s). Such Inspections may generate reports, minutes of meetings,
notes, and documents, which will be available to, and may be useful for, the Professional. The
Project Director, or Department Field Representative, has the authority to require the
Professional to respond to and resolve design related problems, construction field problems
and to attend Project related meetings. Unless delegated by specific written notice from the
Department, the Department Field Representative does not have any authority to order any
changes in the Project scope of work or authorize any adjustments in Contract price or Contract
time.

The Professional shall provide sufficient field Inspections of the Project to administer the
construction Phase field services and its related construction Phase administration office
services, as directly related to the degree of Project complexity and, up to and including full-
time field Inspections. The construction field Inspections shall occur as the construction on-site
field conditions and the Project may require and during the regularly scheduled twice a month
progress meeting.
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The Professional shall use for their construction field Inspection services, only personnel
having such professional expertise, experience, authority, and compatibility with departmental
procedures as the Department may approve. The Professional agrees that such characteristics
are essential for the successful completion of the Project. Such individuals shall be replaced
for cause where the Department determines and notifies the Professional, in writing, of their
unacceptable performance.

The Professional shall review the Project construction work in place and that sequentially
planned. The Professional shall determine whether the actual Project construction schedule
progress appears to be in accordance with the approved Project construction schedule and
whether the quality of the work appears to be in accordance with the design intent of the
Professional’s Phase 500 - Contract Documents/architectural and/or engineering drawings and
specifications requirements and are without apparent defects or deficiencies. No on-site
advertising by, or of, the Professional or Project signs other than those appropriate to locate an
approved field office will be permitted.

Task 701 COORDINATION: Coordinate the Professional’s staff, Consultant firm’s staff,
Construction Contractors, and all other Project related resources.

Task 702 PRECONSTRUCTION MEETING: Preside at and record
preconstruction/organizational meetings for each Construction Contract. Issue
meeting minutes and the completed “DTMB 0460, Project Procedures”
documents package.

Task 703 CONSTRUCTION INSPECTIONS: The Professional and their Consultants shall
conduct and record the principal events and status of the work of all scheduled
and other on-site Project activities. The construction field Inspections shall occur
as the field conditions and the Project may require and during the regularly
scheduled progress and payment meetings.

All construction progress Inspections shall be recorded in the form of a written
report to the Department and the Construction Contractor within five (5)
business days of the Project construction progress Inspection. The purpose of
such Inspection/visitations includes, but is not limited to: (1) Achieve and
maintain a working familiarity with the status, quantity, and quality of the Project
construction work in place; (2) Determine if the actual Project construction
schedule progress is in accordance with the approved Project construction
schedule; (3) Review the installation and determine the acceptability of
preparations for, and installation of, pending critical construction components
and activities; and (4) The Inspection of Project construction work completed or
in progress by the Construction Contractor to determine and verify, in writing, to
the Department’s, Project Director and the Department Field Representative that
the quantity and quality of all Project construction work is in accordance with the
design intent of the Professional's Phase 500 - Contract
Documents/architectural and/or engineering drawings and specifications
requirements.
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Task 704

Task 705

Task 706

PROBLEM SOLVING MEETINGS: Conduct and record problem solving
meetings between the Professional and the Professional’s Consultants, the
Construction Contractor(s), their Subcontractors, the Department, the Project
Director and the Department Field Representative, and any construction
managers and other affected parties on-site or elsewhere to assess the
construction work progress and provide design interpretation decisions to
resolve problems affecting the construction work.

These problem- solving meetings shall be scheduled as the construction field
conditions and the Project may require, and/or shall be at such time as the
Construction Contractor(s), the Professional, the Department, the Project
Director, the Department Field Representative, and any construction manager
agree is appropriate to the Project construction work progress. Non-scheduled
or emergency meetings shall be held at such time as necessary to maintain the
schedule of various work items and to avoid delays in the Construction Contract
completion date.

PROGRESS MEETINGS: Conduct and record scheduled Project construction
progress meetings (twice a month) with the Project Director, the Department
Field Representative, the State/Client Agency, the Construction Contractor(s),
and any construction manager. Assess Project construction work progress and
provide timely, administrative actions as necessary to maintain the Project
construction work on schedule and respond to and resolve all design related
and construction items affecting the Project construction cost and be following
the design intent of the Contract Documents, in accordance with Tasks 513 and
514.

FINAL PROJECT INSPECTION: Conduct final construction field Inspections of
the Project, in concert with the Construction Contractor(s), the Project Director,
the Department Field Representative, the State/Client Agency, and any
construction manager. Final Project field Inspections shall be conducted to
witness and record equipment start-up and all testing, to verify, in writing, that
each Construction Contractor has achieved Substantial Completion, to prepare
Punch List(s) items, and to determine the status of any part of the Project
construction work where the Department intends to take beneficial use or
occupancy. Verify to the Project Director and Department Field Representative,
in writing, the completeness and accuracy of the Construction Contractor’s as-
built drawings during the Project construction Phase Field Inspection(s) and
identify any corrections required. The Professional shall revise the final as-built
drawings as necessary to incorporate all requested Department revisions as
required for the Department’s formal written acceptance and approval of the
Project as-built drawings and the Project final Inspection. Determine to the
extent possible that the Project has been constructed in accordance with the
design intent of the Professional's Phase 500 - Contract
Documents/architectural and/or engineering drawings and specifications
requirements and that all equipment and systems function without defects.
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ARTICLE Il
COMPENSATION

In consideration of the performance of this Contract, the Department agrees to pay the
Professional, as compensation for professional services, an hourly billing rate for each
employee providing a direct service to this Project, on a not-to-exceed basis as specified
herein, subject to subsequent modification mutually agreeable to the parties hereto; provided,
however, the Professional may not incur costs, or bill the Department, for professional services
in excess of the estimates established for this Project without the prior written agreement of the
Department.

The attached proposal prepared by the Professional in response to the Request for Proposal,
by the Owner, may describe methodology, services, schedule, and other aspects of the work
to be performed under the Contract but does not supersede the Contract.

Compensation to the Professional shall be on an hourly billing rate basis for professional
services rendered by salaried and non-salaried professional, technical, and non-technical
support employees, except for any authorized reimbursable expenses provided for in this
Contract. Total compensation for any Phase shall not exceed the amount authorized for that
Phase, unless authorized in writing by the Department's approved Contract Change Order.

Professional services shall not be performed, and no Project expense shall be incurred by the
Professional prior to the issuance of a written and signed Professional Services Contract and
a DTMB Form 0402 - Contract Order by the Department to the Professional, authorizing the
Professional to start the Project work.

The preparation of Bulletins and Contract Change Orders resulting from increases in the
Project scope of work or previously unknown on-site field conditions will be compensated to
the Professional, as approved by the Project Director, on an hourly billing rate basis in
accordance with this article.

This compensation shall not exceed seven and half percent (7.5%) of the Construction
Contractor’s quotation for the Bulletin or Contract Change Order or an amount mutually agreed
upon by the Professional and the Project Director. The Professional shall provide, at no
additional compensation, professional services necessary to respond to and resolve all
Construction Contractor design related claims arising wholly or in part from the Professional’s
Contract Documents errors or omissions or other aspects of the Project's design or the
Professional’'s performance which are inconsistent with the Professional or Construction
Contract. Reproduction costs for the Professional firm’s interpretations, study/design
clarifications, and Bulletins necessary to achieve the Contract scope of work final design
requirements is not allowable for reimbursement and shall be accounted as part of the
Professional firm’s lump sum fee of this Contract.

2.1 PREMIUM TIME/OVERTIME: This Contract anticipates that no premium or overtime is
required to achieve this Project's scope of work. No compensation will be allowed to the
Professional for any premium or overtime cost incurred to achieve the Project schedule
of this Contract, unless directed in writing by the Project Director.
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2.2

EMPLOYEE HOURLY BILLING RATES: Hourly billing rates will include all direct and
indirect monetary costs to the State for the Professional's services under this Contract
other than the authorized and approved reimbursements. Hourly billing rates shall be
based on the Professional’s documented historical operating expenses and adjusted
for Project specific costs. In no case shall this documentation period include more than
eighteen (18) months prior to the date of award of this Contract. The Professional may
not provide different hourly billing rates for the same individual for different Phases.

No lump-sum subcontracts for the professional services of any employee may be billed
against this Contract. Any employee associated with this Project who performs the
professional services of a subordinate or of a position classification having a lower
classification/pay range shall be accounted and paid for at the lower hourly billing pay
rate.

The hourly billing rate charge of any employee may be changed by the Professional
with a written and Department approved Contract Modification during the life of this
Contract to account for normal personnel pay increases.

Hourly billing rates include but are not limited to: Overhead items such as employee
fringe benefits, vacations, sick leave, insurance, taxes, pension funds, retirement plans,
meals, lodging, computer costs/operating costs and time, telephone, telephone-related
services, and all reproduction services (except Contract Bidding Documents).

The hourly billing rate also includes all reproduction costs for design interpretations,
study/design clarifications and Bulletins related to design errors or omissions,
construction code compliance (precipitating either from design code compliance and
plan review, design interpretations, or construction on-site/field Inspections), and all
similar, or avoidable costs shall be accounted as part of the Professional’s calculated
hourly billing rate.

Allincidental postage, mail, or other shipping or delivery services, acquisition, bad debts,
previous business losses, employment fees, depreciation, and operating costs for
equipment, including computer design and/or computer drafting systems, and any
specialized testing equipment are to be included. The hourly billing rate shall include,
without exception, secretarial, computer/typing/word processing, editing, and clerical
services utilized in any way for the Project as well as other non-technical and/or
overhead employees. The hourly billing rate also includes all profit without regard to its
form or distribution.

Items not allowable as part of the Professional’s calculated hourly billing rate include
but are not limited to: Any costs associated with litigation and settlements for the
Professional, or other liability suits, out-of-state offices, and associated travel, bonuses,
profit sharing, premium/overtime costs, public relations, entertainment, business
promotion, contributions, and various speculative allowances.

The hourly billing rate for the Professional may not be applied to the work of the
Professional’s Consultant's staff. Each Consultant firm must submit a separate hourly
billing rate with proper documentation for the Consultant services they will provide as
part of the Proposal.
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The hourly billing rate of the respective Consultant firm shall be used for that Consultant
firm's personnel only. The Professional’s Consultant services shall be billed as an
authorized reimbursable expense item at a direct cost times the Firm’s mark-up
percentage, not to exceed 5%, accepted by the Department.

2.3 RANGE OF EMPLOYEE HOURLY BILLING RATES: The Professional shall identify
the service being provided and include the Professional’s or Consultant’'s employee(s)
full names and position classifications for the Project and their current hourly billing
rates at the beginning and at the anticipated end of the Project. This hourly billing rate
range shall reflect any anticipated pay increases over the life of the Contract. The range
of hourly billing rates for any employee position or classification may not be changed
without an approved Contract Modification.

2.4 DIRECT COST REIMBURSEMENT ITEMS: The Professional’'s Consultant services
and authorized reimbursable expenses shall be treated as an authorized reimbursable
expense item at a direct cost times the firm’s mark-up percentage amount approved by
the Department, not to exceed 5%. Reimbursement of authorized expense items at
direct cost times the firm’s mark-up percentage amount is intended only to compensate
the Professional for their direct costs. The Professional shall be responsible for the
selection of the supplier of their professional services or materials, the coordination,
adequacy, and application of their professional services, whether provided by the
Professional’s staff or provided by their Consultant, and therefore responsible for any
Project costs that exceed the Contract per Phase reimbursement Budget.

For Projects further than 100 miles one-way from the Professional firm’s office, travel expenses
to the project site will be allowed as a reimbursable expense at the State of Michigan’s rates,
based on DTMB’s Vehicle and Travel Services Travel Rate Reimbursement for premium
mileage rates in effect at execution of this contract. Mileage allowed will be actual, less 100
miles each way. Other travel expenses are not to be included, unless specifically authorized in
writing.

In addition, direct cost reimbursement items may include soil borings, site surveys and any
required laboratory testing not performed in house, Design Code Compliance and Plan Review
Approval Fees by the licensing agency; reproduction of documents for legislative presentation,
artistic productions, mobilization of testing equipment, laboratory costs for testing samples, per-
linear-foot cost of soil borings and specialized inspections of the structural, mechanical,
electrical, chemical or other essential components of the Project.

Compensation for this Contract shall not exceed the amounts per Project Phase shown in the
attached Contract Order unless authorized by a Department approved Contract Modification.
It shall be the Professional’s responsibility to carefully monitor their and their Consultant firms
Project costs, activities, and progress and to give the Project Director timely notification of any
justifiable need to increase the authorized fee. The Professional may not proceed with
professional services that have not been authorized by the Project Director and shall
immediately notify the Project Director if such services have been requested or have become
necessary. ldentification of Professional and Consultant staff, hourly billable rates, and an
itemized list per Project Phase of authorized direct cost reimbursement items are identified in
the attached Professional’s proposal.
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ARTICLE I
PAYMENTS

Payment of the professional services fee shall be based on the Professional’s performance of
authorized professional service(s) performed prior to the date of each submitted payment
request. Payment requests shall be submitted monthly to the Project Director on a payment
request form (DTMB- 440). Payment for each monthly submitted payment request shall be
made within thirty (30) consecutive calendar days following the Department’s approval of the
payment request.

Payment requests shall include signed certification by the Professional of the actual
percentage of work completed as of the date of invoicing for each Phase and summarize the
amounts authorized, earned, previously paid, and currently due for each Project Phase.
Payment requests shall be supported by itemized records or documentation in such form and
detail as the Department may require. Each of the Professional’'s Consultant's submitted
payment request applications shall include similar information.

This includes, but is not limited to:

e Phase Numbers for the professional services provided.

e Professional’s personnel and position/classification providing service and hours worked

e Current hourly billing rate charges for each individual position/classification.

e Copy of certified on-site visitation log or site visit report showing time on-site.

e Itemized invoices from each of the Professional’s Consultant's documenting that firm’s
professional services charge and the Project work related services provided.

o Authorized reimbursable expense items provided with receipts and invoices.

The State has the right to withhold payment of any disputed amounts until the parties agree
as to the validity of the disputed amount. The State will notify the Professional of any dispute
within a reasonable time. Payment by the State will not constitute a waiver of any rights as to
the Professional’s continuing obligations, including claims for deficiencies or substandard
Contract Activities. The Professional’'s acceptance of final payment by the State constitutes a
waiver of all claims by the Professional against the State for payment under this Contract,
other than those claims previously filed in writing on a timely basis and still disputed.

The State will only disburse payments under the Contract through Electronic Funds Transfer
(EFT). Contractor must register with the State at http://www.michigan.gov/SIGMAVSS to
receive electronic funds transfer payments. If Contractor does not register, the State is not
liable for failure to provide payment. Without prejudice to any other right or remedy if may
have, the State reserves the right to set off at any time any amount then due and owing to it
by Contractor against any amount payable by the State to Contractor under this Contract.
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ARTICLE IV
ACCOUNTING

The Professional shall keep current and accurate records of Project costs and expenses, of
hourly billing rates, authorized reimbursable expense items, and all other Project related
accounting document to support the Professional’'s monthly application for payment. Project
records shall be kept on a generally recognized accounting basis. Such records shall be
available to the Department for a period of three (3) years after the Department’s final payment
to the Professional. The State of Michigan reserves the right to conduct, or have conducted, an
audit and inspection of these Project records at any time during the Project or following its
completion.

ARTICLE V
INSURANCE

The Professional shall purchase, maintain, and require such insurance that will provide
protection from claims set forth below which may arise out of or result from the Professional
firm’s services under this Contract, whether such service is performed by the Professional or
performed by any of the Professional Firm’s Consultant's or by anyone directly or indirectly
employed by them, or by anyone for whose acts they may be liable. The following insurance
policy limits described below are intended to be the minimum coverage acceptable by the
State:

For this Section, "State" includes its departments, divisions, agencies, offices, commissions,
officers, employees, and agents.

(a) The Professional must provide proof that it has obtained the minimum levels of
insurance coverage indicated or required by law, whichever is greater. The insurance
must protect the State from claims that may arise out of or result from or are alleged to
arise out of or result from the Professional’s or a consultant's performance, including
any person directly or indirectly employed by the Professional or a Consultant, or any
person for whose acts the Professional or a consultant may be liable.

(b) The Professional waives all rights against the State for the recovery of damages that
are covered by the insurance policies the Professional is required to maintain under this
Section. The Professional’s failure to obtain and maintain the required insurance will
not limit this waiver.

(c) Allinsurance coverage provided relative to this Contract is primary and non-contributing
to any comparable liability insurance (including self- insurance) carried by the State.

(d) The State, in its sole discretion, may approve the use of a fully funded self-insurance
program in place of any specified insurance identified in this Section.

(e) Unless the State approves, any insurer must have an A.M. Best rating of "A-" or better
and a financial size of VII or better, or if those ratings are not available, a comparable
rating from an insurance rating agency approved by the State. All policies of insurance
must be issued by companies that have been approved to do business in the State.
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(9)

(h)

0

(k)

To view the latest A.M. Best's Key Ratings Guide and the A.M. Best's Company
Reports (which include the A.M. Best’'s Ratings) visit the A.M. Best Company internet
web site at http://www.ambest.com.

The Professional is responsible for the payment of all deductibles.

In the event the State approves the representation of the State by the insurer's attorney,
the attorney may be required to be designated as a Special Assistant Attorney General
by the Michigan Attorney General.

Workers’ Compensation Insurance: The Professional must provide Workers'
Compensation coverage according to applicable laws governing work activities in the
state of the Professional's domicile. If the applicable coverage is provided by a self-
insurer, the Professional must provide proof of an approved self-insured authority by
the jurisdiction of domicile. For employees working outside of the state of the
Professional's domicile, the Professional must provide certificates of insurance proving
mandated coverage levels for the jurisdictions where the employees' activities occur.

Except where the State has approved a subcontract with other insurance provisions,
the Professional must require any Consultant to purchase and maintain the insurance
coverage required in this Article. Alternatively, the Professional may include a
Consultant/Subconsultant under the Professional’s insurance on the coverage required
in that Section. The failure of a Consultant/Subconsultant to comply with insurance
requirements does not limit the Professional’s liability or responsibility.

If any of the required policies provide claims-made coverage, the Professional must:
(a) provide coverage with a retroactive date before the effective date of the contract or
the beginning of Contract Activities; (b) maintain coverage and provide evidence of
coverage for at least three (3) years after completion of the Contract Activities; and (c)
if coverage is canceled or not renewed, and not replaced with another claims-made
policy form with a retroactive date prior to the contract effective date, Professional must
purchase extended reporting coverage for a minimum of three (3) years after
completion of work.

Professional must: (a) provide insurance certificates to the Contract Administrator,
containing the (1) project file number; (2) the project title; and (3) description of the
program, at Contract formation and within 20 calendar days of the expiration date of the
applicable policies; (b) require that consultants maintain the required insurances
contained in this Section; (c) notify the Contract Administrator within 5 business days if
any insurance is cancelled; and (d) waive all rights against the State for damages
covered by insurance. Failure to maintain the required insurance does not limit this
waiver.
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Required Limits |

Additional Requirements

Commercial General Liability Insurance

Minimum Limits:

$1,000,000 Each Occurrence Limit
$1,000,000 Personal & Advertising Injury
$2,000,000 General Aggregate Limit
$2,000,000 Products/Completed
Operations

Professional must have their policy
endorsed to add “the State of
Michigan, its departments, divisions,
agencies, offices, commissions,
officers, employees, and agents” as
additional insureds using
endorsement CG 20 10 11 85, or
both CG 20 10 12 19 and CG 20 37
12 19.

Umbrella or Excess

Liability Insurance

Minimum Limits:
$2,000,000 General Aggregate

Professional must have their policy
follow form.

Automobile Liability Insurance

Minimum Limits:
$1,000,000 Per Accident

Professional must have their policy:
(1) endorsed to add “the State of
Michigan, its departments, divisions,
agencies, offices, commissions,
officers, employees, and agents” as
additional insureds; and (2) include
Hired and Non-Owned Automobile
coverage.

Workers' Compensation Insurance

Minimum Limits:
Coverage according to applicable
laws governing work activities.

Waiver of subrogation, except where
waiver is prohibited by law.

Employers Liabil

ity Insurance

Minimum Limits:
$500,000 Each Accident
$500,000 Each Employee by Disease

$500,000 Aggregate Disease.

Professional Liability (Errors and Omissions)
Insurance

Minimum Limits:
$1,000,000 Each Occurrence
$2,000,000 Annual Aggregate
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Environmental and Pollution Liability
(Errors and Omissions) ***

Minimum Limits: Professional must have their policy:
$1,000,000 Each Occurrence (1) be applicable to the work being
$2,000,000 Annual Aggregate performed, including completed

operations equal to or exceeding
statute of repose; (2) not have
exclusions or limitations related to
Transportation (upset overturn, spills
during loading or unloading,
Hazardous Materials Handling, and
Non Owned disposal site liability; and
(3) endorsed to add “the State of
Michigan, its departments, division,
agencies, offices, commissions,
officers, employees, and agents” as
additional insured..

(***Professional to include Pollution Liability Insurance if needed ***)

Contractual Liability insurance for claims for damages that may arise from the
Professional’'s assumption of liability on behalf of the State under Article VI concerning
indemnification for errors, omissions, or negligent acts in the course of the professional
service or other provision within this Contract to the extent that such kinds of contractual
liability are insurable in connection with and subject to limits of liability not less than for
the general liability insurance and the professional liability insurance and set forth in
subsections (c) and (d) above.

Except where the State has approved a subcontract with other insurance provisions,
the Professional must require any Consultant/Subcontractor to purchase and maintain
the insurance coverage required in this Article. Alternatively, the Contractor may include
a Consultant/Subcontractor under the Professional’s insurance on the coverage
required in that Section. The failure of a Consultant/Subcontractor to comply with
insurance requirements does not limit the Professional’s liability or responsibility.

Certificate of Insurance documents, acceptable to the State, shall be provided and filed
with the Department prior to commencement of the Professional’s Project services,
unless otherwise approved in writing, and not less than 20 days before the insurance
expiration date every year thereafter. Facsimile copies of the Certificate of Insurance
will not be accepted. Certificate of Insurance documents must be either submitted hard
copy or portable document file (.pdf). The Certificate of Insurance documents must
specify on the certificate in the oblong rectangle space labeled “Description of
Operations/Locations/Vehicles/Exclusions Added by Endorsement/Special
Provisions/Special Items” the following items: (1) The ISID Title; (2) The ISID Contract
Number; and (3) The State of Michigan must be named as an “Additional Insured on the
General Liability and Automobile Insurance Policy.” The Certificate of Insurance
documents shall contain a provision that the Project insurance coverage afforded under
the insurance policies for this Contract will not be modified or canceled without at least
thirty (30) consecutive calendar days prior written notice, except for 10 days for non-
payment of premium, to the State of Michigan, Department.
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(@)

(b)

(c)

This Section is not intended to and is not to be construed in any manner as waiving,
restricting, or limiting the liability of either party for any obligations under this Contract
(including any provisions hereof requiring Professional to indemnify, defend and hold
harmless the State).

The attached, Certificates of Insurance documents required for this Project shall be in force
for this Project until the final payment by the State to the Professional is made and shall be
written for not less than any limits of liability specified above. The Professional has the
responsibility for having their consultant firms comply with these insurance requirements.

ARTICLE VI
INDEMNIFICATION

To the extent permitted by law, the Professional shall indemnify, defend and hold harmless
the State from liability, including all claims and losses, and all related costs and expenses
(including reasonable attorneys’ fees and costs of investigation, litigation, settlement,
judgments, interest and penalties), accruing or resulting to any person, firm or corporation
that may be injured or damaged by the Professional in the performance of this Contract and
that are attributable to the negligence or tortious acts of the Professional or any of its
Subconsultants/Consultants, or by anyone else for whose acts any of them may be liable.

Employee Indemnification: In any and all claims against the State of Michigan, its
departments, divisions, agencies, boards, sections, commissions, officers, employees and
agents, by any employee of the Professional or any of its Subconsultants/Consultants, the
indemnification obligation under this Contract shall not be limited in any way by the amount
or type of damages, compensation or benefits payable by or for the Professional or any of its
Subconsultants/Consultants under worker’s disability compensation acts, disability benefit
acts or other employee benefit acts. This indemnification clause is intended to be
comprehensive. Any overlap in provisions, or the fact that greater specificity is provided as
to some categories of risk, is not intended to limit the scope of indemnification under any
other provisions.

Patent/Copyright Infringement Indemnification: To the extent permitted by law, the
Professional shall indemnify, defend and hold harmless the State from and against all losses,
liabilities, damages (including taxes), and all related costs and expenses (including
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments,
interest and penalties) incurred in connection with any action or proceeding threatened or
brought against the State to the extent that such action or proceeding is based on a claim
that any piece of equipment, software, commaodity or service supplied by the Professional or
its Subconsultants/Consultants, or the operation of such equipment, software, commodity or
service, or the use of reproduction of any documentation provided with such equipment,
software, commodity or service infringes any United States patent, copyright, trademark or
trade secret of any person or entity, which is enforceable under the laws of the United States.

In addition, should the equipment, software, commodity, or services, or its operation,
become or in the State’s or Professional’s opinion be likely to become the subject of a claim
of infringement, the Professional shall at the Professional’s sole expense (i) procure for the
State the right to continue using the equipment, software, commodity or service or, if such
option is not reasonably available to the Professional, (ii) replace or modify to the State’s
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satisfaction the same with equipment, software, commodity or service of equivalent
function and performance so that it becomes non-infringing, or, if such option is not
reasonably available to Professional, (iii) accept its return by the State with appropriate
credits to the State against the Professional’s charges and reimburse the State for any
losses or costs incurred as a consequence of the State ceasing its use and returning it.

Notwithstanding the foregoing, the Professional shall have no obligation to indemnify or
defend the State for, or to pay any costs, damages or attorneys’ fees related to, any claim
based upon (i) equipment developed based on written specifications of the State; or (ii) use
of the equipment in a configuration other than implemented or approved in writing by the
Professional, including, but not limited to, any modification of the equipment by the State; or
(iii) the combination, operation, or use of the equipment with equipment or software not
supplied by the Professional under this Contract.

ARTICLE VI
OWNERSHIP OF DOCUMENTS

All Project deliverables, including but not limited to reports, Bidding Documents, Contract
Documents, electronic documents and data, and other Project related documents, including the
copyrights, prepared, and furnished by the Professional shall become the property of the State
of Michigan upon completion of the Project, completion, and acceptance of the professional’s
work, or upon termination of the Contract. Project deliverables shall be delivered to the
Department upon their request. The Professional shall have no claim for further employment
or additional compensation because of this Contract requirement. The Professional may retain
a copy of all Project documents for their files. The professional is to provide unedited CAD files
(without Professionals title block) to the Contractor as requested for use in creating Shop
Drawings at no additional cost.

If the Professional is in default or breach of its obligations under this Contract, the State shall have
full ownership rights of the Project deliverables, including Bidding Documents and Contract
Documents, including all electronic data. If the Professional is in default or this Contract Agreement
is terminated, the State shall not use the Contract Documents and deliverables of this Contract for
completion of the Project by others without the involvement of other qualified Professionals who
shall assume the professional obligations and liability for the Project work not completed by the
Professional.

To the fullest extent allowed by law, the State releases the Professional, the Professionals
Consultant(s) and the agents and employees of any of them from and against legal claims, damages,
losses, and expenses, including but not limited to attorneys’ fees, arising out of the State’s use of the
Contract Documents other than in accordance with this Contract Agreement. All Contract
deliverables listed may be published or issued for informational purposes without additional
compensation to the Professional. The Professional may not use any of the Contract Documents and
Contract deliverables for any purpose that may misrepresent the professional services they
provided. The Professional shall retain full rights to the Contract Documents and deliverables and
the right to reuse component information contained in them in the normal course of the
Professional’s professional activities.

The Contract deliverables, Contract Documents, or other documents produced under this Contract
may be used by the Department, or others employed by the Department or State of Michigan, for
reference in any completion, correction, remodeling, renovation, reconstruction, alteration,
modification of or addition to the Project, without monetary compensation to the Professional.
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The State of Michigan will not construct additional Projects or buildings based on the work of this
Contract without notice to the Professional.

Whenever renderings, photographs of renderings, photographs or models, or photographs of the
Project are released by the State of Michigan for publicity, proper credit for design shall be given to
the Professional, provided the giving of such credit is without cost to the State of Michigan

ARTICLE VI
TERMINATION

The State may, by written notice to the Professional, terminate this Contract in whole or in part
at any time, either for the State's convenience or because of the failure of the Professional to
fulfill their Contract obligations. Upon receipt of such notice, the Professional shall:

a) Immediately discontinue all professional services affected (unless the notice directs
otherwise), and

b) Deliver to the State all data, drawings, specifications, reports, estimates, summaries,
and such other information and materials as may have been accumulated by the
Professional in performing this Contract, whether completed or in process.

8.1 If the termination is for the convenience of the State, an equitable adjustment in the
Contract price shall be made, but no amount shall be allowed for anticipated profit on
unperformed professional services.

8.2 Ifthe termination is due to the failure of the Professional to fulfill their Contract obligations,
the State may take over the work and prosecute the same to completion by Contract or
otherwise. In such case, the Professional shall be liable to the State for any additional
cost occasioned to the State thereby.

8.3 If, after notice of termination for failure to fulfill Contract obligations, it is determined that
the Professional had not so failed, the termination shall be deemed to have been affected
for the convenience of the State. In such event, adjustment in the Contract price shall be
made as provided in Section 8.1 of this article.

The rights and remedies of the State provided in this article are in addition to any other rights
and remedies provided by law or under this Contract.

ARTICLE IX
SUCCESSORS AND ASSIGNS

This Contract shall be binding upon and inure to the benefit of the parties hereto and their respective
successors and assigns; provided, however, that neither of the parties hereto shall assign this
Contract without the prior written consent of the other.

ARTICLE X
GOVERNING LAW

This Contract shall be construed in accordance with the laws of the State of Michigan.
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ARTICLE Xl
NONDISCRIMINATION

In connection with the performance of the Project under this, the Professional agrees as follows:

The Professional will not discriminate against any employee or applicant for employment
because of race, color, religion, national origin, age, sex (as defined in Executive Directive
2019-09), height, weight, marital status, or a physical or mental disability that is unrelated
to the individual's ability to perform the duties of the particular job or position. The
Professional will provide equal employment opportunities to ensure that applicants are
employed and that employees are treated during employment, without regard to their race,
color, religion, national origin, age, sex, height, weight, marital status, or a physical or
mental disability that is unrelated to the individual's ability to perform the duties of the job
or position. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment advertising; layoff or termination; rates of pay
or other forms of compensation; and selection for training, including apprenticeship.

The Professional will, in all solicitations or advertisements for employees placed by or on
behalf of the Professional, state that all qualified applicants will receive equal employment
opportunity consideration for employment without regard to race, color, religion, national
origin, age, sex, height, weight, marital status, or a physical or mental disability that is
unrelated to the individual's ability to perform the duties of the job or position.

The Professional or their collective bargaining representative will send to each labor union
or representative of workers with which is held a collective bargaining agreement or other
Contract or understanding, a notice advising the said labor union or workers' representative
of the Professional’s nondiscrimination commitments under this article.

The Professional will comply with the Elliot-Larsen Civil Rights Act, 1976 PA 453, as
amended, MCL 37.2201 et seq; the Michigan Persons with Disabilities Civil Rights Act, 1976
PA 220, as amended, MCL 37.1101 et seq; Executive Directive 2019-09; and all published
rules, regulations, directives, and orders of the Michigan Civil Rights Commission which
may be in effect on or before the date of award of this Contract.

The Professional will furnish and file nondiscrimination compliance reports within such time
and upon such forms as provided by the Michigan Civil Rights Commission; said forms may
also elicit information as to the practices, policies, program, and employment statistics of
the Professional and of each of their Consultant firms. The Professional will permit access
to all books, records, and accounts by the Michigan Civil Rights Commission, and/or its
agent, for purposes of investigation to ascertain nondiscrimination compliance with this
Contract and with rules, regulations, and orders of the Michigan Civil Rights Commission
relevant to Article 6, 1976 PA 453, as amended.

In the event that the Michigan Civil Rights Commission finds, after a hearing held pursuant
to its rules, that the Professional has not complied with the contractual nondiscrimination
obligations under this Contract, the Michigan Civil Rights Commission may, as part of its
order based upon such findings, certify said findings to the State Administrative Board of the
State of Michigan, which the State Administrative Board may order the cancellation of the
Contract found to have been violated, and/or declare the Professional ineligible for future
Contracts with the State and its political and civil subdivisions, departments, and officers,
and including the governing boards of institutions of higher education, until the Professional
complies with said order of the Michigan Civil Rights Commission.
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Notice of said declaration of future ineligibility may be given to any or all the persons with
whom the Professional is declared ineligible to Contract as a contracting party in future
Contracts. In any case before the Michigan Civil Rights Commission in which cancellation
of an existing Contract is a possibility, the State shall be notified of such possible remedy
and shall be given the option by the Michigan Civil Rights Commission to participate in such
proceedings.

e The Professional shall also comply with the nondiscrimination provisions of 1976 PA 220,
as amended, concerning the civil rights of persons with physical or mental disabilities.

e The Professional will include, or incorporate by reference, the nondiscrimination provisions
of the foregoing paragraphs a) through g) in every subcontract or Contract Order unless
exempted by the rules, regulations, or orders of the Michigan Civil Rights Commission, and
will provide in every subcontract or Contract Order that said nondiscrimination provisions will
be binding upon each of the Professional’s Consultant's or seller.

ARTICLE Xl
CONTRACT CLAIMS AND DISPUTES

In any claim or dispute by the Professional which cannot be resolved by negotiation, the Professional
shall submit the claim or dispute for an administrative decision by the Department of Technology,
Management and Budget, Director of State Facilities Administration within thirty (30) consecutive
calendar days of the end of the disputed negotiations, and any decision of the Director of State Facilities
Administration may be appealed to the Michigan Court of Claims within one (1) year of the issuance of
the Director’s decision. The Professional agrees that the Department’s appeal procedure to the Director
of State Facilities Administration is a prerequisite to filing a suit in the Michigan Court of Claims.

ARTICLE Xl
DEFINITION OF TERMS

The definition of terms and conditions of this Contract are described and outlined in the following Articles
1 through 14 and attached appendices. The capitalized defined terms used in this Professional Services
Contract shall have the following definitions:

ADDENDA: Written or graphic numbered documents issued by the Department and/or the Professional
prior to the execution of the Construction Contract which modify or interpret the Project Bidding
Documents, including architectural and/or engineering drawings, and specifications, by additions,
deletions, clarifications, or corrections. The Addenda shall: (1) Be identified specifically with a
standardized format; (2) Be sequentially numbered; (3) Include the name of the Project; (4) Specify the
SIGMA Funding Information, Project File No., the Contract Order No. Y, and a description of the proposed
Addenda; and (5) Specify the date of Addenda issuance. As such, the Addenda are intended to become
part of the Project Contract Documents when the Construction Contract is executed by the Professional’s
recommended lowest responsive, responsible qualified Construction Contractor. An Addendum issued
after the competitive construction Bid opening to those construction Bidders who submitted a Bid, for the
purpose of rebidding the Project work without re-advertising, is referred to as a post-Bid Addendum.

BID: A written offer by a construction Bidder for the Department. Project construction work, as specified,
which designates the Construction Bidder's Base Bid and Bid prices for all alternates.

BIDDER: The person acting directly, or through an authorized representative, who submits a competitive
Construction Bid directly to the Department.
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BIDDING DOCUMENTS: The Professional’s Project Contract Documents as advertised, and all Addenda
issued before the construction Bid opening, and after the Construction Bid opening, if the Project
construction work is rebid without re-advertising. Bidding documents shall consist of the Phase 500 -
Final Design architectural and/or engineering drawings and specifications, any Addenda issued, special,
general, and supplemental conditions of the Construction Contract, and modifications, if any, to standard
forms provided by the Department. Such forms consist of the Project advertisement, the Instructions to
Bidders, the proposal forms, general, supplemental, and any special conditions of the Construction
Contract, and the form of agreement between the Department and the Construction Contractor for the
project work requirements.

BID SECURITY: The monetary security serving as guarantee that the Bidder will execute the offered
Construction Contract or as liquidated damages in the event of failure or refusal to execute the
Construction Contract.

BUDGET: The maximum legislatively authorized Budget amount to be provided by the State of Michigan
and available for a specific purpose or combination of purposes to accomplish the project for this
Contract.

BULLETIN: A standard document form (DTMB-0485, Bulletin Authorization No. and the DTMB-0489,
Instructions to Construction Contractors for Preparation of Bulletin Cost Quotations for Contract Change
Orders) used by the Department to describe a sequentially humbered change in the Project under
consideration by the Department and the Professional and to request the Construction Contractor to
submit a proposal for the corresponding adjustment in the Contract price and/or Contract time, if any.
These standard document forms are a part of the “DTMB-0460, Project Procedures” documents package.

CONSTRUCTION CONTRACT: A separate written Contract agreement between the Construction
Contractor and the Department for the construction, alteration, demolition, repair, or rebuilding of a
State/Client Agency building or other State property.

CONSTRUCTION CONTRACTOR: Any construction firm under a separate Contract to the Department
for construction services.

CONSTRUCTION INSPECTION SERVICES: The Professional’s field Inspections of the Project during
the construction Phase of this Contract which includes but is not limited to: (1) Documenting the quantity
and quality of all Project construction work and verifying that the Project construction work is properly
completed; (2) Resolve Project problems that are affecting the Project construction work, certify payment
requests, process Bulletins, Contract Change Order recommendations, and requests for information
(RFI's) in a timely manner as prescribed in the Department’s, current version of MICHSPEC or DC Spec
as adopted and modified by the State of Michigan and incorporated into the Construction Contract; and
the (3) Inspection of Project construction work completed or in progress by the Construction Contractor to
determine and verify to the Department’s Project Director and the Department Field Representative that
the Project construction work is in compliance with the Professional’s design intent and that the Project
has been completed by the Construction Contractor in accordance with the Professional’s Phase 500 -
Contract Documents/architectural and/or engineering drawings and specifications requirements. The
Professional shall provide sufficient Inspections of the Project during the construction Phase to administer
the construction Phase field and office services as directly related to the degree of Project complexity, up
to and including full-time field Inspections. Construction field Inspections shall occur as the construction
field conditions and the Project may require and during the regularly scheduled progress (twice monthly)
meetings. The Professional shall use for their construction field Inspection services, only personnel having
professional expertise, experience, authority, and compatibility with departmental procedures as the
Department may approve.
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The Professional agrees that such characteristics are essential for the successful completion of the Project.
Such individuals shall be replaced for cause where the Department determines and notifies the
Professional, in writing, of their unacceptable performance.

CONSULTANT: Any individual, firm, or employee thereof, not a part of the Professional’s staff, but
employed by the Professional and whose professional service cost is ultimately paid by the State of
Michigan, either as a direct cost or authorized reimbursement. This includes the recipient(s) of Contract
Orders for material, support, and/or technical services. Also, included are persons and firms whose
management and/or direction of services are assigned to the Prime Professional as may be provided
elsewhere in this Contract.

CONTRACT CHANGE ORDER: A standard document form (DTMB-0403) issued and signed by the
State of Michigan and signed by the Professional which amends the Project Design Professional’s
Contract Documents for changes in the Appendix 1 — Project/Program Statement or an adjustment in
Contract price and/or Contract time, or both.

CONTRACT DOCUMENTS: The Professional’s Phase 100 — Study, Final Report and Phase 500 - Final
Design architectural and/or engineering plans/drawings, specifications, Construction Contract,
instructions to construction Bidders, proposal, Bidding Documents, agreement, conditions of the Contract,
payment bond, performance/labor and material bond, prevailing wages if applicable, all Addenda, and
attachments as may be necessary to comprise a Construction Contract for the Project. Specifications for
this Contract will be prepared for Division 00 through 49, in the current version of the Master Format
Outline by the Construction Specifications Institute (C.S.1.), as appropriate for the Project.

CONTRACT MODIFICATION: A form (DTMB-0410) amending the Contract signed by the Department
and the Professional. The preparation of Bulletins and Contract Change Orders resulting from changes
in the Appendix 1 — Project/Program Statement or previously unknown on-site field conditions as
approved by the Department will be compensated to the Professional by way of the Contract Modification
in accordance with the Article 2, Compensation text of this Contract. Any Contract Modification of this
Professional Services Contract must be in writing, signed by duly authorized representatives of the
parties, and shall be in such format and detail as the Department may require. No Contract Modification
will be approved to compensate the Professional for correcting, or for responding to claims or litigation
for, the Professional's Phase 100 - Study, Final Report and Phase 500 - Contract
Documents/architectural and/or engineering study/design errors, omissions, or neglect on the part of the
Professional.

CONTRACT ORDER: A form (DTMB-0402) issued and signed by the State of Michigan. Once authorized
to proceed by the Project Director, the Professional may: (1) Begin to incur Project expenses and proceed
with the Project on-site; and (2) Provide professional services for the fee amount designated in the
Phases of the Contract Order. Issuance of the DTMB-0402 certifies that: (1) The State has entered enter
into a Professional Services Contract for the professional services described in the various Phases of
this Contract; and that (2) The proper Certificate of Insurance documents have been received and
accepted by the State along with the approval and signing of the Professional’s Professional Services
Contract by the SFA, DCD Director.

DEPARTMENT: The Department of Technology, Management and Budget, State Facilities
Administration, Design and Construction Division. The Department will represent the State of Michigan
in all matters pertaining to this Project. This Professional Services Contract will be administered through
the Department on behalf of the State of Michigan and The State/Client Agency.
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DESIGN MANUAL: Provides the Professional with information regarding the Department’s current
‘DTMB DCD Design and Construction Standards for Office Construction and Tenant Fit out” and Capital
Outlay Design Manual for State Universities, Community Colleges, State Agencies and Professional
Services Contractors” review process requirements regarding the uniformity in Contract materials
presented to it by the Professional and the State/Client Agency(ies). This manual contains the following
noted standards, instructions, and procedures information for: (1) General instructions for planning
documents from Phase 100-Study through Phase 500-Final Design; (2) Net and gross area/volume; (3)
Project cost format; (4) Outline architectural and engineering specifications; (5) Specifications in
documentation Phase; (6) Instructions for proposal; (7) Bidders questionnaire; and the (8) Project job
sign

DIRECTOR: The Director of the Department of Technology, Management and Budget or their authorized
State of Michigan representative.

DIRECTOR-SFA: The Director of the Department of Technology, Management and Budget, State
Facilities Administration, or their authorized State of Michigan representative.

DEPARTMENT FIELD REPRESENTATIVE: An employee of the State under the direction of the
Department who provides the Inspection of construction Projects for compliance with the design intent of
the Professional’s Phase 500 - Contract Documents/architectural and/or engineering drawings and
specification requirements and the building construction codes. The Department Field Representative is
the liaison between the Construction Contractor, the Professional, and the Project Director. The Project
Director, or the Department Field Representative, has the authority to require the Professional to respond
to and resolve study/design related problems, construction field problems and to attend Project meetings.
Unless delegated by specific written notice from the Department, the Department Field Representative
has no authority to order any changes in the Project scope of work or authorize any adjustments in
Contract price or Contract time. The Department Field Representative is be included throughout all other
phases (100 — 400) to provide additional knowledge and input throughout the development of the project.

INSPECTION: The Professional and their Consultant firm’s on-site and/or off-site examination of the
Project construction work completed or in progress by the Construction Contractor to determine and verify
to the Department’s, Project Director and the Department Field Representative that the quantity and
quality of all Project construction work is in accordance with the design intent of the Professional’s Phase
500 - Contract Documents/architectural and/or engineering drawings and specifications requirements.

KEY PRINCIPAL PERSONNEL/EMPLOYEE: An individual employee of a Professional who is essential
for the successful completion of the Project.

NOTICE OF INTENT TO AWARD: A written notice to the Construction Contractor, by the Department
accepting the Professional’s written recommendation to award the construction Bid to the lowest
responsive, responsible best value construction Bidder. The Notice of Intent to Award letter will also
designate the Contract price and itemize the alternates that the Department, at its sole discretion has
accepted.

PHASE: A discretely distinguishable step necessary to produce the Project during the Professional
providing architectural and/or engineering study, design, and construction administration services.

PRIME PROFESSIONAL SERVICES CONTRACTOR/PROFESSIONAL: An individual, firm,
partnership, corporation, association, or other legal entity who is legally permitted by law to sign and seal
final design construction Contract Documents and licensed under the State of Michigan’s professional
licensing and regulation provisions of the Occupational Code (State Licensing Law), Act 299 of the Public
Acts of 1980, Article 20, as amended, to practice architecture, engineering, environmental engineering,
geology, civil, land surveying, or landscape architecture services in the State of Michigan.
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The Prime Professional Services Contractor/Professional is also legally permitted by the State of
Michigan’s regulation provisions of the State Construction Code, Act 230 of the Public Acts of 1972, as
amended, and designated in a Construction Contract by the Department to recommend construction
progress payments to the Construction Contractor.

PROJECT: Any new construction, existing site, new utilities, existing building renovation, roof repairs
and/or removal and replacement, additions, alteration, repair, installation, construction quality control and
material testing services, painting, decorating, demolition, conditioning, reconditioning or improvement of
public buildings, works, bridges, highways, or roads authorized by the Department that requires
professional study/design services as part of this Contract.

PROJECT COST: The total Project cost including, but not limited to, site purchase, site survey and
investigation, hazardous material abatement, construction, site development, new utilities,
telecommunications (voice and data), professional fees, construction quality control and material testing
services, testing and balancing services, furnishings, equipment, architectural and/or engineering
plan(s)/drawing(s) design code compliance and plan review approval fees and all other costs associated
with the Project .

PROJECT DIRECTOR: The professional licensed employee of the Department who is responsible for
directing and supervising the Professional’s services during the life of this Contract. The Project Director,
or the Department Field Representative, has the authority to require the Professional to respond to and
resolve study/design related problems, construction field problems and to attend Project related
meetings.

PROJECT/PROGRAM STATEMENT: The Project/Program Statement is provided by the Department
and defines the scope of the problem, describes why this Project is desirable, and provides a preferred
resolution of the problem.

PROJECT TEAM: The Professional, the Project Director, the Department Field Representative, a
representative of the State/Client Agency, and others as considered appropriate by the Department.

PUNCH LIST: A list of minor construction Project items to be completed or corrected by the Construction
Contractor, any one of which do not materially impair the use of the Project work, or the portion of the
Project work inspected, for its intended purpose. A Punch List shall be prepared by the Professional upon
having decided that the Project work, or a portion of the Project construction work inspected, in concert
with the Professional, the Construction Contractor, the Department, the Project Director and the
Department Field Representative, the State/Client Agency and any construction manager, is substantially
complete and shall be attached to the respective DTMB-0455, Certificate of Substantial Completion form.
This standard document form is a part of the “DTMB-0460, Project Procedures” documents package.

SOIL EROSION AND SEDIMENTATION CONTROL: The planning, design and installation of
appropriate Best Management Practices (as defined by the most current version of the Department’s Soll
Erosion and Sedimentation Control Guidebook) designed and engineered specifically to reduce or
eliminate the off-site migration of soils via water runoff, wind, vehicle tracking, etc. and comply with the
Soil Erosion and Sedimentation Control in the State of Michigan as regulated under the 1994 Public Act
451, as amended — The Natural Resources Environmental Protection Act, Part 91 — Soil Erosion and
Sedimentation Control. Soil Erosion and Sedimentation Control associated with this Contract will be
monitored and enforced by the Department of Technology, Management and Budget, State Facilities
Administration, Soil Erosion and Sedimentation Control Program.

STATE: The State of Michigan in its governmental capacity, including its departments, agencies, boards,

commissions, officers, employees, and agents. Non-capitalized references to a state refer to a state
other than the State of Michigan.
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STATE/CLIENT AGENCY: A Department of the State of Michigan, for whose use the Project will
ultimately serve, which requires professional architectural and/or engineering design services.

SUBSTANTIAL COMPLETION: The form (DTMB-0445) stating that the Project work, or a portion of the
Project work eligible for separate Substantial Completion, has been completed in accordance with the
design intent of the Professional’s Contract Documents to the extent that the Department and the
State/Client Agency can use or occupy the entire Project work, or the designated portion of the Project
work, for the use intended without any outstanding, concurrent work at the Project work site, except as
may be required to complete or correct the Project work Punch List items.

SUSTAINABLE DESIGN: The Professional’s use of a balance of appropriate materials, products and
design methods that reduce the impact to the natural ecosystems and be within the Budget constraints
of the Project. Sustainable Design shall be used wherever possible by the Professional in their Project
design and an itemized list shall be provided with the Professional’s Contract Documents that identifies
the processes and products.

TASK: Shall mean the following: (1) A quantifiable component of design related professional
architectural and/or engineering study/design Task services required to achieve a Phase of the Project;
(2) The most manageable sub-element within a study/design Phase; (3) A unique item of work within a
study/design Phase for which primary responsibility can be assigned; and (4) Has a time related duration
and a cost that can be estimated within a study, design, and construction Phase.

ARTICLE XIV
COMPLETE AGREEMENT/MODIFICATION

This Professional Services Contract constitutes the entire agreement as to the Project between the
parties. Any Contract Modification of this Contract and the Project/Program Statement must be in writing,
signed by duly authorized representatives of the parties, and shall be in such format and detail as the
State may require. No Contract Modification may be entered to compensate the Professional for
correcting, or for responding to claims or litigation for the Professional’s Contract Documents/architectural
and/or engineering study/design errors, omissions, or neglect on the part of the Professional.
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DTMB-0427 (R 10/22)

PROJECT STATEMENT

STATE OF MICHIGAN
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
State Facilities Administration
Design and Construction Division
3111 West St. Joseph Street
Lansing, Michigan 48909

FILE NUMBER PROPOSAL DUE DATE
Various Thursday, January 19, 2023, at 2:00 p.m., EASTERN

CLIENT AGENCY
Department of Technology, Management and Budget

PROJECT NAME AND LOCATION
2023 Indefinite Scope Indefinite Delivery (1ISID) for General Professional Architectural / Engineering Design
Services

PROJECT ADDRESS (if applicable)

Various

CLIENT AGENCY CONTACT TELEPHONE NUMBER
Various

DTMB - DCD PROJECT DIRECTOR TELEPHONE NUMBER
Chris Parsons 517.256.5677

WALK-THROUGH INSPECTION DATE, TIME, AND LOCATION:
NO Pre-Proposal Meeting or Walkthrough will be held

[l MANDATORY (Check box if Mandatory)

PROJECT DESCRIPTION/SERVICES REQUESTED

Provide professional architectural, engineering, surveying, or landscape architectural ISID services for a
variety of state funded construction projects.

Please NOTE:

¢ Proposal responses MUST be uploaded to SIGMA VSS. Please enter the total cost for all phases
as the bid amount.

e Firms should only submit one (1) attachment (being less than 6 MB) for proposal submission. The
attachment is to be the technical and cost proposal combined.

¢ Do not wait until just before the 2:00 p.m. solicitation deadline to submit your proposal response.
SIGMA VSS will not allow a proposal to be submitted after 2:00 p.m., even if a portion of the
proposal response has been uploaded.

e If you experience issues or have questions regarding your electronic submission, you must contact
the SIGMA Help Desk for assistance prior to the 2:00 p.m., solicitation deadline. You may contact
the SIGMA Help Desk by telephone at 517.284.0540 or toll-free at 888.734.9749. You may also
email the SIGMA Help Desk at sigma-procurement-helpdesk@michigan.gov

¢ Please email the Design and Construction Contract Specialists if you are having SIGMA VSS
issues. Please include your SIGMA ticket number and any supporting documentation (i.e.,
screenshots) to Anne Watros (WatrosA@michigan.gov) and Don Klein (KleinD4@michigan.gov).

e You may be asked by our contract specialists to email your proposal. Emailed submissions will
require DCD approval and will be handled on a case-by-case basis.

o Approved emailed submissions MUST be received prior to 2:00 p.m. deadline to be considered
responsive and responsible.

o Responses should not be emailed to the Project Director.
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NIGP CODES

906, 90607, 90610, 90632, 90638, 90642, 90644, 90646, 90648, 90658, 90672, 925, 92507, 92531,
92540, and 92588.

DESIRED SCHEDULE OF WORK

Dependent on the assigned project

ACCEPTING RFP QUESTIONS UNTIL:

Please do not submit online questions via VSS. ALL questions should be emailed to Chris Parsons at
parsonsc5@michigan.gov address no later than 12:00 p.m., Eastern on Thursday January 12, 2023

REFERENCE STANDARDS: This project will comply with all codes, standards, regulations, and workers'
safety rules that are administered by federal agencies (EPA, OSHA, and DOT), state agencies (DHHS, EGLE,
DNR, and MIOSHA), and any other local regulations and standards that may apply.

This form is required to be a part of the professional service contract. (Authority: 1984 PA 431)
Attachment(s)
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DTMB-0430 ISID AE
Billable rate (R 02/22)

Technology, Management & Budget

STATE CAPITAL OUTLAY PROJECTS

REQUEST FOR PROPOSALS
FROM
PROFESSIONAL SERVICE CONTRACTORS

(Authority PA 431 of 1984)

For Indefinite Scope Indefinite Delivery
Not-to-Exceed Fee, Billable-Rate

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
Request for Proposal for
2023 Indefinite Scope Indefinite Delivery (ISID) for General Architectural / Engineering /
Landscape Architecture Services
Various Locations, Michigan

PROPOSAL DUE DATE: Thursday, January 19, 2023, 2:00 p.m., Eastern Time

ISSUING OFFICE

Department of Technology, Management & Budget
State Facilities Administration
Design and Construction Division
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Technology, Management & Budget

Minor State Capital Outlay Projects
REQUEST FOR PROPOSALS

Part | - Technical Proposal
Part Il — Cost Proposal

Professional Services for
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
2023 Indefinite Scope Indefinite Delivery (ISID) Contract
for General Architectural / Engineering / Landscape Architecture Services
Various Locations, Michigan

SECTION | GENERAL INFORMATION

-1 Purpose

This Request for Proposals invites the prospective professional service contractor
(Professional) to prepare a qualifications statement and proposal for an Indefinite Scope
Indefinite Delivery (ISID) contract for general professional design services (architecture,
engineering, landscape architecture) for State of Michigan facilities maintenance, alteration,
and construction projects. ISID contracts provide the State of Michigan with a simple and
streamlined qualifications-based selection process for obtaining professional architectural
and engineering services for minor, emergency and / or routine professional services.

Projects will be located statewide, within both developed and undeveloped areas. Proposing
firms must indicate regions in which they are willing to provide services, (refer to
Questionnaire Article 3, Project Location). Project types expected include building
alterations, additions, various facility upgrades and special maintenance projects. 1SID
contracts will be used for minor, emergency and / or routine projects, but client agency
needs may require ISID contracting for other or specialized, projects. Most projects will be
minor (below $500,000 total cost) in nature. The ISID contracts will supplement, but not
replace, standard requests for proposals or qualifications as a method for obtaining
professional services.

This selection round will supplement its roster of professional firms holding I1SID contracts.
The Department of Technology, Management and Budget (DTMB) currently holds several
three-year and four-year term ISID contracts which will expire March 2023. This solicitation
will add a certain number of firms to this roster so that a steady flow of firms is available.
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The 2023 General Professional Design Services ISID contract will be limited to a term of
four base years and one option year for assignments. A firm holding an ISID contract may
not re-propose until their contract term is exhausted.

Firms with ISID contracts are eligible to participate in MIDeal, a cooperative purchasing program,
local units of government, K-12 schools, state colleges and universities, and not for profit
hospitals, may, if the firm agrees to participate, contract with an ISID contract holder at the
billable rates specified in the ISID contract.

Please Note:
1. FIRMS HOLDING ISID CONTRACTS ARE NOT GUARANTEED ANY ASSIGNMENTS

2. If your firm was awarded a 2021 General Architectural / Engineering/ Landscape
Architecture ISID, you do not need to re-propose.

3. If your firm holds an ISID contract for environmental, testing or another variety of
ISID contract and you wish to provide General Professional Design Services,
please respond to this Request for Proposal.

If DTMB, Design and Construction Division (DCD) determines that a particular project is suited
to the ISID contracting method, The DCD Project Director will select an ISID Professional to
provide a specific proposal of services and fee for that project. If the proposal is acceptable, the
project will be assigned to that Professional under their ISID contract. DCD reserves the option
of requesting such informal proposal from more than one professional for a particular project.

ISID contracts may include, but not be limited to, the following phase(s) from DTMB’s attached
Sample Standard ISID Contract for Professional services.

Phase—

100 Study

200 Program Analysis

300 Schematic Design

400 Preliminary Design

500 Final Design

600 Construction Administration - Office Services
700 Construction Administration - Field Services

The minimum professional qualifications to complete the scope of work for this project are

demonstrated experience in the successful planning and execution of similar projects in full
accordance with all applicable Local, State, and Federal regulations.
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-2 Project/Program Statement

See attached project/program statement for more detailed information. The Professional, by
submitting a Technical (Part 1) and Cost (Part Il) Proposal to DTMB for evaluation, states that
they can and will provide complete services when an individual project is assigned to them.

No increase in compensation to the Professional will be allowed unless there is a material
change made to the scope of work of the project/program statement and the change to the
project/program statement is approved in writing by DTMB, State Facilities Administration (SFA),
Design and Construction Division (DCD).

-3 Issuing Office

This RFP is issued by the Department of Technology, Management and Budget (DTMB), on
behalf of the State of Michigan and its Client Agencies. PROPOSALS SHALL BE RETURNED
TO THE ISSUING OFFICE via State of Michigan Procurement website — SIGMA VSS.

The point of contact for all other items in this Request for Proposal is:

Chris Parsons, Project Director

Department of Technology, Management and Budget

State Facilities Administration, Design and Construction Division
Telephone Number: (517) 256-5677

Email: parsonsc5@michigan.gov

-4 Contract Award

Professionals are requested to submit a two-part proposal, Technical Proposal - Part I,
including a Qualifications Questionnaire, and Cost Proposal - Part Il. Proposals will be
evaluated by an Ad Hoc Advisory Committee based on the Technical Portion - Part | eighty
percent (80%) and the Cost Proposal - Part Il twenty percent (20%).

The professional firm must complete the Professional Questionnaire and select the Project
Types and Project Locations they wish to be considered for.

DTMB will offer a contract to several professional firms recommended by the Ad Hoc
Advisory Committee after evaluation of the proposal. Recommendation is expected within
thirty (30) days following the due date of the proposal.

The Professional must include signed PSC Certification forms and the Addendum
Acknowledgment form located at the end of this RFP as part of your proposal response.

-5 Rejection of Proposals

The State of Michigan reserves the right to reject any or all proposals, in whole or in part,
received because of this Request for Proposals.
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Incurring Costs

The State of Michigan is not liable for any cost incurred by the Professional prior to
acceptance of a proposal and the award and execution of a contract and issuance of the
state's contract order.

Mandatory Pre- Proposal Meeting

NO MANDATORY PRE-PROPOSAL MEETING will be conducted by the Issuing Office
for this Request for Proposal.

Questions that arise because of this RFP MUST BE EMAILED to Chris Parsons at
parsonsc5@michigan.gov no later than Thursday, January 12, 2022, at 12:00 p.m.,
Eastern time (ET). If it becomes necessary to amend any part of this RFP, addenda will
be posted on the SIGMA VSS website.

Responsibilities of Professional

The Professional will be required to assume responsibility for all professional services
offered in their proposal whether they possess them within their organization or not.
Further, the State of Michigan will consider the Professional to be the sole point of contact
regarding contractual matters, including payment of all charges resulting from the contract.
The prime professional shall possess a license to practice in the State of Michigan pursuant
to the Occupational Code (PA 299 of 1980).

Proposals

The professional must submit a complete, straightforward response to this Request for
Proposal. The proposal should describe the professional’s ability to meet the requirements
of the Request for Proposal.

The proposal must be submitted electronically through the State of Michigan Procurement
System (SIGMA VSS). No other distribution of proposals will be made by the Professional.
To be considered responsible and responsive, proposals must be uploaded to SIGMA VSS
on or before 2:00 p.m., Eastern time (ET), on Thursday, January 19, 2022. Proposal
must be signed by an official authorized to bind the professional firm to its provisions. NO
FACSIMILES OR E-MAILS OF THE REQUEST FOR PROPOSAL WILL BE ACCEPTED.

The proposal and attachments must be fully uploaded and submitted prior to the proposal
deadline. Please do not wait until the last minute to submit a proposal, as the SIGMA
VSS system will not allow a proposal to be submitted after the proposal deadline identified
in the solicitation, even if a portion of the proposal has been uploaded.

SIGMA has a maximum size limit on file uploads. When uploading, your attachment(s) the
attachment must be 6mb or less.
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Also, when entering proposal amount, please enter the total cost amount as $1.00.
Bidder's failure to submit a proposal as required may result in being deemed
nonresponsive.

Questions on vendor registration, proposal submissions, or navigation in the SIGMA VSS
system can be answered by contacting the SIGMA Help Desk either by telephone at
517.284.0540 or toll free at 888.734.9749 or by email at sigma-procurement-
helpdesk@michigan.gov

SECTION I PROPOSAL FORMAT - PART | —= TECHNICAL

The Professional firm submitting a proposal must complete the Professional
Questionnaire (see attached fillable form document in Microsoft Word format). This
guestionnaire must be accompanied by a narrative addressing the items below.

The proposal must be submitted in the format outlined below. Paginate proposals and ensure
that the proposals refer specifically to the project at hand. Proofread proposals for language
and mathematical errors. The items shown below are considered in the Ad Hoc Committee
proposal review of technical qualifications.

[I-l  General Information and Project Team

State the full name, address, and SIGMA Vendor Number of the organization and, if
applicable, the branch office, consultants or other subordinate elements that will provide or
assist in providing the service. Indicate whether you operate as an individual, partnership,
or corporation. If a corporation, include the state in which you are incorporated. State
whether you are licensed to operate and practice in the State of Michigan.

[I-2  Understanding of Project and Tasks

Outline your experience with governmental or institutional design and construction,
particularly as it relates to small facility preservation, maintenance, and alterations projects.
Address programming, schematic and design development phases, construction
documentation and construction inspection.

Explain how your firm or project team is the best suited to provide the services required for
this project and would provide the best value to the State of Michigan for this work.

[1-3 Personnel

The professional must be able to staff a project team which has the qualifications and
expertise necessary to undertake small facility preservation, maintenance, and alterations
projects. Include the full names of all personnel by classification that will be employed in
the project. Indicate which of these individuals you consider to be “Key Personnel” for the
successful completion of these project types, identify them by position and classification
and provide their resumes.
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-4

The Professional must identify all Key Personnel that will be assigned to this contract in
the table below which includes the following:

a. Name and title of staff that will be designated as Key Personnel.
b. Key Personnel years of experience in the current classification.

c. Key Personnel’s roles and responsibilities, as they relate to this RFP, if the
Professional is successful in being awarded the Contract. Descriptions of roles
should be functional and not just by title.

d. Identify if each Key Personnel is a direct, or consultant employee.

e. ldentify where each Key Personnel staff member will be physically located (city and
state) during the Contract performance.

The Professional must provide detailed, chronological resumes of all proposed Key
Personnel, including a description of their work experience relevant to their proposed role
as it relates to the RFP. Qualifications will be measured by education and experience with
particular emphasis to experience on projects similar to that described in the RFP.

Provide an organization chart outlining authority and communication lines for each
professional firm, including Key Personnel, including sub-consultants, client agency, and
DTMB.

Management Summary, Work Plan, and Schedule

The Professional must outline their work plan and methodology so that it is understood
what services and deliverables will be provided, and the quality of the services and
deliverables as well. Describe in detailed narrative form your plan for accomplishing the
projects of the type expected. Describe clearly and concisely each professional task, event,
and deliverable required for project completion. Do not simply reiterate language and tasks
from the DTMB Professional Services Contract. Describe your constructability review and
quality control plan.
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1I-6

Questionnaire

The professional firm submitting a proposal must complete the Professional Questionnaire
(refer to attached fillable form in Microsoft Word format).

References

Provide references, with contact information of previous clients, particularly for similar
projects. Outline your experience with similar projects, sites, and contacts.

SECTION Il PROPOSAL FORMAT - PART Il - COST

[1I-1 Instructions and Information — Billable Rate

The Part Il - Cost Proposal for the ISID contract shall outline the billable ranges for each of
the Professional firm’s positions / classifications. Specific cost proposals for individual
projects will be obtained at the time of individual project assignment and shall identify
specific personnel assigned and carefully interface with all phases/tasks of the work plan
requested at that time. If sub-consultants are used, their fees shall be provided. A mark-
up of the Professional consultants’ fees or billing rates will be allowed; indicate the
percentage of the mark-up within the tables, not to exceed 5%.

Reimbursable Expenses: The DTMB will reimburse the Professional for the actual cost of
printing and reproduction of project deliverables such as survey and/or study reports.
DTMB will also reimburse for U. S. Mail regular shipping or postage. A mark-up of
reimbursable expenses will be allowed for services not performed in house; indicate the
percentage of the mark-up within the tables, not to exceed 5%.

All other costs, such as fringe benefits, vacations, sick leave, insurance, meals, lodging,
travel, all computer time, and clerical/secretarial services (not project related), telephone
services, miscellaneous travel, reproduction services for other than bid documents,
employees not providing a direct service, other indirect costs, overhead and profit, shall be
included in the calculation of the Professional's billing rates.

If the project is further than 100 miles one-way from the Professional firm’s office, travel
expenses to the project site will be allowed as a reimbursable expense at the State of
Michigan’s rates, based on DTMB’s Vehicle and Travel Services Travel Rate
Reimbursement for premium mileage rates in effect at execution of the contract.
Mileage allowed will be actual, less 100 miles each way. Other travel expenses are not
to be included, unless specifically authorized in writing. Provide an estimated
allowance of reimbursable costs for travel expenses to the project site, in your proposal
response.

Completeness of Proposal: The design phase services shall cumulatively include any

services required for subsequent issuing and processing of bulletins arising from, but not
limited to, design errors and/or omissions, code compliance (precipitating either from plan
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review or on-site/field observations), or modification of existing structures or systems
necessary to achieve the intent of the project statement.

The design phase services shall include, either by cumulative allowance or by specific task,
the furnishing of all project data and services necessary to legally implement the project.
his includes but may not be limited to, code reviews and/or interpretations, project
meetings, presentations, hearings, utility allocations requests, and/or connections,
easements, or permits.

Any contract issued by the state pursuant to this proposal anticipates that the Professional
will provide, but shall not seek compensation for, services necessary to respond to and
resolve contractor claims arising wholly or in part from the Professional's design errors or
omissions or other aspects of the design or for any aspect of the professional's
performance which is inconsistent with the professional or construction contracts. No task
or part thereof may include costs for such efforts.

Cost Review: Cost Proposals are reviewed on Interface and Total Fee. Interface refers to
how the effort proposed (defined as the numbers of hours per phase, considered with the
staff and classification assigned to that phase) relates to the effort the DTMB and the Client
Agency expect or estimate to be required to deliver the project successfully. Total Fee
refers to the total of the prime Professionals’ fee, sub-consultants, travel, and other
reimbursable expenses.

Identification of Personnel and Estimated Compensation

Provide compensation information for the Professional as well as any Sub-consultants.
Note that employees of a separate professional firm or consultant, if proposed, should also
be included, and noted.

A. Primary Professional and Sub-consultant(s) — Position, Classification &
Employee Billable Rate Information

Using the format of Form 1I-2-A (attached), identify the service being provided and the Sub-
consultant’s employee(s) names and position classifications. It is not required to provide a
team that covers all disciplines.

List current hourly billable rate ranges for each year / classification, from the beginning to
the end of the contract This range of current and anticipated hourly billing rates shall include
any anticipated pay increases over the life of the Professional’s four-year ISID contract
duration. Sub-consultant fees will be included in individually assigned project contracts as
not-to-exceed reimbursable amounts, including a reasonable mark-up to be specified,
mark-up not to exceed 5%.

To determine your current billing rates, use the attached guideline page for information
regarding the “Overhead Items Used for Professional Firm’s Billing Rates Calculation,” and
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the web-link to “Sample Standard ISID Contract for Professional Services,” Article 2 —
Compensation.

Consultants providing professional services must submit separate billing rates for services
that they will provide. A reasonable mark-up of the consultants billing rates, not to exceed
5%, will be allowed. ALL other costs, such as indirect labor, telephones, miscellaneous
reproduction, travel, etc. shall be included in the professional’s billing rate.

For individual assigned projects the proposal will identify, for each task, the estimated cost.
The combination of all phases/tasks shall become the professional’s maximum not-to-
exceed cost for all services. Compensation for each phase will be in accordance with the
“Sample Standard ISID Contract for Professional Services,” Article 2 — Compensation. The
following Items B, C and D will be required only at the time a proposal for an individual
assigned project is requested.

B. Fee with Anticipated Hours by Phase for Individual Assigned Projects

Using the format of Form II-2-B, identify for each phase the estimated hours for each
employee and include the billable rate for each employee. Provide totals.

C. Reimbursable Expenses for Individual Assigned Projects

Using the format of Form II-2-C, identify the phase number, firm name and description of
sub-consulting services expressed as a not-to-exceed amount. Identify the phase
number, firm name, and description of all reimbursable direct expenses expressed as a
not-to-exceed amount (travel over 100 miles one-way, printing, tests, etc.). Note the mark-
up(s) for handling reimbursable expenses is not to exceed 5% Provide totals.

D. Total, Summarized by Phase for Individual Assigned Projects

Using the format of Form I1-2-D, provide a total of the fees and reimbursable expenses, by
phase, as outlined in items B and C above. The total of all phases shall become the
Professional's maximum not-to-exceed contract for all design services. Compensation for
each phase will be in accordance with the "Sample Standard ISID Contract for Professional
Services."

Use the attached forms to establish your total compensation and trade contract
reimbursables.
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The following instructions are to be used by the Professional Services Contractor firms to
determine the hourly billing rate to use on State of Michigan Projects.

The Professional’s Consultant must submit a separate hourly billing rate for the professional
consultant services they will provide for State of Michigan Projects. A moderate mark-up, not
to exceed 5%, of the Professional’s Consultant services hourly billing rates will be allowed.

The Department will reimburse the Professional for the actual cost of printing and reproduction
of the Contract Bidding Documents, soil borings, surveys and any required laboratory testing
services and use of field equipment. No mark-up of these Project costs will be allowed if
services are performed in house.

2023 HOURLY BILLING RATE
Based on 2022 Expenses

OVERHEAD ITEMS ALLOWED FOR THE PROFESSIONAL SERVICES CONTRACTOR

FIRM’S HOURLY BILLING RATE CALCULATION

SALARIES:

Principals ( Not Project
Related)
Clerical / Secretarial

Technical (Not Project
Related)

Temporary Help Tax
Technical Training
Recruiting Expenses

TAXES:

Franchise Taxes
Occupancy Tax
Unincorporated
Business Tax

Single Business Tax
Property Tax
Income Tax

EMPLOYEE BENEFITS:

Hospitalization

Employer’s

Federal Insurance
Contributions Act (FICA)Tax
Unemployment Insurance

Federal Unemployment
Disability

Worker's Compensation
Vacation

Holidays

Sick Pay

Medical Payments
Pension Funds
Insurance - Life
Retirement Plans

SERVICES
(PROFESSIONAL)

Accounting
Legal
Employment Fees

Computer Services Bond)

Research
Project / Contract Bond
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INSURANCE:
Professional Liability Insurance

Flight and Commercial Vehicle

Valuable Papers

Office Liability

Office Theft

Premises Insurance

Key — Personnel Insurance
Professional Liability Insurance

EQUIPMENT RENTALS:

Computers
Typewriter
Bookkeeping

Dictating

Printing

Furniture and Fixtures
Instruments



OFFICE FACILITIES:

Rents and Related
Expenses

Utilities

Cleaning and Repair

SUPPLIES:

Postage

Drafting Room
Supplies
General Office
Supplies

Library

Maps and Charts
Magazine
Subscriptions

TRAVEL:

All Project — Related
Travel*

LOSSES: FINANCIAL:
Bad Debts (net) Depreciation

Uncollectible Fee

Thefts (not covered by
Project / Contract)
Forgeries (not covered by
Project / Contract)

PRINTING AND SERVICES
DUPLICATION: (NONPROFESSIONAL):
Specifications (other than Telephone and Telegram
Contract Bidding documents)

Drawings (other than Messenger Services

Contract Bidding documents)
Xerox / Reproduction

Photographs

MISCELLANEOUS:

Professional Organization
Dues for Principals and
Employees

Licensing Fees
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[1I-2-A. Position, Classification and Employee Billing Rate Information

Firm Name XYZ, Inc.

Yearly Hourly Billing Rate Increase ~4%
Position/Classification

Year 2023 | Year 2024 | Year 2025 | Year 2026

Principal/Project Manager** | $100.00 $105.00 $110.00 $116.00
Senior Architect $100.00 $105.00 $110.00 $116.00
Quality Control/Assurance $100.00 $105.00 $110.00 $116.00
Licensed Surveyor** $90.00 $95.00 $99.00 $104.00
Project Engineer** $90.00 $95.00 $99.00 $104.00
Mechanical Engineer** $90.00 $95.00 $99.00 $104.00
Sr. Structural Engineer $80.00 $84.00 $88.00 $92.00
Electrical Engineer $80.00 $84.00 $88.00 $92.00
Scientist/Surveyor $65.00 $68.00 $71.00 $75.00
Staff Engineer $65.00 $68.00 $71.00 $75.00
Staff geologist $65.00 $68.00 $71.00 $75.00
CAD Operator $75.00 $79.00 $83.00 $87.00
Technician $65.00 $68.00 $71.00 $75.00
Field Technician $50.00 $53.00 $56.00 $59.00
Technical Support $35.00 $37.00 $39.00 $41.00

*Billing Rate will be in accordance with the attached guideline page for instructions regarding the
"Overhead Items used for Professional Billing Rate Calculation,” and the "Sample Standard
Contract for Professional Services," Article 5, Compensation Text.

** Key Project Personnel
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1I-2-B. Fee with Anticipated Hours and Billing Rate

TOTAL BILLING TOTAL
HOURS | RATE
POSITION/
CLASSIFICATION
Principal/Project 30 100.00 3,000.00
Manager
Senior Architect 17 100.00 1,700.00
Licensed Surveyor 9 90.00 810.00
Project Engineer 8 90.00 720.00
Mech. Engineer. 8 90.00 720.00
Sr. Structural Engineer 8 80.00 640.00
Electrical Engineer 22 80.00 1,760.00
Draftsperson 40 35.00 1,400.00
Quality Control 2 100.00 200.00
CAD Operator 42 35.00 1,470.00
SUBTOTAL 186 $10,667.50
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[11-2C. Authorized Reimbursables -- Sub-consultants, Testing and Expenses

*Firm’s Mark-Up Percentage:

TOTAL
PHASE NAME OF FIRM DESCRIPTION OF SERVICES AMOUNT*
PROVIDED (Including
mark-up)
Forrest T. Arrea, .
Phase Landscape Architect, Deslgn of Stormwater Management 500.00
400 S Rain Garden
Howell, Michigan
Phase | XYZ Productions, Inc. | Printing and reproduction of bidding
500 Lansing, Michigan documents 500.00
Forrest T. Arrea, :
Phase Landscape Architect, Design of Stormwater Management 500.00
500 S Rain Garden
Howell, Michigan
SUBTOTAL $ 1,500.00
[1I-2D. Total, Summarized by Phase
Phase Phase Phase Phase Phase
PHASE 300 400 500 600 700 TOTAL
Professional Fee 1,597.50 | 2,820.00 | 3,970.00| 1,120.00 | 1,160.00 10,667.50
Reimbursable 0.00| 750.00 | 1,250.00 0.00| 500.00|  1,500.00
Expenses
SUB-TOTAL 1,597.50 | 3,570.00 | 5,220.00| 1,120.00 | 1,660.00
TOTAL CONTRACT
AMOUNT $12,167.50
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R 08/20
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

T State Facilities Administration
[ I'ID Design & Construction Division

Ted'\nology Management & Budget

Certification of a Michigan Based Business

(Information Required Prior to Contract Award for Application
of State Preference/Reciprocity Provisions)

To qualify as a Michigan business:
Vendor must have, during the 12 months immediately preceding this bid deadline:

or
If the business is newly established, for the period the business has been in existence, it has:

(Check all that apply):

[] Filed a Michigan single business tax return showing a portion, or all the income tax
base allocated or apportioned to the State of Michigan pursuant to the Michigan
Single Business Tax Act, 1975 PA 228, MCL « "208.1 — 208.145: or

[] Filed a Michigan income tax return showing income generated in or attributed to
the State of Michigan; or

[] Withheld Michigan income tax from compensation paid to the bidder’s owners and
remitted the tax to the Department of Treasury; or

| certify that | have personal knowledge of such filing or withholding, that it was more than a
nominal filing for the purpose of gaining the status of a Michigan business, and that it indicates
a significant business presence in the state, considering the size of the business and the nature
of its activities.

| authorize the Michigan Department of Treasury to verify that the business has or has not met
the criteria for a Michigan business indicated above and to disclose the verifying information to
the procuring agency.

Bidder shall also indicate one of the following:
[] Bidder qualifies as a Michigan business (provide zip code: )

[] Bidder does not qualify as a Michigan business (provide name of State: ).
[] Principal place of business is outside the State of Michigan, however

service/commodity provided by a location within the State of Michigan (provide zip
code: )
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R 08/20
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

i ‘T State Facilities Administration
I'ID Design & Construction Division

Technology Management &Budget

Bidder:

Authorized Agent Name (print or type)

Authorized Agent Signature & Date

Fraudulent Certification as a Michigan business is prohibited by MCL 18.1268 § 268. A
BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION
THAT IT IS A MICHIGAN BUSINESS OR FALSELY INDICATES THE STATE IN WHICH IT
HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE BY
A FINE OF NOT LESS THAN $25,000 and subject to debarment under MCL 18.264.

Page 17



R 08/20
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
i \T State Facilities Administration
I'ID Design & Construction Division

Ted'\nology Management & Budget

Responsibility Certification

The bidder certifies to the best of its knowledge and belief that, within the past three (3) years,
the bidder, an officer of the bidder, or an owner of a 25% or greater interest in the bidder:

(a) Has not been convicted of a criminal offense incident to the application for or performance
of a contract or subcontract with the State of Michigan or any of its agencies, authorities,
boards, commissions, or departments.

(b) Has not had a felony conviction in any state (including the State of Michigan).

(c) Has not been convicted of a criminal offense which negatively reflects on the bidder’s
business integrity, including but not limited to, embezzlement, theft, forgery, bribery,
falsification, or destruction of records, receiving stolen property, negligent
misrepresentation, price-fixing, bid rigging, or a violation of state or federal anti-trust
statutes.

(d) Has not had a loss or suspension of a license or the right to do business or practice a
profession, the loss or suspension of which indicates dishonesty, a lack of integrity, or a
failure or refusal to perform in accordance with the ethical standards of the business or
profession in question.

(e) Has not been terminated for cause by the Owner.
(f) Has not failed to pay any federal, state, or local taxes.
(g) Has not failed to comply with all requirements for foreign corporations.

(h) Has not been debarred from participation in the bid process pursuant to Section 264 of 1984
PA 431, as amended, MCL 18.1264, or debarred or suspended from consideration for
award of contracts by any other State or any federal Agency.

() Has not been convicted of a criminal offense or other violation of other state or federal law,
as determined by a court of competent jurisdiction or an administrative proceeding, which
in the opinion of DTMB indicates that the bidder is unable to perform responsibly or which
reflects a lack of integrity that could negatively impact or reflect upon the State of Michigan,
including but not limited to, any of the following offenses under or violations of:

i. The Natural Resources and Environmental Protection Act, 1994 PA 451, MCL 324.101
to 324.90106.

il. A persistent and knowing violation of the Michigan Consumer Protection Act, 1976 PA
331, MCL 445.901 to 445.922.
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R 08/20

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

i \T State Facilities Administration
I'ID Design & Construction Division

Ted'\nology Management & Budget

Vi.

Vil.

1965 PA 166, MCL 408.551 to 408.558 (law relating to prevailing wages on state
projects) and a finding that the bidder failed to pay the wages and/or fringe benefits due
within the period required.

Repeated or flagrant violations of 1978 PA 390 MCL 408.471 to 408.490 (law relating
to payment of wages and fringe benefits).

A willful or persistent violation of the Michigan Occupational Health and Safety Act, 1974,
PA 154, MCL 408.10001 to 408.1094, including: a criminal conviction, repeated willful
violations that are final orders, repeated violations that are final orders, and failure to
abate notices that are final orders.

A violation of federal or state civil rights, equal rights, or non-discrimination laws, rules,
or regulations.

Been found in contempt of court by a Federal Court of Appeals for failure to correct an
unfair labor practice as prohibited by Section 8 of Chapter 372 of the National Labor
Relations Act, 29 U. s. C. 158 (1980 PA 278, as amended, MCL 423.321 et seq).

() 1s NOT an Iran linked business as defined in MCL 129.312.

| understand that a false statement, misrepresentation, or concealment of material facts
on this certification may be grounds for rejection of this proposal or termination of the
award and may be grounds for debarment.

Bidder:

Authorized Agent Name (print or type)

Authorized Agent Signature & Date

[] 1am unable to certify to the above statements. My explanation is attached.
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R 08/20

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
D State Facilities Administration
D Design & Construction Division

ACKNOWLEDGMENT OF ADDENDUMS

PSC acknowledges receipt of Addenda: No. _ dated: ,

No.  dated: No. dated:
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Version 10/22
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Technology, Management Budget

Questionnaire for Professional Services

Department of Technology, Management and Budget
2023 Indefinite-Scope Indefinite-Delivery — Request for Qualifications
Architecture, Engineering, and Landscape Architecture Services
Various Locations, Michigan

INSTRUCTIONS: Firms shall complete the following information in the form provided. A
separate sheet may be used if additional space is needed; please key the continuation
paragraphs to the questionnaire. Answer questions completely and concisely to streamline the
review process.

ARTICLE 1: BUSINESS ORGANIZATION

1. Full Name: Click or tap here to enter text.
Address: Click or tap here to enter text.
Telephone and Fax: Click or tap here to enter text.
Website: Click or tap here to enter text. E-Mail: Click or tap here to enter text.
SIGMA Vendor ID: Click or tap here to enter text.

If applicable, state the branch office(s), partnering organization or other subordinate
element(s) that will perform, or assist in performing, the work: Click or tap here to enter text.

If awarded a contract and / or subsequent assignment(s), state the specific SIGMA business
address which you would like associated for all communication (Contracts, Contract Order,
Contract Modifications and Payments)? Click or tap here to enter text.

Please list all person(s) authorized to receive and sign a resulting contract and / or
subsequent assignment(s). Please include persons name, title, address, email and phone
number. Click or tap here to enter text.

2. Check the appropriate status:

[] Individual firm [] Association[ ] Partnership[_] Corporation, or [_] Combination —
Explain: Click or tap here to enter text.

If you operate as a corporation, include the state in which you are incorporated and the date
of incorporation: Click or tap here to enter text.

Include a brief history of the Professional’s firm: Click or tap here to enter text.
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Version 10/22

3. Provide an organization chart depicting key personnel and their roles for a typical assigned
project. Include generic supporting staff positions.

4. Has there been a recent change in organizational structure (e.g., management team) or
control (e.g. merger or acquisition) of your company? If the answer is yes: (a) explain why
the change occurred and (b) how this change affected your company. Click or tap here to
enter text.

5. Provide a four year rate schedule per position.
ARTICLE 2: PROJECT TYPES AND SERVICES OFFERED

Identify ALL project types and professional services for which your firm is exceptionally qualified
and experienced.

Provide attachments illustrating a minimum of three examples, with references, of successful
projects performed in the last five years for each item checked. Identification of specialties will
not exclude selected firms from project types but will assist the DCD Project Directors in
matching firms with projects.
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L1 ADA facility assessment and remodeling
[ Boilers and steam systems

O Bridges — pedestrian and vehicular

O Building and structure additions

O Building envelope investigation, repair,
upgrade

L] Correctional facilities

(1 Door and window replacement
L] Elevators

O Fire and security alarm systems
O Fish passage structures

O General architectural and/or engineering
design

] Historical Preservation

0 HVAC equipment replacement, upgrade,
selection

0 HVAC controls replacement, upgrade,
selection

O Interior remodeling and renovation
O Laboratory facilities

0 Landscape architecture

O Land Planning

O Locks, Dams, Water Diking Systems and
Water Control Structures

[0 Maintenance and facility preservation

O Marine work - boat launch facilities,
docks, harbors

O Parking and paving
O Recreation and Sports Facilities / Fields

Page 3

O Roof repair, restoration and/or
replacement design

O Soil Erosion Sedimentation Controls
O Site surveying

O Stormwater management and drainage
plans

O Structural investigation and assessment

O Toilet and/or shower room remodeling or
design.

O Trail design and development
[l Wastewater systems
0 Water supply systems



Version 10/22

ARTICLE 3: PROJECT LOCATION

Identify the regions where your firm can most efficiently provide services. Assignments may
vary from the regions checked, depending on the specialties and services required.

(1 Western Upper Peninsula (west of Marquette)

O Eastern Upper Peninsula (east of Marquette)

O Northern Lower Peninsula (north of Grayling)

O Saginaw Bay area (east of 127, north of 1-69 and M 57, south of Grayling)

O Western Lower Peninsula (west of 127, north of Muskegon, south of Grayling)

O Central Lower Peninsula (east of Battle Creek, west of Chelsea, south of M 46 and M 57)
O Southwestern Lower Peninsula (west of Battle Creek, south of Muskegon)

[0 Southeastern Lower Peninsula (east of Chelsea, south of 1-69)

ARTICLE 4: CoONTRACT UNDERSTANDING

The following items should be addressed on the assumption that your firm is awarded an
Indefinite-Scope, Indefinite-Delivery contract. (See attached sample contract).

4.1 s it understood that your firm is required to respond to small projects (less than $25,000)
as well as larger projects?

Yes [ No O
4.2 s it understood that there is no guarantee of any work under this contract?
Yes OO No O

4.3 s it understood that your firm will be required to execute the attached standard State of
Michigan contract language for professional services?

Yes O No O

4.4 s it clearly understood that professional liability insurance is required at the time of
execution of the ISID contract? (See Article 5 of the attached Sample Contract.)

Yes O No O

4.5 s it understood that your firm must comply with State of Michigan law as it applies to your
services?

Yes O No O
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4.6 Is your firm familiar with Design and Construction’s MICHSpec and DCSpec contracts and
the enforcement of such?

Yes O No O

If yes, explain: Click or tap here to enter text.

4.7 Doesyour firm have prior experience working with the State of Michigan?
Yes O No O

If yes, explain: Click or tap here to enter text.

ARTICLE 5: CAPACITY AND QUALITY

5.1 Briefly describe your firm’s methods and procedures for quality control for your
deliverables and services.

Click or tap here to enter text.

5.2 Has your firm been involved in claims or suits associated with professional services errors
and/or omissions?

Yes O No O

If yes, explain: Click or tap here to enter text.

5.3 Will there be a key person who is assigned to a project for its duration?
Yes [ No O

5.4 Please present your understanding of the relationship between your firm, the DTMB
Design and Construction Division, and the State Agency for whom a project will be

completed.

Click or tap here to enter text.

5.5 Describe your approach if a bidder proposes a substitution of a specified material during
bidding.

Click or tap here to enter text.

5.6 Describe your approach if a contractor proposes a substitution of a specified material or
detail with shop drawing submittals or in construction.

Click or tap here to enter text.
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5.7

5.8

5.9

5.10

511

5.12

5.13

5.14

5.15

5.16

5.17

How will your firm provide consistent and continuous communication pertaining to project
activities and project status to the State of Michigan during the progress of projects?

Click or tap here to enter text.

Does your company have an FTP or similar site for quick posting and distribution of
information, drawings, field inspection reports, and other communications?
Yes [ No O

Describe your method of estimating construction costs and demonstrate the validity of that
method.

Click or tap here to enter text.

Describe your approach to minimizing construction cost over-runs.

Click or tap here to enter text.

What percentage of the PSC cost should be devoted to construction administration (office
and field)?

Click or tap here to enter text. %

What portion of the assigned work will be performed with your staff and what portion will
be provided by sub-consultants?

Click or tap here to enter text. %

On a typical project, what would be your response time, from the time receive a project
assignment to starting investigation and design work? (A typical project might be one
involving several disciplines and in the neighborhood of a $25,000 fee.)

Click or tap here to enter text. Days/Weeks

How do you assess whether a construction bidder is responsive and responsible?

Click or tap here to enter text.

Describe your firm’s understanding of Sustainable Design and LEED Certification.

Click or tap here to enter text.

Describe your experience with similar open-ended contracts.

Click or tap here to enter text.

Describe your methodology for obtaining information about the existence and condition of
an existing, facility’s components and systems.

Click or tap here to enter text.
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5.18 Describe your approach to securing permits/approvals for the following: campgrounds,
critical dunes, coastal zone management, projects adjacent to Michigan lakes and rivers.

Click or tap here to enter text.

5.19 Describe your approach to a construction contractor’s request for additional compensation
for a change in the project scope.

Click or tap here to enter text.
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POSITION, CLASSIFICATION AND EMPLOYEE BILLING RATE INFORMATION

2023 Indefinite-Scope Indefinite-Delivery — Request for Proposal
General Professional Design Services
(Architecture, Engineering, Landscape Architecture)

Firm Name

Yearly Hourly Billing Rate Increase

Mark-up for Sub-Consultants (not to exceed 5%)
Mark-up for Reimbursables (not to exceed 5%)

Rate Ranges

Position/Classification Yoar 1 Yoar 2 Yoar 3 Yoar 4




*Billing Rate will be in accordance with the attached guideline page for instructions regarding the "Overhead ltems used for Professional
Billing Rate Calculation," and the attached "Sample Standard Contract for Professional Services," Article 5, Compensation Text.

** Key Project Personnel



DTMB-0414 RFP (Rev 2/22)

l l ' ID State Facilities Administration

Technology Management & Budget

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

Design and Construction Division

REQUEST FOR PROPOSAL
ADDENDUM NO. 1

This form identifies an Addendum to a Request for Proposal for Professional Services, and incorporates
interpretations or clarifications, modifications, and other information into the Request for Proposals.
Addenda will be numbered by the Project Director and distributed through SIGMA Vendor VSS as an

2023 General Architectural / Engineering Services Indefinite
Scope Indefinite Delivery (ISID)

attachment.

TO: DATE ISSUED
ALL PROPOSERS December 8, 2022

PROJECT NAME FILE NUMBER

PROJECT DIRECTOR

Chris Parsons

PROPOSAL DUE DATE:

January 19, 2023

End of Addendum 1

ADDENDUM ITEMS: (attach additional sheets and drawings if required)

This addendum is to clarify the contract term listed in the Request for Proposal and in the Sample Contract.
The term of this contract will be for a period of four (4) base years with no option year.

APPROVED BY:
Chris Parsons

PROJECT DIRECTOR

DATE 12/7/2022



http://www.buy4michigan.com/

APPENDIX 2

PROFESSIONAL’S PROPOSAL
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Technology Management & Budget

Questionnaire for Professional Services
Department of Technology, Management and Budget

2023 Indefinite-Scope Indefinite-Delivery — Request for Qualifications

Architecture, Engineering, and Landscape Architecture Services
Various Locations, Michigan

INSTRUCTIONS: Firms shall complete the following information in the form provided. A
separate sheet may be used if additional space is needed; please key the continuation
paragraphs to the questionnaire. Answer questions completely and concisely to streamline the
review process.

ARTICLE 1: BUSINESS ORGANIZATION

1.

Full Name: Peter Basso Associates, Inc.

Address: 5145 Livernois Rd., Troy, MI 48098

Telephone and Fax: 248-879-5666 (P) / 248-879-0007 (F)

Website: www.peterbassoassociates.com E-Mail: jroop@pbanet.com
SIGMA Vendor ID: CV0034371

If applicable, state the branch office(s), partnering organization or other subordinate
element(s) that will perform, or assist in performing, the work: N/A

If awarded a contract and / or subsequent assignment(s), state the specific SIGMA business
address which you would like associated for all communication (Contracts, Contract Order,
Contract Modifications and Payments)? 5145 Livernois Rd., Troy, Ml 48098

Please list all person(s) authorized to receive and sign a resulting contract and / or
subsequent assignment(s). Please include persons name, title, address, email and phone
number. David A. Conrad, Vice President, 5145 Livernois Rd., Troy, Ml 48098,
dconrad@pbanet.com, 248-879-5666; Scott A. Garrision, Director of Technical
Operations, 5145 Livernois Rd., Troy, Ml 48098, sgarrison@pbanet.com, 248-879-5666

Check the appropriate status:

[] Individual firm [_] Association[_] Partnership[X] Corporation, or [_] Combination —
Explain: PBA is a 100% employee owned corporation.
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If you operate as a corporation, include the state in which you are incorporated and the date
of incorporation: Incorporated in the State of Michigan, April 16,1990

Include a brief history of the Professional’s firm: Peter Basso Associates, Inc. was founded in
1990. We are Michigan’s largest MEP Engineering only firm, organized to serve four key market
sectors; K-12 Schools, Commercial Office & Government Buildings, Colleges/Universities, and
Healthcare/Lab facilities. Our engineers focus on building systems solutions that pay returns over the
life of the facility, balancing performance with cost. We also offer Commissioning Services,Energy
Management Services, Building Technology Design, and Lighting Design through llluminart, our
lighting division.

3. Provide an organization chart depicting key personnel and their roles for a typical assigned
project. Include generic supporting staff positions. Included under Tab 3

4. Has there been a recent change in organizational structure (e.g., management team) or
control (e.g. merger or acquisition) of your company? If the answer is yes: (a) explain why
the change occurred and (b) how this change affected your company. No

5. Provide a four year rate schedule per position.
ARTICLE 2: PROJECT TYPES AND SERVICES OFFERED

Identify ALL project types and professional services for which your firm is exceptionally qualified
and experienced.

Provide attachments illustrating a minimum of three examples, with references, of successful
projects performed in the last five years for each item checked. Identification of specialties will
not exclude selected firms from project types but will assist the DCD Project Directors in
matching firms with projects.

Please see list of State of Michigan Project Experience under Tab 4.
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ADA facility assessment and remodeling
Boilers and steam systems

O Bridges — pedestrian and vehicular
Building and structure additions

1 Building envelope investigation, repair,
upgrade

Correctional facilities

(] Door and window replacement
Elevators

L1 Fire and security alarm systems
O Fish passage structures

General architectural and/or engineering
design

Historical Preservation

HVAC equipment replacement, upgrade,
selection

HVAC controls replacement, upgrade,
selection

Interior remodeling and renovation
Laboratory facilities

Landscape architecture

0 Land Planning

O Locks, Dams, Water Diking Systems and
Water Control Structures

Maintenance and facility preservation

Marine work - boat launch facilities,
docks, harbors

O Parking and paving
Recreation and Sports Facilities / Fields

Page 3

0 Roof repair, restoration and/or
replacement design

O Soil Erosion Sedimentation Controls
O Site surveying

O Stormwater management and drainage
plans

O Structural investigation and assessment
Toilet and/or shower room remodeling or
design.

1 Trail design and development
O Wastewater systems
O Water supply systems
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ARTICLE 3: PROJECT LOCATION

Identify the regions where your firm can most efficiently provide services. Assignments may
vary from the regions checked, depending on the specialties and services required.

Western Upper Peninsula (west of Marquette)

Eastern Upper Peninsula (east of Marquette)

Northern Lower Peninsula (north of Grayling)

Saginaw Bay area (east of 127, north of I-69 and M 57, south of Grayling)

Western Lower Peninsula (west of 127, north of Muskegon, south of Grayling)

Central Lower Peninsula (east of Battle Creek, west of Chelsea, south of M 46 and M 57)
Southwestern Lower Peninsula (west of Battle Creek, south of Muskegon)

Southeastern Lower Peninsula (east of Chelsea, south of 1-69)

ARTICLE 4: CONTRACT UNDERSTANDING

The following items should be addressed on the assumption that your firm is awarded an
Indefinite-Scope, Indefinite-Delivery contract. (See attached sample contract).

4.1 s it understood that your firm is required to respond to small projects (less than $25,000)
as well as larger projects?

Yes No O
4.2 s it understood that there is no guarantee of any work under this contract?
Yes No [

4.3 s it understood that your firm will be required to execute the attached standard State of
Michigan contract language for professional services?

Yes No O

4.4 s it clearly understood that professional liability insurance is required at the time of
execution of the ISID contract? (See Article 5 of the attached Sample Contract.)

Yes No O

4.5 s it understood that your firm must comply with State of Michigan law as it applies to your
services?

Yes No O
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4.6

4.7

Is your firm familiar with Design and Construction’s MICHSpec and DCSpec contracts and
the enforcement of such?

Yes No O

If yes, explain: We have worked with MICHSpec on previous projects for the State of Michigan.
Doesyour firm have prior experience working with the State of Michigan?

Yes No [

If yes, explain: PBA has a dozen and half projects directly with the SOM, the first in 1993. In
addition, we have worked on several dozen projects in partnership with a variety of architectural
clients.

ARTICLE 5: CAPACITY AND QUALITY

5.1

5.2

5.3

5.4

Briefly describe your firm’s methods and procedures for quality control for your
deliverables and services.

PBA has developed four important tools as part of our Quality Management System: Project
Brainstorming; Issues Tracking Sheet; Comprehensive Systems Checklists; and and independent
Review Team for each project. Brainstorming provides the benefit of our collective experience early
in the project. Issues are recorded and resolved prior to moving to the next phase. The use of our
customized, detailed checklist sytem is mandatory; it is verified during review team checking. PBA
also employs the principle of continuous improvement throughout all facets of our operation. The
comprehensive checklist is continually updated as we receive feedback from contractors, inspecting
agencies and lessons learned from our projects across all of our market sectors. The same
principle is applied to our drawing standards, standard details, and specifications.

Has your firm been involved in claims or suits associated with professional services errors
and/or omissions?

Yes O No

If yes, explain: Click or tap here to enter text.

Will there be a key person who is assigned to a project for its duration?
Yes No O

Please present your understanding of the relationship between your firm, the DTMB
Design and Construction Division, and the State Agency for whom a project will be
completed.

PBA shall serve as a direct consultant to the State of Michigan and/or its agencies for whom the
project is to be completed. PBA would serve as a sub-consultant to an architectural consultant
under direct contract with the State of Michigan where necessary.
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5.5

5.6

5.7

5.8

5.9

5.10

5.11

Describe your approach if a bidder proposes a substitution of a specified material during
bidding.

If a bidder proposes a substitution during bidding, PBA would conduct the following: 1) Review
substitution and compare to specified equipment. 2) Provide a list of differences between the two,
review with SOM representative and make recommendations. 3) If substitution is agreed upon, add
to specifications via addendum.

Describe your approach if a contractor proposes a substitution of a specified material or
detail with shop drawing submittals or in construction.

If a contractor proposes a substitution, PBA would follow steps 1 and 2 above and conclude by
acceptance or rejection.

How will your firm provide consistent and continuous communication pertaining to project
activities and project status to the State of Michigan during the progress of projects?

PBA will continue to utilize issues tracking methods as well as project status memos issued bi-
weekly. We will have project meetings on a regular basis to review open issues and design
decisions.

Does your company have an FTP or similar site for quick posting and distribution of
information, drawings, field inspection reports, and other communications?

Yes No O

Describe your method of estimating construction costs and demonstrate the validity of that
method.

Our method consists of utilizing contractor relationships as well as the Means Cosntruction Catalog
to determine construction costs. For larger projects, we hire a cost estimating consultant.

Describe your approach to minimizing construction cost over-runs.

Cost control is initiated when an overall budget is established and is based on the scope of work
identified by the project program. Confirming estimates are prepared during and at the conclusion
of Schematic Design, at the conclusion of Design Development and near substantial completion of
the Contract Documents utilizing our in-house experience and database. Typically, our work is
performed in conjunction with a Construction Manager brought on to the project team at the
completion of Schematic Design with a CM providing a confirming cost estimate at the conclusion
of Design Development and Construction Documents. Our Engineering Project Manager is the key
to compliance to the established project budget. They must maintain total awareness of the project
cost constraints and work to stay within those limits.

What percentage of the PSC cost should be devoted to construction administration (office
and field)?

20 %
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5.12

5.13

5.14

5.15

5.16

5.17

5.18

What portion of the assigned work will be performed with your staff and what portion will
be provided by sub-consultants?

100% of the MEP engineering design will be performed by PBA staff. We will hire a subconsultant
for any portion of work that requires such disciplines as civil or structural engineering, architectural
design, acoustics, or technology.

On a typical project, what would be your response time, from the time receive a project
assignment to starting investigation and design work? (A typical project might be one
involving several disciplines and in the neighborhood of a $25,000 fee.)

5 Business Days
How do you assess whether a construction bidder is responsive and responsible?

If a contractor does not ask questions during the bidding process or if they do not show interest in a
mandatory pre-bid walk-through or meeting, we could consider them non-responsive.

Describe your firm’s understanding of Sustainable Design and LEED Certification.

MEP engineering for sustainable design creates buildings that meet or exceed the needs of current
building occupants while being mindful of the needs of future generations. The process of green
building design must balance environmental responsibility, resource efficiency, and the cultural and
community context of the building, including the long-range needs of the owner and the building
users. Our understanding of systems designs that incorporate a wide range of energy conservation
technologies is comprehensive. We routinely perform energy modeling to evaluate conservation
opportunities. This is a required element for LEED ® certification, but energy modeling is also
performed on many of our other projects in order to evaluate alternatives. We believe that the
sustainable design process needs to begin in the pre-design phase or the early stages of schematic
design, using a multi-discipline, integrative process that explores impacts and options for building
orientation, massing, fenestration/shading, and space occupancy schedules, etc., along with HVAC
and lighting system options. We routinely develop a matrix of options that identifies differences in
first cost, life cycle cost, and energy use. We use energy modeling to quantify differences between
options. Qualitative differences between options are also documented and considered. The goal is
to gain synergies across all disciplines in order to optimize the building as an integrated whole,
providing the most value to the building owner.

Describe your experience with similar open-ended contracts.
N/A

Describe your methodology for obtaining information about the existence and condition of
an existing facility’s components and systems.

Our first step is to contact the SOM project manager to request existing facility documents. Follow
up consists of conducting an on-site investigation into existing systems. In addition, we might utilize
digital/360 camera technology where necessary.

Describe your approach to securing permits/approvals for the following: campgrounds,
critical dunes, coastal zone management, projects adjacent to Michigan lakes and rivers.

N/A
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5.19 Describe your approach to a construction contractor’s request for additional compensation
for a change in the project scope.

PBA’s approach to a request for additional compensation for a change in project scope consists of

reviewing the change order, and costs associated with the change, with the SOM representative.
We would then follow up with recommendations to the client to allow an informed decision.
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R 08/20

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
I\AIB State Facilities Administration
Budget

Design & Construction Division

Certification of a Michigan Based Business

(Information Required Prior to Contract Award for Application
of State Preference/Reciprocity Provisions)

To qualify as a Michigan business:

Vendor must have, during the 12 months immediately preceding this bid deadline:
or

If the business is newly established, for the period the business has been in existence, it has:

(Check all that apply):

[] Filed a Michigan single business tax return showing a portion, or all the income tax
base allocated or apportioned to the State of Michigan pursuant to the Michigan

Single Business Tax Act, 1975 PA 228, MCL - "208.1 — 208.145: or

Filed a Michigan income tax return showing income generated in or attributed to
the State of Michigan; or

[0 Withheld Michigan income tax from compensation paid to the bidder's owners and
remitted the tax to the Department of Treasury; or

| certify that 1 have personal knowledge of such filing or withholding, that it was more than a
nominal filing for the purpose of gaining the status of a Michigan business, and that it indicates
a significant business presence in the state, considering the size of the business and the nature
of its activities.

| authorize the Michigan Department of Treasury to verify that the business has or has not met
the criteria for a Michigan business indicated above and to disclose the verifying information to
the procuring agency.

Bidder shall also indicate one of the following:

[¥] Bidder qualifies as a Michigan business (provide zip code: 48098 )

[] Bidder does not qualify as a Michigan business (provide name of State: ).
[] Principal place of business is outside the State of Michigan, however

service/commodity provided by a location within the State of Michigan (provide zip
code: )
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DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

R 08/20
ETI\I"’ 'State Facilities Administration
1viD

Design & Construction Division

Bidder: Peter Basso Associates, Inc.

David A. Conrad, PE
Authorized Agent Name {print or type)

% 1/17/2023
Authorized Agent Signature & Date

Fraudulent Certification as a Michigan business is prohibited by MCL 18.1268 § 268. A
BUSINESS THAT PURPOSELY OR WILLFULLY SUBMITS A FALSE CERTIFICATION
THAT IT IS A MICHIGAN BUSINESS OR FALSELY INDICATES THE STATE IN WHICH T
HAS ITS PRINCIPAL PLACE OF BUSINESS IS GUILTY OF A FELONY, PUNISHABLE BY
A FINE OF NOT LESS THAN $25,000 and subject to debarment under MCL 18.264.
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R 08/20
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
wvn State Facilities Administration
1 ID Design & Construction Division

Responsibility Certification

The bidder certifies to the best of its knowledge and belief that, within the past three (3) years,
the bidder, an officer of the bidder, or an owner of a 25% or greater interest in the bidder:

(a) Has not been convicted of a criminal offense incident to the application for or performance
of a contract or subcontract with the State of Michigan or any of its agencies, authorities,
boards, commissions, or departments.

(b) Has not had a felony conviction in any state (including the State of Michigan).

(c) Has not been convicted of a criminal offense which negatively reflects on the bidder's
business integrity, including but not limited to, embezzlement, theft, forgery, bribery,
falsification, or destruction of records, receiving stolen property, negligent

misrepresentation, price-fixing, bid rigging, or a violation of state or federal anti-trust
statutes.

(d) Has not had a loss or suspension of a license or the right to do business or practice a
profession, the loss or suspension of which indicates dishonesty, a lack of integrity, or a
failure or refusal to perform in accordance with the ethical standards of the business or
profession in question.

(e) Has not been terminated for cause by the Owner.
(f) Has not failed to pay any federal, state, or local taxes.
(g) Has not failed to comply with all requirements for foreign corporations.

(h) Has not been debarred from participation in the bid process pursuant to Section 264 of 1984
PA 431, as amended, MCL 18.1264, or debarred or suspended from consideration for
award of contracts by any other State or any federal Agency.

(i) Has not been convicted of a criminal offense or other violation of other state or federal law,
as determined by a court of competent jurisdiction or an administrative proceeding, which
in the opinion of DTMB indicates that the bidder is unable to perform responsibly or which
reflects a lack of integrity that could negatively impact or reflect upon the State of Michigan,
including but not limited to, any of the following offenses under or violations of:

i. The Natural Resources and Environmental Protection Act, 1994 PA 451, MCL 324.101
to 324.90106.

ii. A persistent and knowing violation of the Michigan Consumer Protection Act, 1976 PA
331, MCL 445.901 to 445.922.
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DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET
n‘B State Facilities Administration
r

Design & Construction Division

ii. 1965 PA 166, MCL 408.551 to 408.558 (law relating to prevailing wages on state
projects) and a finding that the bidder failed to pay the wages and/or fringe benefits due
within the period required.

iv. Repeated or flagrant violations of 1978 PA 390 MCL 408.471 to 408.490 (law relating
to payment of wages and fringe benefits).

v. Awillful or persistent violation of the Michigan Occupational Health and Safety Act, 1974,
PA 154, MCL 408.10001 to 408.1094, including: a criminal conviction, repeated wiliful
violations that are final orders, repeated violations that are final orders, and failure to
abate notices that are final orders.

vi. A violation of federal or state civil rights, equal rights, or non-discrimination laws, rules,
or regulations.

vii. Been found in contempt of court by a Federal Court of Appeals for failure to correct an
unfair labor practice as prohibited by Section 8 of Chapter 372 of the National Labor
Relations Act, 29 U. s. C. 158 (1980 PA 278, as amended, MCL 423.321 et seq).

() Is NOT an Iran linked business as defined in MCL 129.312.
| understand that a false statement, misrepresentation, or concealment of material facts
on this certification may be grounds for rejection of this proposal or termination of the

award and may be grounds for debarment.

Bidder; Peter Basso Associates, Inc. David A. Conrad, PE
Authorized Agent Name (print or type)

% 1/17/2023
-~ Authorized Agent Signature & Date

[] 1am unable to certify to the above statements. My explanation is attached.
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R 08/20
DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

ﬂn State Facilities Administration
iViD

Design & Construction Division

ACKNOWLEDGMENT OF ADDENDUMS

PSC acknowledges receipt of Addenda: No. 1 dated: 12/8/2022

No. __ dated: No. dated:
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DAVID A. CONRAD Peter Basso

VICE PRESIDENT | PE Associates

DJECT ROLE Principal in Charge

Bachelor of Science in Architectural Engineering, Kansas State
University

DFESSIONAL Professional Engineer (PE) - Mechanical - Mi
ISTRATIONS

PROFESSIONAL PROFILE RELEVANT PROJECT EXPERIENCE
As Group leader for the firm’s Corporate State of Michigan, Various Locations, Mi
Government market, Dave participates in Belle Isle Aquarium Renovation & HVAC Upgrades ~ Detroit
all phases of a project. He is responsible for Belle Isle Casino Building Boiler Replacement ~ Detroit
understanding client expectations and ensuring Belle Isle Radio Station Renovation ~ Detroit
those expectations are reflected in the final Dept. Human Services Clark Street Office Improvements ~ Detroit
project design. DMVA Jackson Armory Renovation ~ Jackson
DMVA Port Huron Armory Addition & Renovation ~ Port Huron
Dave is most often involved with the Hall of Justice Cooling Addition ~ Lansing
production of the mechanical systems design in
collaboration with the lead electrical engineer Clinton-Macomb Public Library, Clinton Twp., Mi
and architectural team. He has experience in New North Branch

building heating and cooling load analyses,
ductwork layout and sizing, HVAC piping layout
and sizing, piping hydraulic analyses, and field

investigation. Charter Township of Canton, Canton Twp., Ml
Public Safety Renovations
Village Arts Renovation

Charter Township of Shelby, Shelby Twp., MI
New Library

Nearly 25 years with PBA, Dave's experience
includes systems design for new construction
and renovation of various types of facilities City of St. Clair Shores, St. Clair Shores, M
with emphasis on government buildings and Police Department Renovation
sporting venues.

City of Ann Arbor, Ann Arbor, Mi

Dave is a member of both the American Society New Fire Station #4

of Heating, Refrigerating and Air Conditioning Fire Station #1 Renovation
Engineers (ASHRAE) and the Engineering

Society of Detroit (ESD).

peterbassoassociates.com



ERIC M. GRAETTINGER Peter Basso

VICE PRESIDENT | PE, LEED AP BD+C Associates

Project Manager

Bachelor of Science in Electrical Engineering, University of
Detroit Mercy

Professional Engineer (PE) - Electrical - MI, AZ, FL

PROFESSIONAL PROFILE RELEVANT PROJECT EXPERIENCE
Eric’'s responsibilities include the technical State of Michigan, Various Locations, Mi
production of a project, such as system design Belle Isle Aquarium Renovation ~ Detroit
and |ayout, product research, documentation Belle Isle Casino Bwldmg Boiler Replacement ~ Detroit
and drawing review submittals, and field Belle Isle Radio Station Renovation ~ Detroit
investigations. He also monitors the budget and Center for Forensic Psychiatry Maintenance Projects ~ Saline
schedule throughout the course of a project. Cadillac Place Freight Elevator Modernization ~ Detroit
Fish Hatchery Primary Electrical Replacement ~ Harrietta
Eric has been involved in the design of specialty DMVA Lapeer Armory Renovation ~ Lapeer
indoor and outdoor lighting systems; medium- DMVA Bay City Armory Renovation ~ Bay City
and low-voltage power distribution systems; fire Hall of Justice Cooling Addition ~ Lansing
alarm systems; emergency power distribution
systems; power system evaluations; studies for City of Ann Arbor, Ann Arbor, MI
existing primary and secondary distribution New Fire Station #4
Systems; and faci“ty condition studies. His New Municipal Center, Police HQ & 15th District Court Bldg

more than 25 years of electrical engineering
experience includes both new construction and
renovation of retail, commercial, institutional,
government, corporate and prototype facilities.

City of Detroit, Detroit, MI
Rogell Park Lighting Upgrade
Ralph C. Wilson Jr. Centennial Park Buildings

City of St. Clair Shores, St. Clair Shores, M|

An active member of the Illuminating i
Blossom Heath Park Pier

Engineering Society (IES), Eric serves on the

Board of the Detroit Section. He is also a LEED City of Ferndale, Ferndale, Ml

Accredited Professional, with the additional Parks Department Electrical & Lighting Upgrades
designation of expertise in the design and

construction phases of green buildings serving Bedrock Detroit, Detroit, Ml

the commercial, residential, education and 5725 Buhl Building MEP Infrastructure Upgrades
healthcare sectors (LEED AP BD+C). First National Building Infrastructure Upgrades

First National Building Tenant Improvements

Eric's  community involvement includes One Campus Martius Tenant Improvements

volunteering as Vice-Chair of the Madison
Heights Planning Commission and as an
electrical mentor for “The Foley Freeze” First

RObOtiCS Team. R

peterbassoassociates.com



AARON C. FRANTZ Peter Basso

ASSOCIATE | PE

Associates

Mechanical Engineer

Master of Science in Mechanical Engineering, University of
Michigan

Professional Engineer (PE) - Mechanical - Mi

STRATIONS

PROFESSIONAL PROFILE RELEVANT PROJECT EXPERIENCE
Aaron is an Associate in PBA’s Corporate State of Michigan, Detroit, MI

and Government market sector group. As a Belle Isle Scott Fountain Study ~ Detroit
mechanical engineer, his responsibilities include DTMB Surplus Building Renovation ~ Lansing

providing mechanical design, equipment sizing
and selection, and energy modeling for LEED
and Net Zero compliance.

City of Ann Arbor, Ann Arbor, MI
New Fire Station #4 Net Zero Design

Comfortable with complex and multidisciplinary City of Birmingham, Birmingham, Ml

projects, Aaron has advanced skills in AutoCAD Baldwin Public Library Youth Services Renovation

MEP and Autodesk Revit, a building information

modeling (BIM) software. Approaching 8 years Detroit Zoological Society, Royal Oak, Ml

with PBA, his project experience at PBA has Kidzone

primarily focused on new construction highrise,

corporate office building renovations, adaptive Ford Motor Company, Dearborn, MI

reuse, and municipal facilities. Michigan Central District Development - Site MEP
Wagner Place Mixed Use Development

Aaron presented to the 2022 Summer MiAPPA Dearborn Campus Transformation Steam Tunnels Upgrades

Conference “Moving Your Campus Towards Net

Zero and Carbon Neutrality” and was a featured Bedrock Detroit, Detroit, MI

speaker at the September 2022 Detroit ASHRAE One Campus Martius Infill Addition

meeting. His blog/article credits include: First National Building, 4th Floor Tenant Improvements

One Detroit Center, 21st Floor Tenant Improvements
1001 Woodward Floors 16 & 17 Tenant Improvements
Vinton Building Adaptive Reuse

+  “Ten Things to Know About the 2021
Michigan Energy Code Based on the
ASHRAE 90.1-2019 Standard”

. “Fighting Stack Effect: Winter Tips” Huntington Tower (formerly Chemical Bank), Detroit, Mi
Core and Shell LEED Design
MEP Tenant Improvements

peterbassoassociates.com



REBECCA L.TRITT Peter Basso

ASSOCIATE

Associates

Mechanical Engineer

Master of Science in Architectural Engineering, Lawrence
Technological University

PROFESSIONAL PROFILE RELEVANT PROJECT EXPERIENCE
Becca's project responsibilities include the State of Michigan, Various Locations, Mi
production of mechanical drawings. Her Belle Isle Aquarium Renovation & HVAC Upgrades ~ Detroit
engineering experience includes equipment Belle Isle Casino Bwldmg Boiler Replacement ~ Detroit
selection and |ayout,heating and coo|ing load Belle Isle Radio Station Renovation ~ Detroit
analyses, HVAC system design, and plumbing Belle Isle Casino Building Elevator Modernization ~ Detroit
design. Cadillac Place Freight Elevator Modernization ~ Detroit

Dept. Human Services Clark Street Office Improvements ~ Detroit
She has used several engineering-related DMVA Jackson Armory Renovation ~ Jackson
software packages, including Revit, AutoCAD, DMVA Port Huron Armory Addition & Renovation ~ Port Huron
and Google SketchUp. DMVA Washtenaw Armory Renovations ~ Ypsilanti
In her 9 years at PBA, Becca has become General Services Administration, Various Locations, Ml
proficient in the use of several engineering- McNamara Federal Building 3rd & 5th Floors Reno ~ Detroit
related software packages, including Revit, Levin US Courthouse Renovations ~ Detroit
AutoCAD, and Google SketchUp. She has US Marshals Service Office Building Renovation ~ Port Huron
provided mechanical systems design services Kalamazoo Federal Building Chiller Replacement ~ Kalamazoo
for new construction as well as the renovation US Trustees Office Renovation ~ Grand Rapids
of existing buildings -- with an emphasis on
historic high-rise office bui|dingsl municipal Clinton-Macomb Public Library, Clinton Twp., MI
facilities, and government work within our New North Branch
Corporate/Government market sector. South Branch MEP Study

Charter Township of Shelby, Shelby Twp., MI
New Library

St. Clair County Health Department, Port Huron, Mi
MEP Systems Evaluation

City of Ann Arbor, Ann Arbor, Mi
Fire Station #1 Renovation

peterbassoassociates.com



CARISSA R. HANSEN Peter Basso

ELECTRICAL ENGINEER

Associates

DJECT ROLE Electrical Engineer

Bachelor of Science in Electrical Engineering, Michigan
Technological University

PROFESSIONAL PROFILE RELEVANT PROJECT EXPERIENCE

As Electrical Engineer, Carissa’s duties include State of Michigan, Various Locations, Mi

running lighting calculations, developing DTMB Surplus Building Renovation ~ Lansing

lighting layouts, and producing technical DMVA Jackson Armory Renovation ~ Jackson

drawings in coordination with the lead electrical DMVA Port Huron Armory Addition & Renovation ~ Port Huron
engineer. Center for Forensic Psychiatry Maintenance Projects ~ Saline

DMVA Washtenaw Armory Renovations ~ Ypsilanti
Carissa is experienced in the use of several

engineering software programs, including General Services Administration, Various Locations, Ml
AGI32 Lighting Calculation Software, AutoCAD, McNamara Federal Building 3rd & 5th Floors Reno ~ Detroit
and Revit. Levin US Courthouse Renovations ~ Detroit

US Marshals Service Office Building Renovation ~ Port Huron
In her 10 years at PBA, Carissa’s project Kalamazoo Federal Building Chiller Replacement ~ Kalamazoo
experience has been focused primarily on
designing electrical systems for the renovations City of Detroit, Detroit, MI
of corporate office buildings and higher Ralph . Wilson Jr. Centennial Park Buildings
education facilities as well as for several Rogell Park Lighting Upgrades
municipalities. Warren Yard Trailhead

Detroit Riverfront Park Comfort Station

City of Canton, Canton, Ml
Municipal Parking Lot

City of Brighton, Brighton, MI
Main Street Streetscape

Clinton-Macomb Public Library, Clinton Twp., Mi
New North Branch

Detroit Institute of Art, Detroit, MI
Site Lighting

peterbassoassociates.com



SHAI M. BISHOP Peter Basso

PROJECT LEADER Associates

Electrical Engineer

Master of Science in Architectural Engineering, Lawrence
Technological University

PROFESSIONAL PROFILE RELEVANT PROJECT EXPERIENCE

Shai assists with production of electrical State of Michigan, Various Locations, Mi

project drawings, and also performs lighting DMVA Grayling Armory MEP Upgrades ~ Grayling

calculations and lighting selection for lighting DMVA Lapeer Armory Reno Phase 2 ~ Lapeer

controls systems and power distribution. DMVA Port Huron Armory Renovation and Addition ~ Port Huron

Belle Isle Radio Station Renovation ~ Detroit
Shai is a member of our Corporate/

Governmental Group. Her 6 years of experience General Services Administration, Various Locations, Ml

with PBA includes the design of systems for U.S. Marshal Service Office Building Renovation ~ Port Huron

a variety of facility types such as fire stations, Kalamazoo Federal Building Chiller & Generator ~ Kalamazoo
libraries, restaurants, and corporate offices. She Chamberlain Federal Building Guard Booth Replacement ~ Lansing

is well versed in several engineering software

programs including AGI32, Revit, and AutoCAD. St. Clair County Health Department, Port Huron, Mi

MEP Systems Evaluation

City of Brighton, Brighton, MI
New Fire Station No. 33

Washington Township, Washington Twp., Mi
New Fire Station No. 3

City of Ann Arbor, Ann Arbor, Mi
New Fire Station #4 Net Zero Design
Fire Station #1 Renovation

Shelby Township, Shelby Township, Ml
Police Station Addition & Renovation
New Community Relations Building
41-A District Court

City of Ecorse, Ecorse, MI
DPW Maintenance Barn

peterbassoassociates.com



STATE OF MICHIGAN Peter Basso

REPRESENTATIVE KEY PROJECTS Associates

Peter Basso Associates has provided engineering design services on more than 50
projects for the State of Michigan. Our involvement varies between that of a direct
consultant to the State and a sub-consultant to an architectural partner. Our
commitment to quality services and accountability remains the same, no matter
which happens to be the client.

The following is a sampling of our State of Michigan project experience:
+ Bellelsle Aquarium, Detroit, Ml

Mechanical and Electrical Systems Renovation
Heating System Upgrades

« BelleIsle Casino Building, Detroit, Mi
Boiler Replacement
Elevator Modernization

« Bellelsle Radio Station, Detroit, Ml
Building Renovation

« BelleIsle Scott Fountain, Detroit, Mi
Operational Documentation

« Cadillac Place, Detroit, Ml
Tenant Improvements
Annex Elevator Modernization
Entrance Improvements
Freight Elevator Modernization
15th Floor Renovation

+  Center for Forensic Psychiatry, Saline, Ml
New Kitchen Phase 100 Study
Maintenance Projects
On-Site Warehouse

« Department of Corrections, Detroit, Mi
Mound and Ryan Correctional Facilities ARRA Energy Projects
Mound Correctional Facility Conversion
MSI Cleaning Factory Relocation from Scott Facility to Ryan Correctional
Ryan Dialysis Relocation

+ Department of Corrections, Ypsilanti, Mi
Huron Valley Womens Correctional Facility IP Security Station
Huron Valley Womens Correctional Facility Shower Room Upgrades

B
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Department of Health & Human Services, Detroit, Ml
Clark Street Office Tenant Improvements
Caro Center Boiler Replacement

Department of Natural Resources, Detroit, Ml
Belle Isle Headquarters Maintenance and Storage Barn

Department of Transportation, Detroit, Ml

Detroit Rail Station Renovation

Raymond & Rosa L. Parks Detroit Integrated Transportation
Center Commissioning

Geagley Lab, East Lansing, Mi
BSC Exhaust Systems Modifications

Hall of Justice, Lansing, MI
Addition of Cooling to Data Center

Material Testing Lab, Sterling Heights, Ml
Facility Condition Analysis

Michigan State Police, Detroit, Ml
Metro Detroit Forensic Science Lab Commissioning

Michigan Department of Military and Veterans Affairs - Michigan Army
National Guard, Various Locations, MI

Bay City Armory Renovations, Bay City

Detroit Light Guard Armory Phase 5 Renovation, Detroit

Grand Ledge Armory Mechanical System Modifications, Grand Ledge
Grand Ledge Armory Cooling Tower Study, Grand Ledge

Grayling Armory Buildings 2 and 3 MEP Systems Upgrades, Grayling
Lapeer National Guard Armory Renovation Phases 1 & 2, Lapeer

Port Huron Armory Renovation and Addition, Port Huron
Washtenaw Armory Boiler and Pumps Replacement, Ypsilanti
Washtenaw Armory Roof Drains and Exterior Lighting, Ypsilanti
Washtenaw Armory Interior Modifications 1, Ypsilanti

Washtenaw Armory Site Renovations, Ypsilanti

State Capitol Building, Lansing, Mi
Exterior Lighting

peterbassoassociates.com



POSITION, CLASSIFICATION AND EMPLOYEE BILLING RATE INFORMATION

2023 Indefinite-Scope Indefinite-Delivery — Request for Proposal
General Professional Design Services
(Architecture, Engineering, Landscape Architecture)

Firm Name Peter Basso Associates, Inc.
Yearly Hourly Billing Rate Increase 3%

Mark-up for Sub-Consultants (not to exceed 5%)

Mark-up for Reimbursables (not to exceed 5%)

Position/Classification Yoar 1 Yea?;te RangesYear 3 Yoar 4
**David Conrad-Principal | $198 $204 $210 $216
**Eric Graettinger-Principal | $198 $204 $210 $216
Andrew Luzenski-Principal | $198 $204 $210 $216
**Aaron Frantz-Engineer IV $103 $106 $109 $112
**Rebecca Tritt-Engineer IV $103 $106 $109 $112
**Carissa Hansen-Engineer lI $103 $106 $109 $112
**Shai Bishop-Engineer Il $94 $97 $100 $103
Sue Mitchell-Designer V $111 $114 $117 $121
Other-CAD $57 $59 $61 $63

*Billing Rate will be in accordance with the attached guideline page for instructions regarding the "Overhead ltems used for Professional
Billing Rate Calculation," and the attached "Sample Standard Contract for Professional Services," Article 5, Compensation Text.
** Key Project Personnel



APPENDIX 3

PROFESSIONAL CERTIFICATION FORMS
(Please see pages 95 - 98)
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APPENDIX 4

OVERHEAD ITEMS ALLOWED FOR THE
PROFESSIONAL SERVICES CONTRACTOR FIRM’S
HOURLY BILLING RATE CALCULATION
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The following instructions are to be used by the Professional Services Professional firms to determine
the hourly billing rate to use on State of Michigan Projects.

The Professional’s Consultant must submit a separate hourly billing rate for the professional Consultant
services they will provide for State of Michigan Projects. A moderate mark-up of the Professional’s
Consultant services hourly billing rates, not to exceed 5%, will be allowed.

The Department will reimburse the Professional for printing and reproduction of the Contract Bidding
Documents, soil borings, surveys and any required laboratory testing services and use of field
equipment. No mark-up of these Project costs will be allowed IF such items are provided in
house by the Professional.

2023 HOURLY BILLING RATE
Based on 2022 Expenses

OVERHEAD ITEMS ALLOWED FOR THE PROFESSIONAL SERVICES CONTRACTOR
FIRM’S HOURLY BILLING RATE CALCULATION

SALARIES:

Principals ( Not Project
Related)
Clerical / Secretarial

Technical (Not Project
Related)

Temporary Help Tax
Technical Training
Recruiting Expenses

TAXES:

Franchise Taxes
Occupancy Tax
Unincorporated Business
Tax

Single Business Tax
Property Tax

Income Tax

EMPLOYEE BENEFITS:

Hospitalization

Employer’'s

Federal Insurance Contributions
Act (FICA)Tax

Unemployment Insurance

Federal Unemployment
Disability

Worker's Compensation
Vacation

Holidays

Sick Pay

Medical Payments
Pension Funds
Insurance - Life
Retirement Plans

SERVICES (PROFESSIONAL):

INSURANCE:
Professional Liability Insurance

Flight and Commercial Vehicle

Valuable Papers

Office Liability

Office Theft

Premises Insurance

Key — Personnel Insurance
Professional Liability Insurance

EQUIPMENT RENTALS:

Accounting
Legal
Employment Fees

Computer Services Bond)

Research
Project / Contract Bond
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Computers
Typewriter
Bookkeeping

Dictating

Printing

Furniture and Fixtures
Instruments



OFFICE FACILITIES:

LOSSES:

Rents and Related
Expenses

Utilities

Cleaning and Repair

SUPPLIES:

Postage

Drafting Room Supplies
General Office Supplies
Library

Maps and Charts
Magazine Subscriptions
TRAVEL:

All Project — Related
Travel*

Bad Debts (net)

Uncollectible Fee

Thefts (not covered by Project /
Contract)

Forgeries (not covered by
Project / Contract)

PRINTING AND
DUPLICATION:

Specifications (other than
Contract Bidding documents)
Drawings (other than Contract
Bidding documents)

Xerox / Reproduction
Photographs

MISCELLANEQUS:

Professional Organization Dues
for Principals and Employees
Licensing Fees
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FINANCIAL:

Depreciation

SERVICES (NONPROFESSIONAL):

Telephone and Telegram

Messenger Services



DEPARTMENT OF TECHNOLOGY, MANAGEMENT & BUDGET,

VEHICLE AND TRAVEL SERVICES
SCHEDULE OF TRAVEL RATES FOR CLASSIFIED AND UNCLASSIFIED EMPLOYEES
Effective January 1, 2023

MICHIGAN SELECT CITIES*

Individual
Lodging** $85.00
Breakfast $11.75
Lunch $11.75
Dinner $28.00

MICHIGAN IN-STATE ALL OTHER

Individual
Lodging** $85.00
Breakfast $9.75
Lunch $9.75
Dinner $22.00
Lodging $51.00
Breakfast $9.75
Lunch $9.75
Dinner $22.00
Per Diem Total $92.50

OUT-OF-STATE SELECT CITIES*

Individual
Lodging** Contact Conlin Travel
Breakfast $15.00
Lunch $15.00
Dinner $29.00

OUT-OF-STATE ALL OTHER

Individual

Lodging** Contact Conlin Travel

Breakfast $11.75

Lunch $11.75

Dinner $27.00
Lodging $51.00
Breakfast $11.75
Lunch $11.75
Dinner $27.00

Per Diem Total $101.50

Mileage Rates Current

$0.655 per mile
$0.440 per mile

Premium Rate
Standard Rate

*

See Select Cities Listing

Group Meeting
(pre-arranged and approved)

$14.75
$14.75
$31.00

Group Meeting
(pre-arranged and approved)

$12.75
$12.75
$25.00

Group Meeting
(pre-arranged and approved)

$18.00
$18.00
$32.00

Group Meeting
(pre-arranged and approved)

$14.75

$14.75
$30.00

Incidental Costs Per Day (with overnight stay)

** Lodging available at State rate, or call Conlin Travel at 877-654-2179 or www.somtravel.com

$5.00


http://www.somtravel.com/

SELECT CITY LIST

SCHEDULE OF TRAVEL RATES FOR CLASSIFIED AND UNCLASSIFIED EMPLOYEES

Effective January 1, 2023

Michigan Select Cities/Counties

CITIES

COUNTIES

Ann Arbor, Auburn Hills, Beaver Island, Detroit, Grand Rapids, Holland,
Leland, Mackinac Island, Petoskey, Pontiac, South Haven, Traverse City

Grand Traverse, Oakland, Wayne

Out of State Select Cities/Counties

STATE CITIES COUNTIES

Alaska All locations

Arizona Phoenix, Scottsdale, Sedona

California Arcata, Edwards AFB, Eureka, Los Angeles, Mammoth Lakes, Los Angeles, Mendocino, Orange,
McKinleyville, Mill Valley, Monterey, Novato, Palm Springs, San Diego, |Ventura
San Francisco, San Rafael, Santa Barbara, Santa Monica, South Lake
Tahoe, Truckee, Yosemite National Park

Colorado Aspen, Breckenridge, Grand Lake, Silverthorne, Steamboat Springs,

Telluride, Vail

Connecticut

Bridgeport, Danbury

District of Columbia

Washington DC (See also Maryland & Virginia)

Florida

Boca Raton, Delray Beach, Fort Lauderdale, Jupiter, Key West, Miami

Georgia Brunswick, Jekyll Island
Hawaii All locations
Idaho Ketchum, Sun Valley
lllinois Chicago Cook, Lake
Kentucky Kenton
Louisiana New Orleans
Maine Bar Harbor, Kennebunk, Kittery, Rockport, Sandford
Maryland Baltimore City, Ocean City Montgomery, Prince George
Massachusetts Boston, Burlington, Cambridge, Martha's Vineyard, Woburn Suffolk
Minnesota Duluth, Minneapolis, St. Paul Hennepin, Ramsey
Nevada Las Vegas
New Mexico Santa Fe
New York Bronx, Brooklyn, Lake Placid, Manhattan, Melville, New Rochelle, Suffolk
Queens, Riverhead, Ronkonkoma, Staten Island, Tarrytown, White
Plaines
Ohio Cincinnati
Pennsylvania Pittsburgh Bucks
Puerto Rico All locations
Rhode Island Bristol, Jamestown, Middletown, Newport, Providence Newport
Texas Austin, Dallas, Houston, L.B. Johnson Space Center
Utah Park City Summit
Vermont Manchester, Montpelier, Stowe Lamoille
Virginia Alexandria, Fairfax, Falls Church Arlington, Fairfax
Washington Port Angeles, Port Townsend, Seattle

Wyoming

Jackson, Pinedale




APPENDIX 5

CERTIFICATES OF INSURANCE
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N
ACORD" CERTIFICATE OF LIABILITY INSURANCE PATE BB

4/19/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER SOMECT Certs@pciaonline.com
Professional Concepts Insurance Agency, Inc. PHONE £ (800)969-4041 m)é. Noy: (800)969-4081
1127 South Old US Highway 23 EMAL . Certs@pciaonline.com
INSURER(S) AFFORDING COVERAGE NAIC #

Brighton Ml 48114-9861 insurerA: Travelers Indem. Co of America 25666
INSURED Insurer B : Travelers Prop Casualty of Ame 25674
Peter Basso Associates, Inc. insurer ¢ : The Phoeniix_Insurance Co 25623
5145 Livernois Rd, Ste 100 insurerD: XL Specialty Ins. Co. 37885

INSURER E :
Troy MI 48098 INSURER F :
COVERAGES CERTIFICATE NUMBER:22-23 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL [SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD [ WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
DAMAGE TO RENTED
A CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ 1,000,000
X | Contractural Liability X 6801J2130362247 572472022 | 5/24/2023 | MED EXP (Any one person) $ 10,000
X | X,C,U PERSONAL & ADV INJURY $ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
poLICY S \:I Loc PRODUCTS - COMPIOPAGG | $ 2,000,000
OTHER: AEEXT $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $
A ANY AUTO BODILY INJURY (Per person) | $
ALLOWNED [ | SCHEDULED X BABR0381312247 5/24/2022 | 5/24/2023 | BODILY INJURY (Per accident) | $
X %_ | NON-OWNED PROPERTY DAMAGE $
HIRED AUTOS AUTOS Per accident)
Hired & Non-Owned $ 1,000,000
UMBRELLA LIAB X | occur EACH OCCURRENCE $ 5,000,000
B EXCESS LIAB CLAIMS-MADE AGGREGATE $ 5,000,000
pep | X | ReTENTION 10,000 CUP8B7329392247 5/24/2022 | 5/24/2023 $
WORKERS COMPENSATION X | PER OTH-
AND EMPLOYERS' LIABILITY YIN STATUTE ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N/A
C | (Mandatory in NH) Y | UB5K2737622247 5/24/2022 | 5/24/2023 | gL DISEASE - EAEMPLOYEE | $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT [ $ 1,000,000
D | Professional Liability DPR9993781 5/24/2022 | 5/24/2023 | PerClaim $ 5,000,000
Aggregate $ 7,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Re: 2023 General Architectural / Engineering Services ISID Contract No. 00985.

The State of Michigan, its departments, divisions, agencies, offices, commissions, officers, employees,
and agents are considered additional insured"s with respects to general and auto liability coverages as
long as required within a written contract. Waiver of subrogation in favor of certificate holder and
additional insured"s as long as required within a written contract.

CERTIFICATE HOLDER CANCELLATION

WatrosA@michigan.gov

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

DTMB — SFA — Design and Construction THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

3111 West St. Joseph Street

Lansing, MI 48917

AUTHORIZED REPRESENTATIVE

| Mike Cosgrove/KATHRY 7%%‘/ d‘a”‘”‘—
© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD

INS025 (201401)



POLICY NUMBER: 680- 1J213036 COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED — OWNERS, LESSEES OR
CONTRACTORS — SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Names of Additional Insured Person(s) or Organization(s):

Any person or organization that you agree in a written contract to include as an additional insured on
this Coverage Part, provided that such written contract was signed by you before,and is in effect when,
the "bodily injury" or "property damage" occurs or the "personal injury" or "advertising injury" offense is
committed.

Location of Covered Operations:
Any project to which a written contract with the Additional Insured Person(s) or Organization(s) in the
Schedule applies.

(Information required to complete this Schedule, if not shown above, will be shown in the Declarations.)

A. Section Il = Who Is An Insured is amended to in- This insurance does not apply to "bodily injury" or
clude as an additional insured the person(s) or "property damage" occurring, or “personal injury”
organization(s) shown in the Schedule, but only or “advertising injury” arising out of an offense
with respect to liability for "bodily injury", "property committed, after:
damage”, "personal injury” or “advertising injury" 1. All work, including materials, parts or equip-
caused, in whole or in part, by: ment furnished in connection with such work,
1. Your acts or omissions; or on the project (other than service, mainte-
2. The acts or omissions of those acting on your nance or repairs) to be performed by or on

behalf: behalf of the additional insured(s) at the loca-
tion of the covered operations has been com-
in the performance of your ongoing operations for pleted; or

the additional insured(s) at the location(s) desig-

nated above. 2. That portion of "your work" out of which the

injury or damage arises has been put to its in-

B. With respect to the insurance afforded to these tended use by any person or organization
additional insureds, the following additional exclu- other than another contractor or subcontrac-
sions apply: tor engaged in performing operations for a

principal as a part of the same project.

CG D3 6103 05

Copyright 2005 The St. Paul Travelers Companies, Inc. All rights reserved.
Includes copyrighted material of Insurance Services Office, Inc. with its permission.

CG T8 02 05 22
DATE OF ISSUE: 04/13/2022 Page 1 of 1



POLICY NUMBER: 680- 1J213036 COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s):

Any person or organization that you agree in a written contract to include as an additional insured on this Coverage
Part for "bodily injury" or "property damage" included in the products-completed operations hazard, provided that
such contract was signed by you before, and is in effect when, the "bodily injury or "property damage" occurs.

Location And Description Of Completed Operations
Any project to which a written contract with the Additional Insured Person(s) or Organization(s) in the Schedule applies.

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Section Il — Who Is An Insured is amended to in- location designated and described in the schedule of
clude as an additional insured the person(s) or or- this endorsement performed for that additional in-
ganization(s) shown in the Schedule, but only with sured and included in the "products-completed opera-
respect to liability for "bodily injury" or "property dam- tions hazard".

age" caused, in whole or in part, by "your work" at the

CG 20 37 07 04
© ISO Properties, Inc., 2004
CG T8 03 05 22
DATE OF ISSUE: 04/13/2022 Page 1 of 1



COMMERCIAL AUTO

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED - PRIMARY AND
NON-CONTRIBUTORY WITH OTHER INSURANCE

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

PROVISIONS

1.

CAT4740216

The following is added to Paragraph A.1.c., Who
Is An Insured, of SECTION Il — COVERED
AUTOS LIABILITY COVERAGE:

This includes any person or organization who you
are required under a written contract or
agreement between you and that person or
organization, that is signed by you before the
"bodily injury" or "property damage" occurs and
that is in effect during the policy period, to name
as an additional insured for Covered Autos
Liability Coverage, but only for damages to which
this insurance applies and only to the extent of
that person's or organization's liability for the
conduct of another "insured".

© 2016 The Travelers Indemnity Company. All rights reserved.

The following is added to Paragraph B.5., Other
Insurance of SECTION IV — BUSINESS AUTO
CONDITIONS:

Regardless of the provisions of paragraph a. and
paragraph d. of this part 5. Other Insurance, this
insurance is primary to and non-contributory with
applicable other insurance under which an
additional insured person or organization is the
first named insured when the written contract or
agreement between you and that person or
organization, that is signed by you before the
"bodily injury" or "property damage" occurs and
that is in effect during the policy period, requires
this insurance to be primary and non-contributory.

Page 1 of 1

Includes copyrighted material of Insurance Services Office, Inc. with its permission.



COMMERCIAL AUTO

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BUSINESS AUTO EXTENSION ENDORSEMENT

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

GENERAL DESCRIPTION OF COVERAGE — This endorsement broadens coverage. However, coverage for any
injury, damage or medical expenses described in any of the provisions of this endorsement may be excluded or
limited by another endorsement to the Coverage Part, and these coverage broadening provisions do not apply to
the extent that coverage is excluded or limited by such an endorsement. The following listing is a general cover-
age description only. Limitations and exclusions may apply to these coverages. Read all the provisions of this en-
dorsement and the rest of your policy carefully to determine rights, duties, and what is and is not covered.

A. BROAD FORM NAMED INSURED

B. BLANKET ADDITIONAL INSURED

C. EMPLOYEE HIRED AUTO

D. EMPLOYEES AS INSURED

E. SUPPLEMENTARY PAYMENTS - INCREASED
LIMITS

F. HIRED AUTO - LIMITED WORLDWIDE COV-
ERAGE - INDEMNITY BASIS

G. WAIVER OF DEDUCTIBLE - GLASS

PROVISIONS

A. BROAD FORM NAMED INSURED
The following is added to Paragraph A.1., Who Is
An Insured, of SECTION Il - COVERED AUTOS
LIABILITY COVERAGE:
Any organization you newly acquire or form dur-
ing the policy period over which you maintain
50% or more ownership interest and that is not
separately insured for Business Auto Coverage.
Coverage under this provision is afforded only un-
til the 180th day after you acquire or form the or-
ganization or the end of the policy period, which-
ever is earlier.

B. BLANKET ADDITIONAL INSURED

CAT3530215

The following is added to Paragraph c. in A.1.,
Who Is An Insured, of SECTION Il - COVERED
AUTOS LIABILITY COVERAGE:

Any person or organization who is required under
a written contract or agreement between you and
that person or organization, that is signed and
executed by you before the "bodily injury" or
"property damage" occurs and that is in effect
during the policy period, to be named as an addi-
tional insured is an "insured" for Covered Autos
Liability Coverage, but only for damages to which

H.

© 2015 The Travelers Indemnity Company. All rights reserved.

HIRED AUTO PHYSICAL DAMAGE - LOSS OF
USE - INCREASED LIMIT

PHYSICAL DAMAGE - TRANSPORTATION
EXPENSES — INCREASED LIMIT

PERSONAL PROPERTY
AIRBAGS

NOTICE AND KNOWLEDGE OF ACCIDENT OR
LOSS

BLANKET WAIVER OF SUBROGATION
UNINTENTIONAL ERRORS OR OMISSIONS

this insurance applies and only to the extent that
person or organization qualifies as an "insured"
under the Who Is An Insured provision contained
in Section Il.

EMPLOYEE HIRED AUTO

1. The following is added to Paragraph A.1.,
Who Is An Insured, of SECTION Il — COV-
ERED AUTOS LIABILITY COVERAGE:

An "employee" of yours is an "insured" while
operating an "auto" hired or rented under a
contract or agreement in an "employee's"
name, with your permission, while performing
duties related to the conduct of your busi-
ness.

2. The following replaces Paragraph b. in B.5.,
Other Insurance, of SECTION IV — BUSI-
NESS AUTO CONDITIONS:

b. For Hired Auto Physical Damage Cover-
age, the following are deemed to be cov-
ered "autos" you own:

(1) Any covered "auto" you lease, hire,
rent or borrow; and

(2) Any covered "auto" hired or rented by
your "employee" under a contract in
an "employee's" name, with your

Page 1 of 4
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COMMERCIAL AUTO

permission, while performing duties
related to the conduct of your busi-
ness.

However, any "auto" that is leased, hired,
rented or borrowed with a driver is not a
covered "auto".

D. EMPLOYEES AS INSURED

The following is added to Paragraph A.1., Who Is
An Insured, of SECTION Il - COVERED AUTOS
LIABILITY COVERAGE:

Any "employee" of yours is an "insured" while us-
ing a covered "auto" you don't own, hire or borrow
in your business or your personal affairs.

SUPPLEMENTARY PAYMENTS - INCREASED
LIMITS

1. The following replaces Paragraph A.2.a.(2),
of SECTION Il - COVERED AUTOS LIABIL-
ITY COVERAGE:

(2) Up to $3,000 for cost of bail bonds (in-
cluding bonds for related traffic law viola-
tions) required because of an "accident"
we cover. We do not have to furnish
these bonds.

2. The following replaces Paragraph A.2.a.(4),
of SECTION Il - COVERED AUTOS LIABIL-
ITY COVERAGE:

(4) All reasonable expenses incurred by the
"insured" at our request, including actual
loss of earnings up to $500 a day be-
cause of time off from work.

HIRED AUTO - LIMITED WORLDWIDE COV-
ERAGE — INDEMNITY BASIS

The following replaces Subparagraph (5) in Para-
graph B.7., Policy Period, Coverage Territory,
of SECTION IV — BUSINESS AUTO CONDI-
TIONS:

(5) Anywhere in the world, except any country or
jurisdiction while any trade sanction, em-
bargo, or similar regulation imposed by the
United States of America applies to and pro-
hibits the transaction of business with or
within such country or jurisdiction, for Cov-
ered Autos Liability Coverage for any covered
"auto" that you lease, hire, rent or borrow
without a driver for a period of 30 days or less
and that is not an "auto" you lease, hire, rent
or borrow from any of your "employees",
partners (if you are a partnership), members
(if you are a limited liability company) or
members of their households.

© 2015 The Travelers Indemnity Company. All rights reserved.

(a) With respect to any claim made or "suit"
brought outside the United States of
America, the territories and possessions
of the United States of America, Puerto
Rico and Canada:

(i) You must arrange to defend the "in-
sured" against, and investigate or set-
tle any such claim or "suit" and keep
us advised of all proceedings and ac-
tions.

(ii) Neither you nor any other involved
"insured" will make any settlement
without our consent.

(iii) We may, at our discretion, participate
in defending the "insured" against, or
in the settlement of, any claim or
"suit".

(iv) We will reimburse the "insured" for
sums that the "insured" legally must
pay as damages because of "bodily
injury" or "property damage" to which
this insurance applies, that the "in-
sured" pays with our consent, but
only up to the limit described in Para-
graph C., Limits Of Insurance, of
SECTION II — COVERED AUTOS
LIABILITY COVERAGE.

(v) We will reimburse the "insured" for
the reasonable expenses incurred
with our consent for your investiga-
tion of such claims and your defense
of the "insured" against any such
"suit", but only up to and included
within the limit described in Para-
graph C., Limits Of Insurance, of
SECTION Il — COVERED AUTOS
LIABILITY COVERAGE, and not in
addition to such limit. Our duty to
make such payments ends when we
have used up the applicable limit of
insurance in payments for damages,
settlements or defense expenses.

(b) This insurance is excess over any valid
and collectible other insurance available
to the "insured" whether primary, excess,
contingent or on any other basis.

(c) This insurance is not a substitute for re-
quired or compulsory insurance in any
country outside the United States, its ter-
ritories and possessions, Puerto Rico and
Canada.

CAT3530215
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CAT3530215

You agree to maintain all required or
compulsory insurance in any such coun-
try up to the minimum limits required by
local law. Your failure to comply with
compulsory insurance requirements will
not invalidate the coverage afforded by
this policy, but we will only be liable to the
same extent we would have been liable
had you complied with the compulsory in-
surance requirements.

(d) It is understood that we are not an admit-
ted or authorized insurer outside the
United States of America, its territories
and possessions, Puerto Rico and Can-
ada. We assume no responsibility for the
furnishing of certificates of insurance, or
for compliance in any way with the laws
of other countries relating to insurance.

G. WAIVER OF DEDUCTIBLE - GLASS

The following is added to Paragraph D., Deducti-
ble, of SECTION Il — PHYSICAL DAMAGE
COVERAGE:

No deductible for a covered "auto" will apply to
glass damage if the glass is repaired rather than
replaced.

HIRED AUTO PHYSICAL DAMAGE - LOSS OF
USE - INCREASED LIMIT

The following replaces the last sentence of Para-
graph A.4.b., Loss Of Use Expenses, of SEC-
TION Il - PHYSICAL DAMAGE COVERAGE:

However, the most we will pay for any expenses
for loss of use is $65 per day, to a maximum of
$750 for any one "accident".

PHYSICAL DAMAGE - TRANSPORTATION
EXPENSES — INCREASED LIMIT

The following replaces the first sentence in Para-
graph A.4.a., Transportation Expenses, of
SECTION Il — PHYSICAL DAMAGE COVER-
AGE:

We will pay up to $50 per day to a maximum of
$1,500 for temporary transportation expense in-
curred by you because of the total theft of a cov-
ered "auto" of the private passenger type.

PERSONAL PROPERTY

The following is added to Paragraph A.4., Cover-
age Extensions, of SECTION Il — PHYSICAL
DAMAGE COVERAGE:

Personal Property

We will pay up to $400 for "loss" to wearing ap-
parel and other personal property which is:

(1) Owned by an "insured"; and

© 2015 The Travelers Indemnity Company. All rights reserved.

COMMERCIAL AUTO

(2) In or on your covered "auto".

This coverage applies only in the event of a total
theft of your covered "auto".

No deductibles apply to this Personal Property
coverage.

. AIRBAGS
The following is added to Paragraph B.3., Exclu-
sions, of SECTION Ill — PHYSICAL DAMAGE
COVERAGE:

Exclusion 3.a. does not apply to "loss" to one or

more airbags in a covered "auto" you own that in-

flate due to a cause other than a cause of "loss"

set forth in Paragraphs A.1.b. and A.1.c., but

only:

a. If that "auto" is a covered "auto" for Compre-
hensive Coverage under this policy;

b. The airbags are not covered under any war-
ranty; and

c. The airbags were not intentionally inflated.

We will pay up to a maximum of $1,000 for any

one "loss".

NOTICE AND KNOWLEDGE OF ACCIDENT OR

LOSS

The following is added to Paragraph A.2.a., of

SECTION IV — BUSINESS AUTO CONDITIONS:

Your duty to give us or our authorized representa-

tive prompt notice of the "accident" or "loss" ap-

plies only when the "accident" or "loss" is known

to:

(a) You (if you are an individual);

(b) A partner (if you are a partnership);

(c) A member (if you are a limited liability com-
pany);

(d) An executive officer, director or insurance

manager (if you are a corporation or other or-
ganization); or

(e) Any "employee" authorized by you to give no-
tice of the "accident" or "loss".

. BLANKET WAIVER OF SUBROGATION

The following replaces Paragraph A.5., Transfer

Of Rights Of Recovery Against Others To Us,

of SECTION IV — BUSINESS AUTO CONDI-

TIONS :

5. Transfer Of Rights Of Recovery Against
Others To Us
We waive any right of recovery we may have
against any person or organization to the ex-
tent required of you by a written contract
signed and executed prior to any "accident"
or "loss", provided that the "accident" or "loss"
arises out of operations contemplated by

Page 3 of 4
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COMMERCIAL AUTO

such contract. The waiver applies only to the
person or organization designated in such
contract.

N. UNINTENTIONAL ERRORS OR OMISSIONS

The following is added to Paragraph B.2., Con-
cealment, Misrepresentation, Or Fraud, of
SECTION IV — BUSINESS AUTO CONDITIONS:

The unintentional omission of, or unintentional
error in, any information given by you shall not
prejudice your rights under this insurance. How-
ever this provision does not affect our right to col-
lect additional premium or exercise our right of
cancellation or non-renewal.
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A
TRAVELERSJ WORKERS COMPENSATION

AND
ONE TOWER SQUARE
HARTFORD CT 06183 EMPLOYERS LIABILITY POLICY

ENDORSEMENT WC 00 03 13 (00) - 001

POLICY NUMBER: UB-5K273762-22-47-G

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not
enforce our right against the person or organization named in the Schedule. (This agreement applies only to the
extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit any one not named in the Schedule.
SCHEDULE

DESIGNATED PERSON:

DESIGNATED ORGANIZATION:

ANY PERSON OR ORGANIZATION FOR WHICH THE INSURED HAS AGREED
BY WRITTEN CONTRACT EXECUTED PRIOR TO LOSS TO FURNISH THIS
WAIVER.

DATE OF ISSUE: 04-13-22 ST ASSIGN: PAGE 1 OF1



APPENDIX 6
FEDERAL PROVISIONS ADDENDUM

(If your project is funding wholly or in part by federal funds, this appendix applies)

-60-



STATE OF MICHIGAN <

PROCUREMENT

Michigan.gov/MiProcurement

FEDERAL PROVISIONS ADDENDUM

This addendum applies to purchases that will be paid for in whole or in part with funds
obtained from the federal government. The provisions below are required, and the
language is not negotiable. If any provision below conflicts with the State’s terms and
conditions, including any attachments, schedules, or exhibits to the State’s Contract, the
provisions below take priority to the extent a provision is required by federal law;
otherwise, the order of precedence set forth in the Contract applies. Hyperlinks are
provided for convenience only; broken hyperlinks will not relieve Contractor from
compliance with the law.

Equal Employment Opportunity

If this Contract is a “federally assisted construction contract” as defined in 41
CFER Part 60-1.3, and except as otherwise may be provided under 41 CFR Part 60,
then during performance of this Contract, the Contractor agrees as follows:

a. The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender
identity, or national origin. The Contractor will take affirmative action to ensure
that applicants are employed, and that employees are treated during employment
without regard to their race, color, religion, sex, sexual orientation, gender identity,
or national origin. Such action shall include, but not be limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment,
notices to be provided setting forth the provisions of this nondiscrimination clause.

b. The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, sexual
orientation, gender identity, or national origin.

c. The Contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has
inquired about, discussed, or disclosed the compensation of the employee or
applicant or another employee or applicant. This provision shall not apply to
instances in which an employee who has access to the compensation information
of other employees or applicants as a part of such employee's essential job
functions discloses the compensation of such other employees or applicants to
individuals who do not otherwise have access to such information, unless such
disclosure is in response to a formal complaint or charge, in furtherance of an
investigation, proceeding, hearing, or action, including an investigation conducted
by the employer, or is consistent with the Contractor's legal duty to furnish
information.
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d. The Contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or
understanding, a notice to be provided advising the said labor union or workers'
representatives of the Contractor's commitments under this section, and shall
post copies of the notice in conspicuous places available to employees and
applicants for employment.

e. The Contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor.

f. The Contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the administering agency and the Secretary of Labor for
purposes of investigation to ascertain compliance with such rules, regulations,
and orders.

g. Inthe event of the Contractor's noncompliance with the nondiscrimination clauses
of this contract or with any of the said rules, regulations, or orders, this Contract
may be canceled, terminated, or suspended in whole or in part and the Contractor
may be declared ineligible for further Government contracts or federally assisted
construction contracts in accordance with procedures authorized in Executive
Order 11246 of September 24, 1965, and such other sanctions may be imposed
and remedies invoked as provided in Executive Order 11246 of September 24,
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

h. The Contractor will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (8) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of
the Secretary of Labor issued pursuant to section 204 of Executive Order 11246
of September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The Contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a
means of enforcing such provisions, including sanctions for noncompliance:

Provided, however, that in the event a Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such
direction by the administering agency, the Contractor may request the United
States to enter into such litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity
clause with respect to its own employment practices when it participates in
federally assisted construction work: Provided, that if the applicant so participating
is a State or local government, the above equal opportunity clause is not
applicable to any agency, instrumentality or subdivision of such government which
does not participate in work on or under the contract.
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The applicant agrees that it will assist and cooperate actively with the
administering agency and the Secretary of Labor in obtaining the compliance of
contractors and subcontractors with the equal opportunity clause and the rules,
regulations, and relevant orders of the Secretary of Labor, that it will furnish the
administering agency and the Secretary of Labor such information as they may
require for the supervision of such compliance, and that it will otherwise assist the
administering agency in the discharge of the agency's primary responsibility for
securing compliance.

The applicant further agrees that it will refrain from entering into any contract or
contract modification subject to Executive Order 11246 of September 24, 1965,
with a contractor debarred from, or who has not demonstrated eligibility for,
Government contracts and federally assisted construction contracts pursuant to
the Executive Order and will carry out such sanctions and penalties for violation of
the equal opportunity clause as may be imposed upon contractors and
subcontractors by the administering agency or the Secretary of Labor pursuant to
Part I, Subpart D of the Executive Order. In addition, the applicant agrees that if it
fails or refuses to comply with these undertakings, the administering agency may
take any or all of the following actions: Cancel, terminate, or suspend in whole or
in part this grant (contract, loan, insurance, guarantee); refrain from extending any
further assistance to the applicant under the program with respect to which the
failure or refund occurred until satisfactory assurance of future compliance has
been received from such applicant; and refer the case to the Department of
Justice for appropriate legal proceedings.

2. Davis-Bacon Act (Prevailing Wage)

If this Contract is a prime construction contract in excess of $2,000, the Contractor
(and its Subcontractors) must comply with the Davis-Bacon Act (40 USC 3141-3148)
as supplemented by Department of Labor regulations (29 CFR Part 5, “Labor
Standards Provisions Applicable to Contracts Covering Federally Financed and
Assisted Construction”), and during performance of this Contract the Contractor
agrees as follows:

a. All transactions regarding this contract shall be done in compliance with the
Davis-Bacon Act (40 U.S.C. 3141- 3144, and 3146-3148) and the requirements of
29C.F.R. pt. 5 as may be applicable. The contractor shall comply with 40 U.S.C.
3141-3144, and 3146-3148 and the requirements of 29 C.F.R. pt. 5 as applicable.

b. Contractors are required to pay wages to laborers and mechanics at a rate not
less than the prevailing wages specified in a wage determination made by the
Secretary of Labor.

c. Additionally, contractors are required to pay wages not less than once a week.
3. Copeland “Anti-Kickback” Act

If this Contract is a contract for construction or repair work in excess of $2,000 where
the Davis-Bacon Act applies, the Contractor must comply with the Copeland “Anti-
Kickback” Act (40 USC 3145), as supplemented by Department of Labor regulations
(29 CER Part 3, “Contractors and Subcontractors on Public Building or Public Work
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Financed in Whole or in Part by Loans or Grants from the United States”), which
prohibits the Contractor and subrecipients from inducing, by any means, any person
employed in the construction, completion, or repair of public work, to give up any part
of the compensation to which he or she is otherwise entitled, and during performance
of this Contract the Contractor agrees as follows:

a. Contractor. The Contractor shall comply with 18 U.S.C. §874, 40 U.S.C. § 3145,
and the requirements of 29 C.F.R. pt. 3 as may be applicable, which are
incorporated by reference into this contract.

b. Subcontracts. The Contractor or Subcontractor shall insert in any subcontracts
the clause above and such other clauses as FEMA or the applicable federal
awarding agency may by appropriate instructions require, and also a clause
requiring the Subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all of these contract clauses.

c. Breach. A breach of the contract clauses above may be grounds for termination
of the contract, and for debarment as a Contractor and Subcontractor as provided
in29 C.F.R. 8§5.12.

Contract Work Hours and Safety Standards Act

If the Contract is in excess of $100,000 and involves the employment of
mechanics or laborers, the Contractor must comply with 40 USC 3702 and 3704,
as supplemented by Department of Labor regulations (29 CFER Part 5), as applicable,
and during performance of this Contract the Contractor agrees as follows:

a. Overtime requirements. No Contractor or Subcontractor contracting for any part
of the contract work which may require or involve the employment of laborers or
mechanics shall require or permit any such laborer or mechanic in any workweek
in which he or she is employed on such work to work in excess of 40 hours in
such workweek unless such laborer or mechanic receives compensation at a rate
not less than 1 ¥z times the basic rate of pay for all hours worked in excess of 40
hours in such workweek.

b. Violation; liability for unpaid wages; liquidated damages. In the event ofany
violation of the clause set forth in paragraph (1) of this section the Contractor and
any Subcontractor responsible therefor shall be liable for the unpaid wages. In
addition, such Contractor and Subcontractor shall be liable to the United States
(in the case of work done under contract for the District of Columbia or a territory,
to such District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or mechanic,
including watchmen and guards, employed in violation of the clause set forth in
paragraph (1) of this section, in the sum of $27 for each calendar day on which
such individual was required or permitted to work in excess of the standard work
week of 40 hours without payment of the overtime wages required by the clause
set forth in paragraph (1) of this section.

c. Withholding for unpaid wages and liquidated damages. The State shall upon
its own action or upon written request of an authorized representative of the
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Department of Labor withhold or cause to be withheld, from any moneys payable
on account of work performed by the Contractor or Subcontractor under any such
contract or any other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work Hours and Safety
Standards Act, which is held by the same prime contractor, such sums as may be
determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause
set forth in paragraph (2) of this section.

d. Subcontracts. The Contractor or Subcontractor shall insert in any subcontracts
the clauses set forth in paragraph (1) through (4) of this section and also a clause
requiring the Subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs
(1) through (4) of this section.

Rights to Inventions Made Under a Contract or Agreement

If the Contract is funded by a federal “funding agreement” as defined under 37 CFR
8401.2 (a) and the recipient or subrecipient wishes to enter into a contract with a
small business firm or nonprofit organization regarding the substitution of parties,
assignment or performance of experimental, developmental, or research work under
that “funding agreement,” the recipient or subrecipient must comply with 37 CFR Part
401, “Rights to Inventions Made by Nonprofit Organizations and Small Business
Firms Under Government Grants, Contracts and Cooperative Agreements,” and any
implementing regulations issued by the awarding agency.

Clean Air Act and the Federal Water Pollution Control Act

If this Contract is in excess of $150,000, the Contractor must comply with all
applicable standards, orders, and regulations issued under the Clean Air Act (42
USC 7401-7671q) and the Federal Water Pollution Control Act (33 USC 1251-1387),
and during performance of this Contract the Contractor agrees as follows:

Clean Air Act

1. The Contractor agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401
et seq.

2. The Contractor agrees to report each violation to the State and understands and
agrees that the State will, in turn, report each violation as required to assure
notification to the Federal Emergency Management Agency or the applicable
federal awarding agency, and the appropriate Environmental Protection Agency
Regional Office.

3. The Contractor agrees to include these requirements in each subcontract
exceeding $150,000 financed in whole or in part with Federal assistance provided
by FEMA or the applicable federal awarding agency.

Federal Water Pollution Control Act
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1. The Contractor agrees to comply with all applicable standards, orders, or
regulations issued pursuant to the Federal Water Pollution Control Act, as
amended, 33 U.S.C. 1251 et seq.

2. The Contractor agrees to report each violation to the State and understands and
agrees that the State will, in turn, report each violation as required to assure
notification to the Federal Emergency Management Agency or the applicable
federal awarding agency, and the appropriate Environmental Protection Agency
Regional Office.

3. The Contractor agrees to include these requirements in each subcontract
exceeding $150,000 financed in whole or in part with Federal assistance provided
by FEMA or the applicable federal awarding agency.

Debarment and Suspension

A “contract award” (see 2 CFR 180.220) must not be made to parties listed on the
government-wide exclusions in the System for Award Management (SAM), in
accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders
12549 (51 FR 6370; February 21, 1986) and 12689 (54 FR 34131; August 18, 1989),
“‘Debarment and Suspension.” SAM Exclusions contains the names of parties
debarred, suspended, or otherwise excluded by agencies, as well as parties declared
ineligible under statutory or regulatory authority other than Executive Order 12549.

a. This Contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2
C.F.R. pt. 3000. As such, the Contractor is required to verify that none of the
Contractor’s principals (defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2
C.F.R. 8 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified
(defined at 2 C.F.R. § 180.935).

b. The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt.
3000, subpart C, and must include a requirement to comply with these regulations
in any lower tier covered transaction it enters into.

c. This certification is a material representation of fact relied upon by the State. If it is
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart
C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to the State,
the Federal Government may pursue available remedies, including but not limited
to suspension and/or debarment.

d. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt.
180, subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and
throughout the period of any contract that may arise from this offer. The bidder or
proposer further agrees to include a provision requiring such compliance in its
lower tier covered transactions.

Byrd Anti-Lobbying Amendment

Contractors who apply or bid for an award of $100,000 or more shall file the required
certification in Exhibit 1 — Byrd Anti-Lobbying Certification below. Each tier certifies to
the tier above that it will not and has not used Federal appropriated funds to pay any
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person or organization for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, officer or employee of Congress, or
an employee of a Member of Congress in connection with obtaining any Federal
contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also
disclose any lobbying with non-Federal funds that takes place in connection with
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to
the recipient who in turn will forward the certification(s) to the awarding agency.

Procurement of Recovered Materials

Under 2 CER 200.322, Contractors must comply with section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation and Recovery Act.

a. Inthe performance of this contract, the Contractor shall make maximum use of
products containing recovered materials that are EPA-designated items unless
the product cannot be acquired:

i.  Competitively within a timeframe providing for compliance with the contract
performance schedule;

i. Meeting contract performance requirements; or
ii. Atareasonable price.

b. Information about this requirement, along with the list of EPA- designated items, is
available at EPA’'s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive- procurement-guideline-cpg-program.

c. The Contractor also agrees to comply with all other applicable requirements of
Section 6002 of the Solid Waste Disposal Act.

Additional FEMA Contract Provisions.

The following provisions apply to purchases that will be paid for in whole or in part
with funds obtained from the Federal Emergency Management Agency (FEMA):

a. Access to Records. The following access to records requirements apply to this
contract:

i.  The Contractor agrees to provide the State, the FEMA Administrator, the
Comptroller General of the United States, or any of their authorized
representatives access to any books, documents, papers, and records of the
Contractor which are directly pertinent to this contract for the purposes of
making audits, examinations, excerpts, and transcriptions.

i. The Contractor agrees to permit any of the foregoing parties to reproduce by
any means whatsoever or to copy excerpts and transcriptions as reasonably
needed.

ii. The Contractor agrees to provide the FEMA Administrator or his authorized
representatives access to construction or other work sites pertaining to the
work being completed under the contract.

In compliance with the Disaster Recovery Act of 2018, the State and the Contractor
acknowledge and agree that no language in this contract is intended to prohibit
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audits or internal reviews by the FEMA Administrator or the Comptroller General of
the United States.

b. Changes.
See the provisions regarding modifications or change notice in the Contract
Terms.

c. DHS Seal Logo and Flags.
The Contractor shall not use the DHS seal(s), logos, crests, or reproductions of
flags or likenesses of DHS agency officials without specific FEMA pre-approval.

d. Compliance with Federal Law, Regulations, and Executive Orders.
This is an acknowledgement that FEMA financial assistance will be used to fund
all or a portion of the contract. The Contractor will comply with all applicable
Federal law, regulations, executive orders, FEMA policies, procedures, and
directives.

e. No Obligation by Federal Government.
The Federal Government is not a party to this contract and is not subject to any
obligations or liabilities to the State, Contractor, or any other party pertaining to
any matter resulting from the Contract.”

f. Program Fraud and False or Fraudulent Statements or Related Acts
The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies
for False Claims and Statements) applies to the Contractor’s actions pertaining to
this contract.
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EXHIBIT 1
BYRD ANTI-LOBBYING CERTIFICATION

Contractor must complete this certification if the purchase will be paid for in whole or in
part with funds obtained from the federal government and the purchase is greater than
$100,000.

APPENDIX A, 44 C.F.R. PART 18 — CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned certifies, to the best of his or her knowledge and belief, that:

No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer oremployee of Congress, or an employee
of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.

The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants,
and contracts under grants, loans, and cooperative agreements) and that all
subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by section 1352, title
31, U.S. Code. Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.
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The Contractor, gnter contractor name here, certifies or affirms the truthfulness and
accuracy of each statement of its certification and disclosure, if any. In addition, the
Contractor understands and agrees that the provisions of 31 U.S.C. Chap. 38,
Administrative Remedies for False Claims and Statements, apply to this certification
and disclosure, if any.

Signature of Contractor’s Authorized Official

Name and Title of Contractor’s Authorized Official

Date
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§ 200.322 Domestic Preferences for Procurements

(a) As appropriate and to the extent consistent with law, the non-Federal entity
should, to the greatest extent practicable under a federal award, provide a
preference for the purchase, acquisition, or use of goods, products, or materials
produced in the United States (including but not limited to iron, aluminum, steel,
cement, and other manufactured products). The requirements of this section
must be included in all subawards including all contracts and purchase orders for
work or products under this award.

(b) For purposes of this section:

(1) “Produced in the United States” means, for iron and steel products, that all
manufacturing processes, from the initial melting stage through the
application of coatings, occurred in the United States.

(2) “Manufactured products” means items and construction materials
composed in whole or in part of non-ferrous metals such as aluminum;
plastics and polymer-based products such as polyvinyl chloride pipe;
aggregates such as concrete; glass, including optical fiber; and lumber.

Revision Date: 7/2022



FEDERAL STATE and LOCAL FISCAL RECOVERY FUNDS (SLFRF)
PROJECT SPECIFIC REQUIREMENTS

The funding being used for this project is Federal State and Local Fiscal Recovery
Funds (SLFRF). As a result, additional provisions apply and are included in this
Attachment.

Each primary contracted contractor with the DTMB must register with the Federal
System for Award Management (SAM) must register prior to contract execution. The
SAM website is https://sam.gov/content/home. The direct hyperlink for SAM.gov
registration is https://sam.gov/content/entity-registration

As of April 4, 2022, the Federal government will use a Unique Entity Identifier (UEI)
created in SAM.gov as the official subrecipient identifier. All primary contracted
contractors with the DTMB will be required to maintain an active registration on
SAM.gov. To receive payment, all primary contracted vendors need to have a Unique
Entity Identifier (UEI) number and have the UEI entered in their SIGMA account.
Information on the UEI and sign up can be obtained at: https://www.gsa.gov/about-
us/organization/federal-acquisition-service/office-of-systems-management/integrated-
award-environment-iae/iae-systems-information-kit/unique-entity-identifier-update

Contractor is to fill in and provide the following documentation for use in SLFRF
reporting prior to Contract Execution for use in the reporting requirements:

Contractor’'s UEI

Contractor’s Full Legal Name

Primary Point-of-Contact Email Address

Business Address

City Business is located

State Business is located

US Zip Code + 4 digits
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