


































































































 
Michigan.gov/MiProcurement 

 
Haworth Contract No. 220000000043 

Modular Office Systems Furniture and Services - Statewide 
 
For General Questions, Concerns 
 
Contact Haworth Program Manager: 
Becky Przedwojewski 
Email: 
becky.przedwojewski@haworth.com  
Phone: 517-281-5826 

Contact DBI Contract Administrator: 
Marie Shaw 
Email:  marie.shaw@dbiyes.com  
    
Phone:  517-267-8081 

 
To Request a Quote 
Contact DBI Customer Service Representative: 
Tracy Wahtola 
Email: tracy.wahtola@dbiyes.com 
Phone: 517-267-8052 
----------------------------OR--------------------------------- 
DBI Website for the State of Michigan: 
http://view.ceros.com/dbi/som 
 
For Contract Related Questions  
 

 State of Michigan     State of Michigan  
 Program Manager:     Contract Administrator 
 Curt Myers      Susan Watt-Smith 
 MyersC@michigan.gov     WattSmithS@michigan.gov 
 Phone: 517-719-8168    Phone: 517-230-0535 

  
For Warranty Issues 

 

Contact DBI Customer Service Representative: 
Tracy Wahtola 
Email: tracy.wahtola@dbiyes.com 
Phone: 517-267-8052 

 
 
 
 
 

Note: in order for DBI to prepare a warranty replacement parts order, please have the 
following ready when contacting Tracy and/or submitting the form on the link below: 

• Photo of product tag that indicates the model#, original order#, manufacture date, 
fabric, etc. – sometimes this is difficult to locate but is always located on the bottom of 
the chair seat – which is the most common warranty request product category. 
   

• Photo of the product itself showing the problem (ex: chair won’t stay up, cracked 
arm caps, worn seat fabric, etc.) 
 

• Submit the form on this link: Service Request Form  
 

mailto:becky.przedwojewski@haworth.com
mailto:marie.shaw@dbiyes.com
mailto:tracy.wahtola@dbiyes.com
http://view.ceros.com/dbi/som
mailto:MyersC@michigan.gov
mailto:tracy.wahtola@dbiyes.com
https://www.dbiyes.com/contact-us/service-request-form/
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Frequently Asked Questions 
 

1. I have a limited budget and I know what I need. Do I need to work with one of DBI’s 
Interior Designers? 

 DBI’s Interior Designers will save you time and money in the long run, freeing you up to focus 
 on the important work that you do. Their Interior Designers have extensive knowledge of the 
 State’s furniture contracts, and their expert-level of technical knowledge in terms of product 
 specifications, installation practices, and overall design, means less opportunity for potential 
 and/or expensive errors by the customer.  DBI’s Interior Designers will also optimize your 
 space, making the best use of your existing furniture by integrating the old with the new.    

2. I need to reconfigure my office space and may have to purchase new modular furniture 
components. Are there any suggestions for how I can control costs? 

 Contact Keith Hawes from the DTMB Real Estate Division at hawesk@michigan.gov to see if 
 any furniture is available for use from the DTMB warehouse located at 3111 W. St. Joseph 
 Street in Lansing. Agencies typically send furniture that is no longer needed to the warehouse 
 to be redeployed and utilized by other agencies. 
 
 

mailto:hawesk@michigan.gov


STATE OF MICHIGAN
ENTERPRISE PROCUREMENT
Department of Technology, Management, and Budget
320 S. Walnut Street 2nd Floor Lansing, MI 48933
P.O. BOX 30026 LANSING, MICHIGAN 48909

CONTRACT CHANGE NOTICE

CONTRACT SUMMARY
MODULAR OFFICE SYSTEMS FURNITURE AND SERVICES - STATEWIDE

INITIAL EFFECTIVE DATE INITIAL EXPIRATION DATE INITIAL AVAILABLE OPTIONS EXPIRATION DATE 
BEFORE

November 22, 2021 November 21, 2026 2 - 12 Months November 21, 2026

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

MINIMUM DELIVERY REQUIREMENTS

Freight FOB to first destination. ("Ship to" noted on State Delivery Order (DO) reflects final destination.)

P-Card Direct Voucher (PRC) Other Yes No

One Haworth Center

Holland MI 49423

Matt Corl

616-393-3597

Matt.Corl@Haworth.com

CV0048869

HAWORTH INC

C
O

N
TR

A
C

TO
R

517-719-8168

myersc@michigan.gov

Susan Watt-Smith

517-230-0535

DTMB

Curt Myers DTMB

wattsmiths@michigan.gov

C
ontract

A
dm

inistrator
Program
M

anagerSTA
TE

Various - See Schedule A, Section 8Net 45

Change Notice Number  6

Contract Number  MA220000000043
to

DESCRIPTION OF CHANGE NOTICE
OPTION EXTENSIONLENGTH OF OPTION LENGTH OF EXTENSION REVISED EXP. DATE

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE
$45,500,000.00 $0.00 $45,500,000.00

DESCRIPTION
Effective February 6, 2025, the updates in Change Notice 6, Attachment 1, are incorporated.

All other terms, conditions, specifications and pricing remain the same. Per the vendor and agency
agreement and DTMB Central Procurement approval.
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Change Notice 6, Attachment 1 
Haworth Contract No. 220000000043 

Modular Office Systems Furniture and Services - Statewide 
 

1) Schedule B, Pricing: The attached Schedule B, Pricing updates and replaces the previous 
Schedule B, which incorporates: 

 
• The following NEW ITEMS are added to the Contract: 

• In Table 4, under “Architectural Products” add 4Space (Glass Fronts Only), Firm Fixed 
Discount is 60.00%, Price List (Catalog Date) is 02.01.2024  

 
• The following items are DISCONTINUED from the Contract: 

• In Table 3, under “Storage Accessories” Collaborate is moving to the Seating Contract, 
240000000497. 

• In Table 4, under “Storage” X Series Peds File Compressors are discontinued. Effective 
1/1/2025. 

• In Table 4, under “Systems” Power is Transitioning part numbers ONLY.  Dual USB-A is 
no longer an option.  We now offer USB A+C.  Part numbers with the following characters 
are impacted:  EUC1 (Single Sided Flip Top Units), EUC2 (Double Sided Flip Top Units), 
EUP1 (Flush Mounted Round Unit), EUS1 (Seamless Enhanced Power Module).  Effective 
10/21/2024   
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SCHEDULE B – PRICING  

CONTRACT NO. MA 220000000043 

 
1. Reserved.   

  
2. Pricing includes all costs, including but not limited to, any one-time or set-up charges, fees, and 

potential costs that Contractor may charge the State (e.g., shipping and handling, per piece 
pricing, and palletizing).   
 

3. Contractor quick payment terms:  None 
 

4. Reserved.   
 

5. Reserved. 
 

6. Replacement and repair parts pricing beyond Contract expiration: The Contractor will not extend 
contract pricing for replacement and repair parts beyond contract period. 

 
(Pricing Tables on following pages) 
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TABLE 1

TYPICAL 8 WORKSTATION PRICING

Description List Price Catalog Date

Average
% Discount 

Off List 
(Pulled from Schedule B4)

Average
Price 
after 

Discount

Actual 
8 Workstation Cluster 

Net Price 
Based on Discounts 

Listed on B4

Typical 8 Workstation Cluster 224,094.67$          10.01.2022 77.54% 50,335.31$       36,440.41$                     

CLASS 1 - New Product

Typical 8 Workstation Cluster shown for illustration purposes only. Drawing is not to scale. Refer to pages 12 – 16 for parts list. 
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TABLE 2 – RESERVED 

 

 
 

     

TABLE 3

Categories (Class 1 - New Product) Name of Proposed 
Product Line(s)

Firm-Fixed 
% Discount Catalog Date

Wood Case goods Master Series 60.90% 10.01.2022
 

Cultivate 66.00% 10.01.2022
Immerse 66.00% 10.01.2022
Jive  58.00% 10.01.2022
Planes Fixed Tables 66.00% 10.01.2022
Swivel 58.00% 10.01.2022

 
Planes Height Adj (HAT) 66.00% 10.01.2022
Upside 54.00% 10.01.2022

 
Common Top for Files X Series Files 77.50% 10.01.2022

 
Enclose and Glass 55.00% 10.01.2022
Walls Accessories 55.00% 10.01.2022

 
Jive  58.00% 10.01.2022
Planes Height Adj (HAT) 66.00% 10.01.2022
Upside 60.00% 10.01.2022
X Series Filing 77.50% 10.01.2022
X Series Peds 77.50% 10.01.2022

 
Belong Work Tools 58.00% 10.01.2022
Ergotron Accessories 60.00% 10.01.2022

 
UniGroup Systems 86.78% 10.01.2022
UniGroup Too Systems 84.50% 10.01.2022
Systems Fabric 84.50% 10.01.2022

 
Panel Mount Components Adaptable Components 84.50% 10.01.2022

 
Work Surfaces Parts Adaptable Components 84.50% 10.01.2022

 
Adaptable Components 84.50% 10.01.2022
X Series Peds 77.50% 10.01.2022

 

Workstation Product Lines

Base Bid

Conference Room Tables (Laminate 
and Wood Options)

Collaborative Tables (Manual 
adjustable and Height adjustable)

Floor to Ceiling Demountable Wall 
System

Home Office Options

Ergonomic Tools (Monitor Arms; 
Sit/Stand Options)

Panels

Work Surface Supports

Cultivate 66.00% 10.01.2022
Hop 58.00% 10.01.2022
Immerse 66.00% 10.01.2022
Jive  58.00% 10.01.2022
Planes Fixed Tables 66.00% 10.01.2022
Planes Height Adj (HAT) 66.00% 10.01.2022
Swivel 58.00% 10.01.2022
Upside 60.00% 10.01.2022

 
X Series Files 77.50% 10.01.2022
X Series Peds 77.50% 10.01.2022

 
X Series Files 77.50% 10.01.2022
X Series Peds 77.50% 10.01.2022

 
Power Accessories 58.00% 10.01.2022
UniGroup Systems 86.78% 10.01.2022
UniGroup Too Systems 84.50% 10.01.2022

 

Table Parts

Storage Parts

Storage Accessories

Power Parts
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*See also Schedule A, Section 4D. for Contractor policy details on possible fees pertaining to 
Change Orders and Cancellations which will be handled on a case-by-case basis.

TABLE 4

Categories (Class  1 - New Product) Name of Proposed 
Product Line(s)

Firm-Fixed 
% Discount Catalog Date

 
Compose 80.50% 10.01.2022
Intuity 58.00% 10.01.2022
Active Components 58.00% 10.01.2022
Belong Screens 58.00% 10.01.2022
Echo 55.00% 10.01.2022
Upside Benching 60.00% 02.01.2024

 
A Series Storage 58.00% 10.01.2022
Beside Storage 65.00% 10.01.2022
Behold Storage 58.05% 10.01.2022

 
Casegoods X Series Desks 77.50% 10.01.2022

 
BuzziSpace 35.00% 10.01.2022
Haworth 50.00% 10.01.2022
Pablo Designs 15.00% 10.01.2022

 
Hush Office - Hush Phone 55.00% 02.01.2023
Hush Office - Hush Hybrid 55.00% 02.01.2023
Hush Office - Hush Meet 55.00% 02.01.2023
Hush Office - Hush Access 55.00% 02.01.2023
Hush Office - HushFree.S 55.00% 02.01.2023
Hush Office - HushFree.M 55.00% 02.01.2023
Hush Office - HushFree.M.Access 55.00% 02.01.2023
Hush Office - HushFree.L 55.00% 02.01.2023
Hush Office - HushFree.L.Access 55.00% 02.01.2023
4Space (Glass Fronts Only) 60.00% 02.01.2024

 
Architectural Systems Pergola 55.00% 10.01.2022

 

Storage

Architectural Products

Additional Product Lines (excluding Seating)

Systems

Haworth Collection
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Table 6 

 

Product Service Rate
Fabric Panels Refabric 35.00$                    

Refabric/Cut (Core Only) 82.00$                    
Open Frames Panel Cut 42.00$                    

Paint (FRAME ONLY) 50.00$                    
Cut/Paint (FRAME ONLY) 91.00$                    
Refab New Style insert 42.00$                    
Fabric Insert Bar Paint 15.00$                    

Top Caps Paint 15.00$                    
Rails Paint 17.00$                    
Rails Cut 5.00$                      
Rails Cut/Paint   20.00$                    
Kick Plates Paint 15.00$                    
Glide Housings Paint 6.00$                      
Finish Posts Refab 17.00$                    

Cut/Refab 20.00$                    
Paint (Metal FP) 16.00$                    
Cut/Paint (Metal FP) 19.00$                    
Paint Top Trim 6.00$                      
Paint Bottom Trim 6.00$                      

Tackboards Refab 22.00$                    
Cut only (reusing fabric) 25.00$                    
Cut/Refab 25.00$                    

Flippers/Shelves Paint Shelf Pan 14.00$                    
Paint Shelf Dividers (Each) 8.00$                      
Paint/Re-tmold reg shelf ends 
(Pair) 18.00$                    
Paint/Re-tmold low shelf ends 
(Pair) 15.00$                    
Re-tmold Flipper 22.00$                    

Worksurfaces Re T-mold 22.00$                    
Cut/Re T-mold 40.00$                    
Cut/modify common top 50.00$                    
Paint Cantilevers (Pair) 17.00$                    
Cut Wireway/Tmold 46.00$                    
Paint Grommet (Each) 6.00$                      
Install Skates 2.25$                      
Re-Edgeband 35.00$                    
Cut/Re-Edgeband 50.00$                    

File conversion
Convert Receder to Drawers, 
Etc. (Per Cabinet) 48.00$                    

Lateral File Paint per Drawer 52.00$                    
5 foot high Personal Storage Tower Paint 305.00$                  
Pedestal Paint 95.00$                    
Wall Track/Wall Mount Paint 15.00$                    
Power Pole Paint 40.00$                    
Support Leg Paint 21.00$                    
Make a Corner Paint 20.00$                    
Light Paint 18.00$                    

Panel Fabric (Per Yard) Grade A 14.90$                    
Tmold (Per Linear Foot) 0.56$                      
3mm Edge Band (Per Linear Foot) 3.45$                      

   

     
      

      
   

       
 

     

          

  
     

  
     

      

   

        
        

        
  

    

       
        

       
    

REFURBISHING SERVICES
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Table 7 

 
 

                     
                      

                      
                      

                      
                       
                       

                     
                    
                      

                       
                     
                       
                     

                    
                      

                      
                        
                        

                    
                       

                    
                      
                         

    
                    

    
                    

                     
                     

                     
                      

                      
                     

                        
                       

                    
                    

 
    

                      
                       

                       
                    

                      
                     

                     
                      

                    

                        
                         

                           

Item Clarification

Fabric Panel: Refabric Panel

Pricing does not include fabric, 
replacement side rail clips, top cap 
clips or hinges typically specified for 
panels that are refabbed

Flippers: Paint/Re-Tmold reg and low shelf ends, Re-
tmold Flipper

Pricing does not include replacement t-
mold

Worksurfaces: Re-Tmold, Cut/Re T-mold, Cut 
Wireway/Tmold

Pricing does not include replacement t-
mold

Worksurfaces: Install Skates
Pricing does not include replacement 
skates

Worksurfaces: Re-Edgeband, Cut/Re-Edgeband
Pricing does not include replacement 
edgeband

File Conversion: Convert Receder to Drawers, Etc

Pricing does not include parts required
to convert files; Pricing reflects the
labor only to convert a 2- High Lateral
File

Tmold (Per Linear Foot)

Tmold must be ordered in rolls of 100’; 
unit price listed in Cell C58 of Schedule 
B2 represents the price for a 100’ roll 
divided by 100.

3mm Edgeband (Per Linear Foot)

Edgeband must be ordered in rolls of 
20’; unit price listed in cell C59 of 
Schedule B2 represents the price for a 
20’ roll divided by 20.

 

Notes for Items in Table Above

 

PROGRAMMING SERVICES

APPLICATION: PROGRAMMING SERVICES 
FEES CHARGED TO STATE, PER NET 
USABLE SQUARE FOOT, BY PROJECT 

SIZE

NOT-TO-EXCEED PRICE - PER 
NET USABLE SQUARE FOOT

Up to 10,000 square feet $0.15
10,001 to 25,000 square feet $0.15
25,001 to 50,000 square feet $0.15
50,001 to 100,000 square feet $0.15
100,001 square feet and above $0.15
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Table 8 

 
 
 

ZONE 1 -                                             
Not-To-Exceed Blended Hourly 

Rate (3)
(See Schedule L, Zone Map)

ZONE 2 -                                        
Not-To-Exceed Blended 

Hourly Rate (3)
(See Schedule L, Zone Map)

Key Personnel (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Schedulers, Support 
Staff, Designers (1)  $                                       47.00  $                                47.00 

Non-Key Personnel: Installers (excluding 
moveable wall installation)  $                                       50.00  $                                57.00 

Non-Key Personnel: Electrician (2)  $                                       98.00  $                                98.00 

Non-Key Personnel: Installers - Rate for 
installation of moveable walls

58.00$                                        65.00$                                

Transportation and Travel charge 
(associated with a project and accrued at 
these rates where the Contractor is 
moving product from State inventory to a 
jobsite for installation, where the dealer is 
moving product through the Refurbishing 
process or any other time the dealer is 
moving State-owned or newly ordered 
product.

40.00$                                        50.00$                                

DESIGN, INSTALLATION, DISASSEMBLY & REMOVAL SERVICES
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Overtime rates must be submitted by the Contractor in writing and approved in writing by the program area 
overseeing the project. If approved labor rates will be billed at 1.5 times rates on Table 8.  
  

                                               
   
 

    

                                          
  

  
    

                                                                             

    
                                                                             

    
                                                                             

                                                                              

      
   

                                                                        

    
       

      
       

       
     
        

     

                                                                        

     

(1) Hourly rate for Designers only applies for projects that have a mixture of new and old product, or only 
old product. Design charges for projects consisting of New Product Only will be billed at 4% of the new 
product purchase price                                                                                                                                                             
(2) Contractor only utilizes Union Electricians                                                                                                     
(3) For Not-To-Exceed Rates, the State Reserves the right to negotiate lower final rates on any projects.

Additional Pricing Notes: Key Personnel:Contractor does not charge an hourly rate for the Program 
Managers or Customer Service Representatives or Installation Supervisor.

Lead Refurbisher time is charged only for transportation of the Agency’s product throughout the 
Refurbishing process at the Transportation/Travel rate specified above. All other charges associated with 
the Lead Refurbisher are captured in the per unit Refurbishing pricing represented in the Refurbishing 
Services Pricing table.

The Key Personnel hourly rates indicated above represent the rate for Project Manager, Lead Designer 
and Lead Programmer.
 
Non-Key Personnel – Schedulers, Support Staff, Designers: The Contractor does not charge an hourly 
rate for the Schedulers or Support Staff.

The Non-Key Personnel Rates apply to Designers only. Where there is a mix of new products and State-
Owned existing product or product from the State’s inventory being utilized for a project, these hourly 
rates are applied.
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Table 9 
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Typ. 
Cluster 

Qty. 
Typ. Cluster Part Typ. Cluster Part Description Qty. Part Number Part Description

Name of Associated 
Catalog Product Line 
(Repeat as necessary)

List Price
Percentage 

Discount 
(%) 

 Price 
After 

Discount 

PARTS LIST - Haworth Unigroup - Typical 8 Workstation Cluster
PRICING INFORMATIONCONTRACTOR'S BASE PRODUCT

21 1 Slat Wall- 30"w Slatwall Assembly,16Hx30W 1 HGRY-3016 Slatwall Assembly,Plunigroup,16Hx30W UniGroup 419.22$                 86.78% 55.42$                     
22 1 Slat Wall- 48"w Slatwall Assembly,16Hx48W 1 HGRY-4816 Slatwall Assembly,Plunigroup,16Hx48W UniGroup 539.35$                 86.78% 71.30$                     
23 2 Fabric Tackboard- 24"w Tackboard 24In. X 16In. 2 HTB-2416 Tackboard 24In. X 16In. UniGroup 393.84$                 86.78% 104.13$                   
24 1 Fabric Tackboard- 36"w Tackboard 36In. X 16In. 1 HTB-3616 Tackboard 36In. X 16In. UniGroup 419.54$                 86.78% 55.46$                     
25 12 Fabric Tackboard- 48"w Tackboard 48In. X 16In. 12 HTB-4816 Tackboard 48In. X 16In. UniGroup 445.24$                 86.78% 706.33$                   
26 1 Fabric Tackstrip- 48"w Tackstrip 48In. X 5In. 1 HTB-4805 Tackstrip 48In. X 5In. UniGroup 351.19$                 86.78% 46.43$                     
27 1 Markerboard- 48"w Markerboard, Magnetic,48Wx28H 1 HNAM-4823 Markerboard, 48Wx23H UniGroup 774.74$                 86.78% 102.42$                   

28 1 36"w Corner Work Surface 36Dx36W,Laminate,Edgeband,Notched,24,24 1 WUCA-3636-LJSAN44 Worksurface,Corner,36Dx36W,Lam,Edgeband,Std Core,Notched,24,24 Adaptable 
Components

872.48$                 84.50% 135.23$                   

29 4 48"w Corner Work Surface 48Dx48W,Laminate,Edgeband,Notched,24,24 4 WUCA-4848-LJSAN44 Worksurface,Corner,48Dx48W,Lam,Edgeband,Std Core,Notched,24,24 Adaptable 
Components

1,077.77$              84.50% 668.22$                   

30 1 18"d X 72"w Rectangular  
Work Surface

18Dx72W,Laminate,Edgeband,Notched 1 WURA-1872-LJSA Worksurface, Rect,18Dx72W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

709.75$                 84.50% 110.01$                   

31 1 24"d X 24"w Rectangular 
Work Surface

24Dx24W,Laminate,Edgeband,Notched 1 WURA-2424-LJSA Worksurface, Rect,24Dx24W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

329.16$                 84.50% 51.02$                     

32 1 24"d X 36"w Rectanglar 
Work Surface

24Dx36W,Laminate,Edgeband,Notched 1 WURA-2436-LJSA Worksurface, Rect,24Dx36W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

430.22$                 84.50% 66.68$                     

33 13 24"d X 48"w Rectangular 
Work Surface

24Dx48W,Laminate,Edgeband,Notched 13 WURA-2448-LJSA Worksurface, Rect,24Dx48W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

583.85$                 84.50% 1,176.46$                

34 1 24"d X 54"w Rectangular 
Work Surface

24Dx54W,Laminate,Edgeband,Notched 1 WURA-2454-LJSA Worksurface, Rect,24Dx54W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

634.79$                 84.50% 98.39$                     

35 1 24"d X 96"w Rectangular 
Work Surface

24Dx96W,Laminate,Edgeband,Notched 1 WURA-2496-LJSA Worksurface, Rect,24Dx96W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

991.37$                 84.50% 153.66$                   

36 1 24"w X 60"l D-Shape 
Peninsula Work Surface

24Wx60L,Laminate,Edgeband,Notched 1 WURD-2460-LJSA Worksurface,D-Shape Convergent,24Wx60L,Lam,Edgeband,Std Adaptable 
Components

730.88$                 84.50% 113.29$                   

37 1 24"w X 66"l Rectangular 
Peninsula Work Surface

24Wx66L,Laminate,Edgeband,Notched 1 WURV-2466-LJSA Worksurface,Rect Convergent,24Wx66L,Lam,Edgeband,Std Core,Notched Adaptable 
Components

767.24$                 84.50% 118.92$                   

38 1 12"d X 48"w Rectangular 
Transaction Top

12Dx48W,Laminate,Edgeband 1 WUTS-1248-LJSC Worksurface,Rect Countertop,12Dx48W,Lam,Edgeband,Std Core,No Cbl 
Mgt

Adaptable 
Components

589.50$                 84.50% 91.37$                     

Panel Mount Components/Descriptions 

Work Surface Parts/Descriptions
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Typ. 
Cluster 

Qty. 
Typ. Cluster Part Typ. Cluster Part Description Qty. Part Number Part Description

Name of Associated 
Catalog Product Line 
(Repeat as necessary)

List Price
Percentage 

Discount 
(%) 

 Price 
After 

Discount 

PARTS LIST - Haworth Unigroup - Typical 8 Workstation Cluster
PRICING INFORMATIONCONTRACTOR'S BASE PRODUCT

39 1 Support Column Penninsula Support Column 1 WUCC-0004 Casegoods, Convergent Support Column Adaptable 
Components

422.31$                 84.50% 65.46$                     

40 1 Double Support Leg-
Standing Height 

Worksurface Standing Ht Dbl Support Leg,Steel,24In.D 1 SPLE-8363 Worksurface Dbl Support Leg,Aluminum,24In.D 37"-44" Height Adjustment Adaptable 
Components

843.29$                 84.50% 130.71$                   

41 1 Single Side Bracket Surface 
Support

1 ZEBA-0000-PR Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,LH Adaptable 
Components

30.04$                   84.50% 4.66$                        

42 26 Cantilever Bracket- Pair Standard,16.5In.D 26 ZEBD-1600-PP Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,Pair Adaptable 
Components

158.39$                 84.50% 638.31$                   

43 3 Cantilever Bracket-Single 
(right or left handed)

Standard,16.5In.D 3 ZEBD-1600-PL Bracket,Side,For Unigroup/Too/Places,RH Adaptable 
Components

289.32$                 84.50% 134.53$                   

44 5 Rear Corner Bracket 5 ZEBR-0000-PN Worksurface, Rear-Corner Bracket, Unigroup Adaptable 
Components

27.60$                   84.50% 21.39$                     

45 1 Transaction Top Bracket-
pair

1 ZEBT-0000-PNE UniGroup, Counter Top, Brkt, Rad Pntd Stl Top Cap Adaptable 
Components

162.88$                 84.50% 25.25$                     

46 1 Height Adjustable Table-
Corner

90 Degree,Laminate, Edgeband,46"x46",Ht. Adj. 1 TACA-4646-LJSNCEB Planes Value,Table,Cr90s,Lam,46"x46",Eb3,Std,Co:None,Hat,Eadj1ss Planes Value 3,513.12$              66.00% 1,194.46$                

47 1 Height Adjustable Table-
Rectangular 30"d X 48"w

Rectangular,Laminate,Edgeband,29"x46", Ht. Adj. 1 TLRA-2946-LJSNCE Planes Value,Table,29"X46",Lam,Eb3,C-Leg, Single-Stg Elec, Non-
Programmable

Planes Value 2,183.15$              66.00% 742.27$                   

48 1 Height Adjustable Table-
Rectangular 30"d X 72"w

Rectangular,Laminate,Edgeband,29"x70",Ht. Adj. 1 TLRA-2970-LJSNCE Planes Value Table,29"X70",Lam,Eb3,C-Leg, Single-Stg Elec, Non-
Programmable

Planes Value 2,343.19$              66.00% 796.68$                   

Work Surface Supports/Descriptions

Tables Parts/Descriptions
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49 2 Mini Storage Shelf-Straight Loop Mount Shelf,Straight Mini,48"W 2 HMSS-0648 UniGroup,Standard Mount Shelf,Straight Mini,Loop Bracket,48In.W UniGroup 477.61$                 86.78% 126.28$                   
50 1 Mini Storage Shelf-Corner Loop Mount Shelf,Corner Mini,48"W 1 HMSC-0648 UniGroup,Standard Mount Shelf,Corner Mini,Loop Bracket,48In.W UniGroup 948.55$                 86.78% 125.40$                   
51 1 24"w Overhead Storage 

Unit-Laminate Door
24"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1624-LML UniGroup/Too,Upper Storage,24"W,Lam Front,Panel Mount,Locking w/ 

Shelf Div
Adaptable 

Components
1,424.50$              84.50% 220.80$                   

52 1 30"w Overhead Storage 
Unit-Laminate Door

30"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1630-LML UniGroup/ Too,Upper Storage,30"W,Lam Front,Panel Mount,Locking w/ 
Shelf Div

Adaptable 
Components

1,506.67$              84.50% 233.53$                   

53 1 36"w Overhead Storage 
Unit-Laminate Door

36"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1636-LML UniGroup/Too,Upper Storage,36"W,Lam Front,Panel Mount,Locking w/ 
Shelf Div

Adaptable 
Components

1,588.84$              84.50% 246.27$                   

54 12 48"w Overhead Storage 
Unit-Laminate Door

48"W,Laminate Front,Panel Mount,Hinge,Locking 12 UEFS-1648-LML UniGroup/Too,Upper Storage,48"W,Lam Front,Panel Mount,Locking w/ 
Shelf Div

Adaptable 
Components

1,753.18$              84.50% 3,260.91$                

4 NADR-8 SHELF DIVIDERS, BOX OF 8 Adaptable 
Components

323.24$                 84.50% 200.41$                   

55 3 Mobile Pedestal-
Pencil/Box/File

Mobile,P/B/F,24"D,Steel Front,Steel Lock,Integral 
Pull,Caster,Steel Top

3 JPMP-24-SJ X Series,Pedestal,Mobile,P/B/F,24"D,PtdDrwFrt, J Pull,Cstr,Stl Top X Series 1,069.23$              77.50% 721.73$                   

56 1 Mobile Pedestal-Box/File Mobile,B/F,24"D,Steel Front,Steel Lock,Integral Pull,Caster,No 
Top

1 JPMA-24-SJC X Series,Pedestal,Mobile,B/F,24"D,PtdDrwFrt, J Pull,Cstr,No Top X Series 938.03$                 77.50% 211.06$                   

57 1 Attached Pedestal- 
Box/Box/File

Attached,B/B/F,24"D,Steel Front,Steel Lock,Integral Pull 1 JPAH-24-SJ X Series,Pedestal,Attached,B/B/F,24"D,PtdDrwFrt, J Pull X Series 913.45$                 77.50% 205.53$                   

58 1 Lateral File- 2Drawer 36"w 27.5"H x 36"W,File,File,Steel Front,Inset, Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0236-SJ X Series,27.5" x36"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J 
Pull,Glides

X Series 1,746.40$              77.50% 392.94$                   

59 1 Lateral File- 2Drawer 42"w 27.5"H x 42"W,File,File,Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0242-SJ X Series,27.5"Hx42"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J 
Pull,Glides

X Series 2,003.47$              77.50% 450.78$                   

60 1 Lateral File-3Drawer 36"w 39.5"H x 36"W,File,File,File,Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0336-SJ X Series,39.5"Hx36"W,Lateral File,File,File,Ptd Drawer Front,Inset,Lock 
Bar,J Pull,Glides

X Series 2,027.65$              77.50% 456.22$                   

61 1 Lateral File-5Drawer 36"w 63.5"H x 36"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0536-SJ X Series,63.5"Hx36"W,Lateral File,File,File,File,File,Ptd Drawer 
Front,Inset,Lock Bar,J Pull,Glides

X Series 3,119.76$              77.50% 701.95$                   

62 1 Lateral File-5Drawer 42"w 63.5"H x 42"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0542-SJ X Series,63.5"Hx42"W,Lateral File,File,File,File,File,Ptd Drawer Front,Inset, 
Lock Bar,FS,J Pull,Glides

X Series 3,582.51$              77.50% 806.06$                   

63 1 Personal Storage Tower-
File/File Right/Left Valet

63.5Hx24Wx24D,F/F,Valet,RH,Steel Front,Integral Pull, Steel 
Top,Glide,Steel Lock

1 J2HG-6324-SSJR X Series PST,HngdDr,63.5Hx24Wx24D,F/F,Valet,RH,PtdDwr,Ptd/StlDr,J Pull 
Stl,Reg Top,Glide

X Series 3,899.61$              77.50% 877.41$                   

64 1 Locker- Right/Left Handed 24Dx63Hx18W,Single LH,Steel Front, Integral Pull Touch 
Latch,Steel Top,Steel Lock

1 JA24-6318-LSJR X Series, Locker, 24Dx64Hx18W,Single LH,Ptd Frnt, J-Pull Tch LtCH,Ptd Top X Series 2,589.07$              77.50% 582.54$                   

65 1 Pedestal Cushion Top Cushion Top Kit, 24"D 1 JCTB-24 X Series,Pedestal,Cushion Top Kit, 24"D X Series 433.52$                 77.50% 97.54$                     
66 2 File Counterweight-36"w Counterweight,36" File 2 JFWA-36 X Series,Counterweight,36" File X Series 227.46$                 77.50% 102.36$                   
67 1 File Counterweight-42"w Counterweight,42" File 1 JFWA-42 X Series,Counterweight,42" File X Series 264.69$                 77.50% 59.56$                     
68 1 File Common Top 18"d X 

36"w
Laminate Top, 18Dx36W, Edgeband 1 JTRL-1836-JYJYS X Series, Common Top, Inset Frnt, Lam Top, 18Dx36W, 3mm Plstc 

Usr,1mm L/R
X Series 499.19$                 77.50% 112.32$                   

Storage Parts/Descriptions

Storage Accessories Parts/Descriptions
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70 1 Single Monitor Arm Adjustable, Full Extension Single Post, Single Arm 1 45-241-026 Ergotron, LX Desk Mount LCD Arm Ergotron 354.76$                 60.00% 141.90$                   
71 1 Duel Montior Arm Adjustable,Full Extension Single Post, Double Arm 1 45-492-216 Ergotron, LX Dual Stacking Arm, No Grommet Mount, Bright White Ergotron 714.86$                 60.00% 285.94$                   
72 14 Task Light- Under Overhead 

Mount
LED,Adapt,17", Stand Alone,18 Watt,9' Cord 14 LUTN-0017-19ULDN Light, Task, LED,Adapt,17", Stand Alone,18 Watt,9' Cord Accessories 232.88$                 58.00% 1,369.33$                

73 2 Clamp Mount Power 
Module

6 Port,4 Recpt,2 Usb,0 Data port,0 Cable garage,Black,6' Fxd 
cord

2 EUD1-PF0B-4200 6 Port,4 Recpt,2 Usb,Blk ano alum,Blk tch,6'cord, Includes EUDB-0000-HB 
clamp

Accessories 634.00$                 58.00% 532.56$                   

74 1 Hardwire Base Feed Module Hardwire, 3 Cir,332 1 BFM-1-B Base Feed Module,Hardwire, 3 Cir,332 UniGroup 431.54$                 86.78% 57.05$                     

75 30 Duplexes Duplex receptacle, 3Cir, 332 6 PRD-3-B Duplex Receptacles (Box Of 6),3 Cir,332,No ctrl UniGroup 254.29$                 86.78% 201.70$                   
76 1 Top Feed Module 68 In For Panel Height 64 In & 68 In 1 TFM-6400-B Top Feed Module 68 In For Panel Height 64 In & 68 I UniGroup 2,236.59$              86.78% 295.68$                   
77 2 Power Base Connector Pass 

Through
Connector Assembly, Pass Through,12In.,3Cir,332 1 2561-3708 Conduit Conn, Assy, Pass thru for (2) 12" panels side by side. 3 cir., 34" L UniGroup 682.75$                 86.78% 90.26$                     

78 1 Pan Power Connector Straight Pan Power Connector,Pwr,3CIR,332 1 PCOF-1-B UniGroup-Connector Assembly, Pass Through,12In.,3Cir,332 UniGroup 217.50$                 86.78% 28.75$                     

Ergo Tools/Accessories Parts/Descriptions  

Power Parts/Descriptions 



STATE OF MICHIGAN
ENTERPRISE PROCUREMENT
Department of Technology, Management, and Budget
320 S. Walnut Street 2nd Floor Lansing, MI 48933
P.O. BOX 30026 LANSING, MICHIGAN 48909

CONTRACT CHANGE NOTICE

CONTRACT SUMMARY
MODULAR OFFICE SYSTEMS FURNITURE AND SERVICES - STATEWIDE

INITIAL EFFECTIVE DATE INITIAL EXPIRATION DATE INITIAL AVAILABLE OPTIONS EXPIRATION DATE 
BEFORE

November 22, 2021 November 21, 2026 2 - 12 Months November 21, 2026

PAYMENT TERMS DELIVERY TIMEFRAME

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

MINIMUM DELIVERY REQUIREMENTS

Freight FOB to first destination. ("Ship to" noted on State Delivery Order (DO) reflects final destination.)

P-Card Direct Voucher (PRC) Other Yes No

One Haworth Center

Holland MI 49423

Matt Corl

616-393-3597

Matt.Corl@Haworth.com

CV0048869
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myersc@michigan.gov

Susan Watt-Smith

517-230-0535
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Various - See Schedule A, Section 8Net 45

Change Notice Number  5

Contract Number  MA220000000043
to

DESCRIPTION OF CHANGE NOTICE
OPTION EXTENSIONLENGTH OF OPTION LENGTH OF EXTENSION REVISED EXP. DATE

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE
$45,500,000.00 $0.00 $45,500,000.00

DESCRIPTION
Effective November 1, 2024, pricing on this contract hereby updated, per Attachment 1.  

All other terms, conditions, specifications and pricing remain the same. Per contractor and agency
agreement, and DTMB Central Procurement approval.
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Change Notice 5, Attachment 1 
Haworth Contract No. 220000000043 

Modular Office Systems Furniture and Services - Statewide 
 

1) Schedule B, Pricing: The attached Schedule B, Pricing updates and replaces the previous 
Schedule B, which incorporates: 

 
• Effective November 11, 2024, products in all Categories move to October 2022 Price List 

unless otherwise specified. Following is the link to the new Price Lists: Haworth Price List 
(contains the following Price Lists) 

• Historical Compose Beam NA Price List February 2021 
• Historical Compose NA Price List February 2021 
• HushFree.L.Access Price Pages 
• HushFree.L Price Pages 
• Historical Accessories NA Price List February 2021 
• HushHybrid Price Pages 
• Historical Compose Connections NA Price List February 2021 
• HushHybrid Price Pages 
• Historical Compose Connections NA Price List February 2021 
• Historical Steel Casegood / Files and Storage February 2021 
• HushAccess.L. Price Pages 
• Historical Fixed Height Tables NA Price List February 2021 
• HushFree.M Price Pages 
• Historical Tables Height Adjustable NA Price List February 2021 
• Historical UniGroup Too NA Price List February 2021 
• Historical Compose Storage NA Price List February 2021 
• HushFree.S Price Pages 
• HushFree.M.Access Price Pages 
• Historical Compose Echo NA Price List June 2022 
• Pergola Specification Guide – Sep 2022 
• HushPhone Price Pages 

 
• The following NEW ITEMS are added to the Contract: 

• In Table 3, under “Panels” add UniGroup Too Systems, Firm Fixed Discount is 84.50%, 
Price List (Catalog Date) is 10.01.2022  

• In Table 3, under “Storage Accessories” add Collaborate, Firm Fixed Discount is 56.00%, 
Price List (Catalog Date) is 02.01.2024 

• In Table 4, under “Systems” add Upside Benching, Firm Fixed Discount is 60.00%, Price 
List (Catalog Date) is 02.01.2024 

• In Table 4, under “Architectural Products” add the following, Firm Fixed Discount is 
55.00%, Price List (Catalog Date) is 02.01.2023: 

• Hush Office – HushFree.S 
• Hush Office – HushFree.M 

Haworth Historical 
Price Lists are 
available and can be 
utilized by following 
the instructions on 
the cover page. We 
recommend 
contacting your local 
Haworth Sales 
Representative or 
your local Haworth 
Dealer for price 
verifications through 
their system. 

mailto:https://library.haworth.com/content/media/north-america/en/home/binders/binder-details.html?path=/home/users/h/hVOshjKLmlTS_7wxNUwq/preferences/binders/2024priceincrease
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• Hush Office – HushFree.M.Access 
• Hush Office – HushFree.L 
• Hush Office – HushFree.L.Access 

 
• The following CHANGES are added to the Contract: 

• In Table 3, under “Home Office Options” Upside Firm Fixed % Discount is increased to 
60.00, Price List (Catalog Date) is 10.01.2022 

• In Table 3, under “Table Parts” Upside Firm Fixed % Discount is increased to 60.00, Price 
List (Catalog Date) is 10.01.2022 

• In Table 2, under “Design, Installation, Disassembly & Removal Services”: 
• Non-Key Personnel: Schedulers, Support Staff, Designers (1), Zone 1 NTE Blended 

Hourly Rate (3) is $47.00, and Zone 2 NTE Blended Hourly Rate (3) is $47.00 
• Non-Key Personnel: Installers (excluding moveable wall installation), Zone 1 NTE 

Blended Hourly Rate (3) is $50.00, and Zone 2 NTE Blended Hourly Rate (3) is 
$57.00 

• Non-Key Personnel: Installers – Rate for installation of moveable walls, Zone 1 NTE 
Blended Hourly Rate (3) is $58.00, and Zone 2 NTE Blended Hourly Rate (3) is 
$65.00 
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SCHEDULE B – PRICING  

CONTRACT NO. MA 220000000043 

 
1. Reserved.   

  
2. Pricing includes all costs, including but not limited to, any one-time or set-up charges, fees, and 

potential costs that Contractor may charge the State (e.g., shipping and handling, per piece 
pricing, and palletizing).   
 

3. Contractor quick payment terms:  None 
 

4. Reserved.   
 

5. Reserved. 
 

6. Replacement and repair parts pricing beyond Contract expiration: The Contractor will not extend 
contract pricing for replacement and repair parts beyond contract period. 

 
(Pricing Tables on following pages) 
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Pricing in Table 1 reflects October 2022 Price List, effective November 1, 2024. 

Typical 8 Workstation Cluster shown for illustration purposes only. Drawing is not to scale. Refer to pages 12 – 16 for parts list. 
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TABLE 2 – RESERVED 
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*See also Schedule A, Section 4D. for Contractor policy details on possible fees pertaining to 
Change Orders and Cancellations which will be handled on a case-by-case basis.  
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Table 6 
 

Product Service Rate
Fabric Panels Refabric 35.00$                    

Refabric/Cut (Core Only) 82.00$                    
Open Frames Panel Cut 42.00$                    

Paint (FRAME ONLY) 50.00$                    
Cut/Paint (FRAME ONLY) 91.00$                    
Refab New Style insert 42.00$                    
Fabric Insert Bar Paint 15.00$                    

Top Caps Paint 15.00$                    
Rails Paint 17.00$                    
Rails Cut 5.00$                      
Rails Cut/Paint   20.00$                    
Kick Plates Paint 15.00$                    
Glide Housings Paint 6.00$                      
Finish Posts Refab 17.00$                    

Cut/Refab 20.00$                    
Paint (Metal FP) 16.00$                    
Cut/Paint (Metal FP) 19.00$                    
Paint Top Trim 6.00$                      
Paint Bottom Trim 6.00$                      

Tackboards Refab 22.00$                    
Cut only (reusing fabric) 25.00$                    
Cut/Refab 25.00$                    

Flippers/Shelves Paint Shelf Pan 14.00$                    
Paint Shelf Dividers (Each) 8.00$                      
Paint/Re-tmold reg shelf ends 
(Pair) 18.00$                    
Paint/Re-tmold low shelf ends 
(Pair) 15.00$                    
Re-tmold Flipper 22.00$                    

Worksurfaces Re T-mold 22.00$                    
Cut/Re T-mold 40.00$                    
Cut/modify common top 50.00$                    
Paint Cantilevers (Pair) 17.00$                    
Cut Wireway/Tmold 46.00$                    
Paint Grommet (Each) 6.00$                      
Install Skates 2.25$                      
Re-Edgeband 35.00$                    
Cut/Re-Edgeband 50.00$                    

File conversion
Convert Receder to Drawers, 
Etc. (Per Cabinet) 48.00$                    

Lateral File Paint per Drawer 52.00$                    
5 foot high Personal Storage Tower Paint 305.00$                  
Pedestal Paint 95.00$                    
Wall Track/Wall Mount Paint 15.00$                    
Power Pole Paint 40.00$                    
Support Leg Paint 21.00$                    
Make a Corner Paint 20.00$                    
Light Paint 18.00$                    

Panel Fabric (Per Yard) Grade A 14.90$                    
Tmold (Per Linear Foot) 0.56$                      
3mm Edge Band (Per Linear Foot) 3.45$                      

   

     
      

      
   

       
 

     

          

  
     

  
     

      

   

        
        

        
  

    

       
        

       
    

REFURBISHING SERVICES
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Table 7 

 
 

                     
                      

                      
                      

                      
                       
                       

                     
                    
                      

                       
                     
                       
                     

                    
                      

                      
                        
                        

                    
                       

                    
                      
                         

    
                    

    
                    

                     
                     

                     
                      

                      
                     

                        
                       

                    
                    

 
    

                      
                       

                       
                    

                      
                     

                     
                      

                    

                        
                         

                           

Item Clarification

Fabric Panel: Refabric Panel

Pricing does not include fabric, 
replacement side rail clips, top cap 
clips or hinges typically specified for 
panels that are refabbed

Flippers: Paint/Re-Tmold reg and low shelf ends, Re-
tmold Flipper

Pricing does not include replacement t-
mold

Worksurfaces: Re-Tmold, Cut/Re T-mold, Cut 
Wireway/Tmold

Pricing does not include replacement t-
mold

Worksurfaces: Install Skates
Pricing does not include replacement 
skates

Worksurfaces: Re-Edgeband, Cut/Re-Edgeband
Pricing does not include replacement 
edgeband

File Conversion: Convert Receder to Drawers, Etc

Pricing does not include parts required
to convert files; Pricing reflects the
labor only to convert a 2- High Lateral
File

Tmold (Per Linear Foot)

Tmold must be ordered in rolls of 100’; 
unit price listed in Cell C58 of Schedule 
B2 represents the price for a 100’ roll 
divided by 100.

3mm Edgeband (Per Linear Foot)

Edgeband must be ordered in rolls of 
20’; unit price listed in cell C59 of 
Schedule B2 represents the price for a 
20’ roll divided by 20.

 

Notes for Items in Table Above

 

PROGRAMMING SERVICES

APPLICATION: PROGRAMMING SERVICES 
FEES CHARGED TO STATE, PER NET 
USABLE SQUARE FOOT, BY PROJECT 

SIZE

NOT-TO-EXCEED PRICE - PER 
NET USABLE SQUARE FOOT

Up to 10,000 square feet $0.15
10,001 to 25,000 square feet $0.15
25,001 to 50,000 square feet $0.15
50,001 to 100,000 square feet $0.15
100,001 square feet and above $0.15
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Table 8 
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Overtime rates must be submitted by the Contractor in writing and approved in writing by the program area 
overseeing the project. If approved labor rates will be billed at 1.5 times rates on Table 8.  
  

                                               
   
 

    

                                          
  

  
    

                                                                             

    
                                                                             

    
                                                                             

                                                                              

      
   

                                                                        

    
       

      
       

       
     
        

     

                                                                        

     

(1) Hourly rate for Designers only applies for projects that have a mixture of new and old product, or only 
old product. Design charges for projects consisting of New Product Only will be billed at 4% of the new 
product purchase price                                                                                                                                                             
(2) Contractor only utilizes Union Electricians                                                                                                     
(3) For Not-To-Exceed Rates, the State Reserves the right to negotiate lower final rates on any projects.

Additional Pricing Notes: Key Personnel:Contractor does not charge an hourly rate for the Program 
Managers or Customer Service Representatives or Installation Supervisor.

Lead Refurbisher time is charged only for transportation of the Agency’s product throughout the 
Refurbishing process at the Transportation/Travel rate specified above. All other charges associated with 
the Lead Refurbisher are captured in the per unit Refurbishing pricing represented in the Refurbishing 
Services Pricing table.

The Key Personnel hourly rates indicated above represent the rate for Project Manager, Lead Designer 
and Lead Programmer.
 
Non-Key Personnel – Schedulers, Support Staff, Designers: The Contractor does not charge an hourly 
rate for the Schedulers or Support Staff.

The Non-Key Personnel Rates apply to Designers only. Where there is a mix of new products and State-
Owned existing product or product from the State’s inventory being utilized for a project, these hourly 
rates are applied.
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Table 9 
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Typ. 
Cluster 

Qty. 
Typ. Cluster Part Typ. Cluster Part Description Qty. Part Number Part Description

Name of Associated 
Catalog Product Line 
(Repeat as necessary)

List Price
Percentage 

Discount 
(%) 

 Price 
After 

Discount 

PARTS LIST - Haworth Unigroup - Typical 8 Workstation Cluster
PRICING INFORMATIONCONTRACTOR'S BASE PRODUCT

21 1 Slat Wall- 30"w Slatwall Assembly,16Hx30W 1 HGRY-3016 Slatwall Assembly,Plunigroup,16Hx30W UniGroup 419.22$                 86.78% 55.42$                     
22 1 Slat Wall- 48"w Slatwall Assembly,16Hx48W 1 HGRY-4816 Slatwall Assembly,Plunigroup,16Hx48W UniGroup 539.35$                 86.78% 71.30$                     
23 2 Fabric Tackboard- 24"w Tackboard 24In. X 16In. 2 HTB-2416 Tackboard 24In. X 16In. UniGroup 393.84$                 86.78% 104.13$                   
24 1 Fabric Tackboard- 36"w Tackboard 36In. X 16In. 1 HTB-3616 Tackboard 36In. X 16In. UniGroup 419.54$                 86.78% 55.46$                     
25 12 Fabric Tackboard- 48"w Tackboard 48In. X 16In. 12 HTB-4816 Tackboard 48In. X 16In. UniGroup 445.24$                 86.78% 706.33$                   
26 1 Fabric Tackstrip- 48"w Tackstrip 48In. X 5In. 1 HTB-4805 Tackstrip 48In. X 5In. UniGroup 351.19$                 86.78% 46.43$                     
27 1 Markerboard- 48"w Markerboard, Magnetic,48Wx28H 1 HNAM-4823 Markerboard, 48Wx23H UniGroup 774.74$                 86.78% 102.42$                   

28 1 36"w Corner Work Surface 36Dx36W,Laminate,Edgeband,Notched,24,24 1 WUCA-3636-LJSAN44 Worksurface,Corner,36Dx36W,Lam,Edgeband,Std Core,Notched,24,24 Adaptable 
Components

872.48$                 84.50% 135.23$                   

29 4 48"w Corner Work Surface 48Dx48W,Laminate,Edgeband,Notched,24,24 4 WUCA-4848-LJSAN44 Worksurface,Corner,48Dx48W,Lam,Edgeband,Std Core,Notched,24,24 Adaptable 
Components

1,077.77$              84.50% 668.22$                   

30 1 18"d X 72"w Rectangular  
Work Surface

18Dx72W,Laminate,Edgeband,Notched 1 WURA-1872-LJSA Worksurface, Rect,18Dx72W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

709.75$                 84.50% 110.01$                   

31 1 24"d X 24"w Rectangular 
Work Surface

24Dx24W,Laminate,Edgeband,Notched 1 WURA-2424-LJSA Worksurface, Rect,24Dx24W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

329.16$                 84.50% 51.02$                     

32 1 24"d X 36"w Rectanglar 
Work Surface

24Dx36W,Laminate,Edgeband,Notched 1 WURA-2436-LJSA Worksurface, Rect,24Dx36W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

430.22$                 84.50% 66.68$                     

33 13 24"d X 48"w Rectangular 
Work Surface

24Dx48W,Laminate,Edgeband,Notched 13 WURA-2448-LJSA Worksurface, Rect,24Dx48W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

583.85$                 84.50% 1,176.46$                

34 1 24"d X 54"w Rectangular 
Work Surface

24Dx54W,Laminate,Edgeband,Notched 1 WURA-2454-LJSA Worksurface, Rect,24Dx54W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

634.79$                 84.50% 98.39$                     

35 1 24"d X 96"w Rectangular 
Work Surface

24Dx96W,Laminate,Edgeband,Notched 1 WURA-2496-LJSA Worksurface, Rect,24Dx96W,Lam,Edgeband,Std Core,Notched Adaptable 
Components

991.37$                 84.50% 153.66$                   

36 1 24"w X 60"l D-Shape 
Peninsula Work Surface

24Wx60L,Laminate,Edgeband,Notched 1 WURD-2460-LJSA Worksurface,D-Shape Convergent,24Wx60L,Lam,Edgeband,Std Adaptable 
Components

730.88$                 84.50% 113.29$                   

37 1 24"w X 66"l Rectangular 
Peninsula Work Surface

24Wx66L,Laminate,Edgeband,Notched 1 WURV-2466-LJSA Worksurface,Rect Convergent,24Wx66L,Lam,Edgeband,Std Core,Notched Adaptable 
Components

767.24$                 84.50% 118.92$                   

38 1 12"d X 48"w Rectangular 
Transaction Top

12Dx48W,Laminate,Edgeband 1 WUTS-1248-LJSC Worksurface,Rect Countertop,12Dx48W,Lam,Edgeband,Std Core,No Cbl 
Mgt

Adaptable 
Components

589.50$                 84.50% 91.37$                     

Panel Mount Components/Descriptions 

Work Surface Parts/Descriptions
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Typ. 
Cluster 

Qty. 
Typ. Cluster Part Typ. Cluster Part Description Qty. Part Number Part Description

Name of Associated 
Catalog Product Line 
(Repeat as necessary)

List Price
Percentage 

Discount 
(%) 

 Price 
After 

Discount 

PARTS LIST - Haworth Unigroup - Typical 8 Workstation Cluster
PRICING INFORMATIONCONTRACTOR'S BASE PRODUCT

39 1 Support Column Penninsula Support Column 1 WUCC-0004 Casegoods, Convergent Support Column Adaptable 
Components

422.31$                 84.50% 65.46$                     

40 1 Double Support Leg-
Standing Height 

Worksurface Standing Ht Dbl Support Leg,Steel,24In.D 1 SPLE-8363 Worksurface Dbl Support Leg,Aluminum,24In.D 37"-44" Height Adjustment Adaptable 
Components

843.29$                 84.50% 130.71$                   

41 1 Single Side Bracket Surface 
Support

1 ZEBA-0000-PR Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,LH Adaptable 
Components

30.04$                   84.50% 4.66$                        

42 26 Cantilever Bracket- Pair Standard,16.5In.D 26 ZEBD-1600-PP Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,Pair Adaptable 
Components

158.39$                 84.50% 638.31$                   

43 3 Cantilever Bracket-Single 
(right or left handed)

Standard,16.5In.D 3 ZEBD-1600-PL Bracket,Side,For Unigroup/Too/Places,RH Adaptable 
Components

289.32$                 84.50% 134.53$                   

44 5 Rear Corner Bracket 5 ZEBR-0000-PN Worksurface, Rear-Corner Bracket, Unigroup Adaptable 
Components

27.60$                   84.50% 21.39$                     

45 1 Transaction Top Bracket-
pair

1 ZEBT-0000-PNE UniGroup, Counter Top, Brkt, Rad Pntd Stl Top Cap Adaptable 
Components

162.88$                 84.50% 25.25$                     

46 1 Height Adjustable Table-
Corner

90 Degree,Laminate, Edgeband,46"x46",Ht. Adj. 1 TACA-4646-LJSNCEB Planes Value,Table,Cr90s,Lam,46"x46",Eb3,Std,Co:None,Hat,Eadj1ss Planes Value 3,513.12$              66.00% 1,194.46$                

47 1 Height Adjustable Table-
Rectangular 30"d X 48"w

Rectangular,Laminate,Edgeband,29"x46", Ht. Adj. 1 TLRA-2946-LJSNCE Planes Value,Table,29"X46",Lam,Eb3,C-Leg, Single-Stg Elec, Non-
Programmable

Planes Value 2,183.15$              66.00% 742.27$                   

48 1 Height Adjustable Table-
Rectangular 30"d X 72"w

Rectangular,Laminate,Edgeband,29"x70",Ht. Adj. 1 TLRA-2970-LJSNCE Planes Value Table,29"X70",Lam,Eb3,C-Leg, Single-Stg Elec, Non-
Programmable

Planes Value 2,343.19$              66.00% 796.68$                   

Work Surface Supports/Descriptions

Tables Parts/Descriptions
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49 2 Mini Storage Shelf-Straight Loop Mount Shelf,Straight Mini,48"W 2 HMSS-0648 UniGroup,Standard Mount Shelf,Straight Mini,Loop Bracket,48In.W UniGroup 477.61$                 86.78% 126.28$                   
50 1 Mini Storage Shelf-Corner Loop Mount Shelf,Corner Mini,48"W 1 HMSC-0648 UniGroup,Standard Mount Shelf,Corner Mini,Loop Bracket,48In.W UniGroup 948.55$                 86.78% 125.40$                   
51 1 24"w Overhead Storage 

Unit-Laminate Door
24"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1624-LML UniGroup/Too,Upper Storage,24"W,Lam Front,Panel Mount,Locking w/ 

Shelf Div
Adaptable 

Components
1,424.50$              84.50% 220.80$                   

52 1 30"w Overhead Storage 
Unit-Laminate Door

30"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1630-LML UniGroup/ Too,Upper Storage,30"W,Lam Front,Panel Mount,Locking w/ 
Shelf Div

Adaptable 
Components

1,506.67$              84.50% 233.53$                   

53 1 36"w Overhead Storage 
Unit-Laminate Door

36"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1636-LML UniGroup/Too,Upper Storage,36"W,Lam Front,Panel Mount,Locking w/ 
Shelf Div

Adaptable 
Components

1,588.84$              84.50% 246.27$                   

54 12 48"w Overhead Storage 
Unit-Laminate Door

48"W,Laminate Front,Panel Mount,Hinge,Locking 12 UEFS-1648-LML UniGroup/Too,Upper Storage,48"W,Lam Front,Panel Mount,Locking w/ 
Shelf Div

Adaptable 
Components

1,753.18$              84.50% 3,260.91$                

4 NADR-8 SHELF DIVIDERS, BOX OF 8 Adaptable 
Components

323.24$                 84.50% 200.41$                   

55 3 Mobile Pedestal-
Pencil/Box/File

Mobile,P/B/F,24"D,Steel Front,Steel Lock,Integral 
Pull,Caster,Steel Top

3 JPMP-24-SJ X Series,Pedestal,Mobile,P/B/F,24"D,PtdDrwFrt, J Pull,Cstr,Stl Top X Series 1,069.23$              77.50% 721.73$                   

56 1 Mobile Pedestal-Box/File Mobile,B/F,24"D,Steel Front,Steel Lock,Integral Pull,Caster,No 
Top

1 JPMA-24-SJC X Series,Pedestal,Mobile,B/F,24"D,PtdDrwFrt, J Pull,Cstr,No Top X Series 938.03$                 77.50% 211.06$                   

57 1 Attached Pedestal- 
Box/Box/File

Attached,B/B/F,24"D,Steel Front,Steel Lock,Integral Pull 1 JPAH-24-SJ X Series,Pedestal,Attached,B/B/F,24"D,PtdDrwFrt, J Pull X Series 913.45$                 77.50% 205.53$                   

58 1 Lateral File- 2Drawer 36"w 27.5"H x 36"W,File,File,Steel Front,Inset, Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0236-SJ X Series,27.5" x36"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J 
Pull,Glides

X Series 1,746.40$              77.50% 392.94$                   

59 1 Lateral File- 2Drawer 42"w 27.5"H x 42"W,File,File,Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0242-SJ X Series,27.5"Hx42"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J 
Pull,Glides

X Series 2,003.47$              77.50% 450.78$                   

60 1 Lateral File-3Drawer 36"w 39.5"H x 36"W,File,File,File,Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0336-SJ X Series,39.5"Hx36"W,Lateral File,File,File,Ptd Drawer Front,Inset,Lock 
Bar,J Pull,Glides

X Series 2,027.65$              77.50% 456.22$                   

61 1 Lateral File-5Drawer 36"w 63.5"H x 36"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0536-SJ X Series,63.5"Hx36"W,Lateral File,File,File,File,File,Ptd Drawer 
Front,Inset,Lock Bar,J Pull,Glides

X Series 3,119.76$              77.50% 701.95$                   

62 1 Lateral File-5Drawer 42"w 63.5"H x 42"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0542-SJ X Series,63.5"Hx42"W,Lateral File,File,File,File,File,Ptd Drawer Front,Inset, 
Lock Bar,FS,J Pull,Glides

X Series 3,582.51$              77.50% 806.06$                   

63 1 Personal Storage Tower-
File/File Right/Left Valet

63.5Hx24Wx24D,F/F,Valet,RH,Steel Front,Integral Pull, Steel 
Top,Glide,Steel Lock

1 J2HG-6324-SSJR X Series PST,HngdDr,63.5Hx24Wx24D,F/F,Valet,RH,PtdDwr,Ptd/StlDr,J Pull 
Stl,Reg Top,Glide

X Series 3,899.61$              77.50% 877.41$                   

64 1 Locker- Right/Left Handed 24Dx63Hx18W,Single LH,Steel Front, Integral Pull Touch 
Latch,Steel Top,Steel Lock

1 JA24-6318-LSJR X Series, Locker, 24Dx64Hx18W,Single LH,Ptd Frnt, J-Pull Tch LtCH,Ptd Top X Series 2,589.07$              77.50% 582.54$                   

65 1 Pedestal Cushion Top Cushion Top Kit, 24"D 1 JCTB-24 X Series,Pedestal,Cushion Top Kit, 24"D X Series 433.52$                 77.50% 97.54$                     
66 2 File Counterweight-36"w Counterweight,36" File 2 JFWA-36 X Series,Counterweight,36" File X Series 227.46$                 77.50% 102.36$                   
67 1 File Counterweight-42"w Counterweight,42" File 1 JFWA-42 X Series,Counterweight,42" File X Series 264.69$                 77.50% 59.56$                     
68 1 File Common Top 18"d X 

36"w
Laminate Top, 18Dx36W, Edgeband 1 JTRL-1836-JYJYS X Series, Common Top, Inset Frnt, Lam Top, 18Dx36W, 3mm Plstc 

Usr,1mm L/R
X Series 499.19$                 77.50% 112.32$                   

Storage Parts/Descriptions

Storage Accessories Parts/Descriptions
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70 1 Single Monitor Arm Adjustable, Full Extension Single Post, Single Arm 1 45-241-026 Ergotron, LX Desk Mount LCD Arm Ergotron 354.76$                 60.00% 141.90$                   
71 1 Duel Montior Arm Adjustable,Full Extension Single Post, Double Arm 1 45-492-216 Ergotron, LX Dual Stacking Arm, No Grommet Mount, Bright White Ergotron 714.86$                 60.00% 285.94$                   
72 14 Task Light- Under Overhead 

Mount
LED,Adapt,17", Stand Alone,18 Watt,9' Cord 14 LUTN-0017-19ULDN Light, Task, LED,Adapt,17", Stand Alone,18 Watt,9' Cord Accessories 232.88$                 58.00% 1,369.33$                

73 2 Clamp Mount Power 
Module

6 Port,4 Recpt,2 Usb,0 Data port,0 Cable garage,Black,6' Fxd 
cord

2 EUD1-PF0B-4200 6 Port,4 Recpt,2 Usb,Blk ano alum,Blk tch,6'cord, Includes EUDB-0000-HB 
clamp

Accessories 634.00$                 58.00% 532.56$                   

74 1 Hardwire Base Feed Module Hardwire, 3 Cir,332 1 BFM-1-B Base Feed Module,Hardwire, 3 Cir,332 UniGroup 431.54$                 86.78% 57.05$                     

75 30 Duplexes Duplex receptacle, 3Cir, 332 6 PRD-3-B Duplex Receptacles (Box Of 6),3 Cir,332,No ctrl UniGroup 254.29$                 86.78% 201.70$                   
76 1 Top Feed Module 68 In For Panel Height 64 In & 68 In 1 TFM-6400-B Top Feed Module 68 In For Panel Height 64 In & 68 I UniGroup 2,236.59$              86.78% 295.68$                   
77 2 Power Base Connector Pass 

Through
Connector Assembly, Pass Through,12In.,3Cir,332 1 2561-3708 Conduit Conn, Assy, Pass thru for (2) 12" panels side by side. 3 cir., 34" L UniGroup 682.75$                 86.78% 90.26$                     

78 1 Pan Power Connector Straight Pan Power Connector,Pwr,3CIR,332 1 PCOF-1-B UniGroup-Connector Assembly, Pass Through,12In.,3Cir,332 UniGroup 217.50$                 86.78% 28.75$                     

Ergo Tools/Accessories Parts/Descriptions  

Power Parts/Descriptions 
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CENTRAL PROCUREMENT SERVICES

Department of Technology, Management, and Budget
320 S. WALNUT ST., LANSING, MICHIGAN 48933
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CONTRACT CHANGE NOTICE
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to
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DTMB

wattsmiths@michigan.gov

$45,500,000.00

November 22, 2021 November 21, 2026

MODULAR OFFICE SYSTEMS FURNITURE AND SERVICES - STATEWIDE

November 21, 2026

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

2 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

NET 45

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card ☐ PRC ☐ Other ☒ Yes ☐ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☐ ☐ November 21, 2026

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

Freight FOB to the first destination. ("Ship to" noted on State Delivery Order (DO) reflects final destination).

$0.00 $45,500,000.00

Effective August 17, 2023, the updates in Change Notice 4, Attachment 1 are incorporated.

All other terms, conditions, specifications and pricing remain the same. Per vendor and agency agreement and DTMB Central 
Procurement approval.

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

Various - See Schedule A, Section 8

DESCRIPTION 

CONTRACT SUMMARY

SW
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Change Notice 4, Attachment 1 
Contract No. 220000000043 

 
 

1) Schedule B, Pricing: The attached Schedule B, Pricing updates and replaces the previous 
Schedule B, which incorporates: 

 
• Table 4 Additional Product Lines (excluding seating): 

• Add an “Architectural Interiors” category 
• Under “Architectural Interiors” add Hush Office (4 styles: Hush Phone and Hush Hybrid, 

Hush Meet, and Hush Access), Firm Fixed % Discount is 55.00, Price List (Catalog Date) is 
02.01.2023  

• Under “Tables” Pip Firm Fixed % Discount is increased to 56.00, Price List (Catalog Date) 
is 10.01.2022 
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SCHEDULE B – PRICING  

CONTRACT NO. MA 220000000043 

 
1. Reserved.   

  
2. Pricing includes all costs, including but not limited to, any one-time or set-up charges, fees, and 

potential costs that Contractor may charge the State (e.g., shipping and handling, per piece 
pricing, and palletizing).   
 

3. Contractor quick payment terms:  None 
 

4. Reserved.   
 

5. Reserved. 
 

6. Replacement and repair parts pricing beyond Contract expiration: The Contractor will not extend 
contract pricing for replacement and repair parts beyond contract period. 

 
(Pricing Tables on following pages) 
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TABLE 2 – RESERVED 
 

TABLE 3     

Workstation Product Lines 

Categories (Class 1 - 
New Product)  

Name of 
Proposed 
Product 
Line(s) 

Firm-Fixed 
% 

Discount 
Catalog 

Date Notes 

Wood Case goods Master 
Series 60.90% 02.01.2021   

          
Conference Room 
Tables (Laminate and 
Wood Options) 

Cultivate 66.00% 02.01.2021   

  Immerse 66.00% 02.01.2021   
  Jive   58.00% 02.01.2021   

  Planes 
Fixed Tables 66.00% 02.01.2021   

  Swivel 58.00% 02.01.2021   
Collaborative Tables 
(Manual adjustable 
and Height 
adjustable) 

Hop 58.00% 02.01.2021 
Discontinued Effective 

4/29/22 Contractor 
recommended replacement 

is Upside 
  Jump 58.00% 02.01.2021   

  
Planes 
Height Adj 
(HAT) 

66.00% 02.01.2021   

  Upside 54.00% 02.01.2021   

Common Top for Files X Series 
Files 77.50% 02.01.2021   

TABLE 1 T   

TYPICAL 8 WORKSTATION PRICING

Description List Price Catalog Date Average% Discount off List 
(Pulled from Schedule B4)

AveragePrice 
after Discount

Actual 8 Workstation 
Cluster net price 

based on discounts 
listed on B4

Typical 8 Workstation Cluster 170,977.71$              02.01.2021 77.45% 38,554.86$        27,814.26$               

CLASS 1 - New Product

NEW PRODUCT PRICING
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Floor to Ceiling 
Demountable Wall 
System 

Enclose and 
Glass 55.00% 02.01.2021   

  Walls 
Accessories 55.00% 02.01.2021   

Home Office Options Hop 58.00% 02.01.2021 
Discontinued Effective 

4/29/22 Contractor 
recommended replacement 

is Upside 
  Jive   58.00% 02.01.2021   
  Jump 58.00% 02.01.2021   

  
Planes 
Height Adj 
(HAT) 

66.00% 02.01.2021   

  Upside 54.00% 02.01.2021   

  X Series 
Filing 77.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   

          
Ergonomic Tools 
(Monitoy Arms; 
Sit/Stand Options) 

Belong 
Work Tools 58.00% 02.01.2021   

  Ergotron 
Accessories 60.00% 02.01.2021   

  Jumpstuff 
Work Tools 58.00% 02.01.2021   

Panels UniGroup 
Systems 86.78% 02.01.2021   

 UniGroup 
Too 84.50% 02.01.2021  

  Places 
Systems 86.78% 02.01.2021   

  Systems 
Fabric 84.50% 02.01.2021   

Panel Mount 
Components 

Adaptable 
Components 84.50% 02.01.2021   

          

Work Surfaces Parts Adaptable 
Components 84.50% 02.01.2021   

          
Work Surface 
Supports 

Adaptable 
Components 84.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   
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Table Parts Cultivate 66.00% 02.01.2021   

  Hop 58.00% 02.01.2021 
Discontinued Effective 

4/29/22 Contractor 
recommended replacement 

is Upside 
  Immerse 66.00% 02.01.2021   
  Jive   58.00% 02.01.2021   
  Jump 58.00% 02.01.2021   

  Planes 
Fixed Tables 66.00% 02.01.2021   

  
Planes 
Height Adj 
(HAT) 

66.00% 02.01.2021   

  Swivel 58.00% 02.01.2021   
  Upside 54.00% 02.01.2021   
      02.01.2021   

Storage Parts X Series 
Files 77.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   

          

Storage Accessories X Series 
Files 77.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   

          

Power Parts Power 
Accessories 58.00% 02.01.2021   

  UniGroup 
Systems 86.78% 02.01.2021   

  
UniGroup 
Too 
Systems 

84.50% 02.01.2021   
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*See also Schedule A, Section 4D. for Contractor policy details on possible fees pertaining to 
Change Orders and Cancellations which will be handled on a case-by-case basis.  
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Table 6 
 

Product Service Rate
Fabric Panels Refabric 35.00$                    

Refabric/Cut (Core Only) 82.00$                    
Open Frames Panel Cut 42.00$                    

Paint (FRAME ONLY) 50.00$                    
Cut/Paint (FRAME ONLY) 91.00$                    
Refab New Style insert 42.00$                    
Fabric Insert Bar Paint 15.00$                    

Top Caps Paint 15.00$                    
Rails Paint 17.00$                    
Rails Cut 5.00$                      
Rails Cut/Paint   20.00$                    
Kick Plates Paint 15.00$                    
Glide Housings Paint 6.00$                      
Finish Posts Refab 17.00$                    

Cut/Refab 20.00$                    
Paint (Metal FP) 16.00$                    
Cut/Paint (Metal FP) 19.00$                    
Paint Top Trim 6.00$                      
Paint Bottom Trim 6.00$                      

Tackboards Refab 22.00$                    
Cut only (reusing fabric) 25.00$                    
Cut/Refab 25.00$                    

Flippers/Shelves Paint Shelf Pan 14.00$                    
Paint Shelf Dividers (Each) 8.00$                      
Paint/Re-tmold reg shelf ends 
(Pair) 18.00$                    
Paint/Re-tmold low shelf ends 
(Pair) 15.00$                    
Re-tmold Flipper 22.00$                    

Worksurfaces Re T-mold 22.00$                    
Cut/Re T-mold 40.00$                    
Cut/modify common top 50.00$                    
Paint Cantilevers (Pair) 17.00$                    
Cut Wireway/Tmold 46.00$                    
Paint Grommet (Each) 6.00$                      
Install Skates 2.25$                      
Re-Edgeband 35.00$                    
Cut/Re-Edgeband 50.00$                    

File conversion
Convert Receder to Drawers, 
Etc. (Per Cabinet) 48.00$                    

Lateral File Paint per Drawer 52.00$                    
5 foot high Personal Storage Tower Paint 305.00$                  
Pedestal Paint 95.00$                    
Wall Track/Wall Mount Paint 15.00$                    
Power Pole Paint 40.00$                    
Support Leg Paint 21.00$                    
Make a Corner Paint 20.00$                    
Light Paint 18.00$                    

Panel Fabric (Per Yard) Grade A 14.90$                    
Tmold (Per Linear Foot) 0.56$                      
3mm Edge Band (Per Linear Foot) 3.45$                      

   

     
      

      
   

       
 

     

          

  
     

  
     

      

   

        
        

        
  

    

       
        

       
    

REFURBISHING SERVICES
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Table 7 

 
 

                     
                      

                      
                      

                      
                       
                       

                     
                    
                      

                       
                     
                       
                     

                    
                      

                      
                        
                        

                    
                       

                    
                      
                         

    
                    

    
                    

                     
                     

                     
                      

                      
                     

                        
                       

                    
                    

 
    

                      
                       

                       
                    

                      
                     

                     
                      

                    

                        
                         

                           

Item Clarification

Fabric Panel: Refabric Panel

Pricing does not include fabric, 
replacement side rail clips, top cap 
clips or hinges typically specified for 
panels that are refabbed

Flippers: Paint/Re-Tmold reg and low shelf ends, Re-
tmold Flipper

Pricing does not include replacement t-
mold

Worksurfaces: Re-Tmold, Cut/Re T-mold, Cut 
Wireway/Tmold

Pricing does not include replacement t-
mold

Worksurfaces: Install Skates
Pricing does not include replacement 
skates

Worksurfaces: Re-Edgeband, Cut/Re-Edgeband
Pricing does not include replacement 
edgeband

File Conversion: Convert Receder to Drawers, Etc

Pricing does not include parts required
to convert files; Pricing reflects the
labor only to convert a 2- High Lateral
File

Tmold (Per Linear Foot)

Tmold must be ordered in rolls of 100’; 
unit price listed in Cell C58 of Schedule 
B2 represents the price for a 100’ roll 
divided by 100.

3mm Edgeband (Per Linear Foot)

Edgeband must be ordered in rolls of 
20’; unit price listed in cell C59 of 
Schedule B2 represents the price for a 
20’ roll divided by 20.

 

Notes for Items in Table Above

 

PROGRAMMING SERVICES

APPLICATION: PROGRAMMING SERVICES 
FEES CHARGED TO STATE, PER NET 
USABLE SQUARE FOOT, BY PROJECT 

SIZE

NOT-TO-EXCEED PRICE - PER 
NET USABLE SQUARE FOOT

Up to 10,000 square feet $0.15
10,001 to 25,000 square feet $0.15
25,001 to 50,000 square feet $0.15
50,001 to 100,000 square feet $0.15
100,001 square feet and above $0.15
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Table 8 

 

ZONE 1 -                                             
Not-To-Exceed Blended Hourly 

Rate (3)
(See Schedule L, Zone Map)

ZONE 2 -                                        
Not-To-Exceed Blended 

Hourly Rate (3)
(See Schedule L, Zone Map)

Key Personnel (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Schedulers, Support 
Staff, Designers (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Installers (excluding 
moveable wall installation)  $                                       48.00  $                                55.00 

Non-Key Personnel: Electrician (2)  $                                       98.00  $                                98.00 

Non-Key Personnel: Installers - Rate for 
installation of moveable walls

55.00$                                        62.00$                                

Transportation and Travel charge 
(associated with a project and accrued at 
these rates where the Contractor is 
moving product from State inventory to a 
jobsite for installation, where the dealer is 
moving product through the Refurbishing 
process or any other time the dealer is 
moving State-owned or newly ordered 
product.

40.00$                                        50.00$                                

DESIGN, INSTALLATION, DISASSEMBLY & REMOVAL SERVICES
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Overtime rates must be submitted by the Contractor in writing and approved in writing by the program area 
overseeing the project. If approved labor rates will be billed at 1.5 times rates on Table 8.  
  

                                               
   
 

    

                                          
  

  
    

                                                                             

    
                                                                             

    
                                                                             

                                                                              

      
   

                                                                        

    
       

      
       

       
     
        

     

                                                                        

     

(1) Hourly rate for Designers only applies for projects that have a mixture of new and old product, or only 
old product. Design charges for projects consisting of New Product Only will be billed at 4% of the new 
product purchase price                                                                                                                                                             
(2) Contractor only utilizes Union Electricians                                                                                                     
(3) For Not-To-Exceed Rates, the State Reserves the right to negotiate lower final rates on any projects.

Additional Pricing Notes: Key Personnel:Contractor does not charge an hourly rate for the Program 
Managers or Customer Service Representatives or Installation Supervisor.

Lead Refurbisher time is charged only for transportation of the Agency’s product throughout the 
Refurbishing process at the Transportation/Travel rate specified above. All other charges associated with 
the Lead Refurbisher are captured in the per unit Refurbishing pricing represented in the Refurbishing 
Services Pricing table.

The Key Personnel hourly rates indicated above represent the rate for Project Manager, Lead Designer 
and Lead Programmer.
 
Non-Key Personnel – Schedulers, Support Staff, Designers: The Contractor does not charge an hourly 
rate for the Schedulers or Support Staff.

The Non-Key Personnel Rates apply to Designers only. Where there is a mix of new products and State-
Owned existing product or product from the State’s inventory being utilized for a project, these hourly 
rates are applied.
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Typ. 
Cluster 

Qty. 
Typ. Cluster Part Typ. Cluster Part Description Qty. Part Number Part Description List Price

Name of Associated 
Catalog Product Line 
(Repeat as necessary)

Percentage Discount 
(%)

 Price After 
Discount 

1 1 30"w X 14"h Glass Stacker Add-On Glass Panel 30In.x14In.,Fabric Conn 1 EAG-3014-F Add-On Panel,Glazed,30In.W X 14In.H,Fabric Conn w/ Full Height 
Side Rail 1,060.69$      UniGroup 86.78% 140.22$      

1 SREH-4616 SIDE RAIL, 48" - 16", ADD ON PANELS 135.67$         UniGroup 86.78% 17.94$         

2 1 30"w X 20"h Glass Stacker Add-On Glass Panel 30In.x20In.,Fabric Conn 1 EAG-3020-F Add-On Panel,Glazed,30In.W X 20In.H,Fabric Conn w/ Full Height 
Side Rail 1,180.69$      UniGroup 86.78% 156.09$      

1 SREH-4616 SIDE RAIL, 48" - 16", ADD ON PANELS 135.67$         UniGroup 86.78% 17.94$         
3 1 48"w X 14"h Glass Stacker Add-On Glass Panel 48In.x14In.,Fabric Conn 1 EAG-414-F Add-On Panel,Glazed,48In.Wx14In.H,Fabric Conn 1,259.41$      UniGroup 86.78% 166.49$      

4 1
24"w X 44"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,24In.Wx44In.H, w/ Base Trim 1 EFP-242-B Unigroup Fabric Panel Power,3 Cir,332,24In.Wx44In.H,Base 
Trim,Asmb 1,411.20$      UniGroup 86.78% 186.56$      

5 1
30"w X 44"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,30In.Wx44In.H, w/ Base Trim 1 EFP-3042-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx44In.H,Base 
Trim,Asmb 1,517.22$      UniGroup 86.78% 200.58$      

6 2
48"w X 44"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,48In.Wx44In.H, w/ Base Trim 2 EFP-442-B Unigroup Fabric Panel Power,3 Cir,332,48In.Wx44In.H,Base 
Trim,Asmb 1,835.28$      UniGroup 86.78% 242.62$      

7 1
30"w X 50"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,30In.Wx50In.H, w/ Base Trim 1 EFP-3048-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx50In.H,Base 
Trim,Asmb 1,566.30$      UniGroup 86.78% 207.06$      

8 1
48"w X 50"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,48In.Wx50In.H, w/ Base Trim 1 EFP-448-B Unigroup Fabric Panel Power,3 Cir,332,50In.Wx50In.H,Base 
Trim,Asmb 1,884.36$      UniGroup 86.78% 249.11$      

9 3
12"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,12In.Wx64In.H, w/ Base Trim 3 EFN-162-B Unigroup Fabric Panel No-Power 12In.Wx64In.H,Base Trim,Asmb 1,077.11$      UniGroup 86.78% 142.39$      

10 1
18"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,18In.Wx64In.H, w/ Base Trim 1 EFP-1862-B Unigroup Fabric Panel Power,3 Cir 332,18In.Wx64In.H,Base 
Trim,Asmb 1,468.78$      UniGroup 86.78% 194.17$      

11 21
24"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,24In.Wx64In.H, w/ Base Trim 21 EFP-262-B Unigroup Fabric Panel Power,3 Cir,332,24In.Wx64In.H,Base 
Trim,Asmb 1,574.80$      UniGroup 86.78% 208.19$      

12 1
30"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,30In.Wx64In.H, w/ Base Trim 1 EFP-3062-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx64In.H,Base 
Trim,Asmb 1,680.82$      UniGroup 86.78% 222.20$      

13 2
36"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,36In.Wx64In.H, w/ Base Trim 2 EFP-362-B Unigroup Fabric Panel Power,3 Cir 332,36In.Wx64In.H,Base 
Trim,Asmb 1,786.84$      UniGroup 86.78% 236.22$      

14 15
48"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,48In.Wx64In.H, w/ Base Trim 15 EFP-462-B Unigroup Fabric Panel Power,3 Cir,332,48In.Wx64In.H,Base 
Trim,Asmb 1,998.88$      UniGroup 86.78% 264.25$      

15 1
36"w X 64"h Open Frame 
Panel-Powered

Open Frame Panel,3 Cir,36In.Wx64In.H, w/ Base Trim 1 EOP-362-B Open Frame Panel,3 Cir,332,36In.Wx62In.H,Base Trim,Asmb w/ 
Fabric Insert 1,783.28$      UniGroup 86.78% 235.75$      

1 SPLY-0677 WK, O/F PANEL - INSERT 990.51$         UniGroup 86.78% 130.95$      
16 1 90 Degree Finish Post- 44"h 90 Deg Finish Post,Painted 44In H 1 FPFC-42-B UniGroup,90 Deg Finish Post,Painted 44In H 135.30$         UniGroup 86.78% 17.89$         
17 1 90 Degree Finish Post- 64"h 90 Deg Finish Post,Painted 64In H 1 FPFC-62-B 90Deg Finish Post,Painted,64In.H,Full Hgt 155.30$         UniGroup 86.78% 20.53$         

18 1
180 Degree Finish Post- 
44"h

180 Deg Finish Post,Painted 44In H 1 FPFS-42-B UniGroup,180 Deg Finish Post,Painted 44In H 117.45$         UniGroup 86.78% 15.53$         

19 6
180 Degree Finish Post- 
64"h

180 Deg Finish Post,Painted 64In H 6 FPFS-62-B UniGroup,180 Deg Finish Post,Painted 64In H 137.05$         UniGroup 86.78% 18.12$         

20 3 Top Cap Radius Edge Panel Acc, Radius Plastic Top Cap, for 3-Way & 4-Way 3 FPC-2 Panel Acc, Radius Plastic Top Cap, for 3-Way & 4-Way, UniGroup 35.77$           UniGroup 86.78% 4.73$           

21 1 Slat Wall- 30"w Slatwall Assembly,16Hx30W 1 HGRY-3016 Slatwall Assembly,Plunigroup,16Hx30W 317.05$         UniGroup 86.78% 41.91$         
22 1 Slat Wall- 48"w Slatwall Assembly,16Hx48W 1 HGRY-4816 Slatwall Assembly,Plunigroup,16Hx48W 407.91$         UniGroup 86.78% 53.93$         
23 2 Fabric Tackboard- 24"w Tackboard 24In. X 16In. 2 HTB-2416 Tackboard 24In. X 16In. 304.12$         UniGroup 86.78% 40.20$         
24 1 Fabric Tackboard- 36"w Tackboard 36In. X 16In. 1 HTB-3616 Tackboard 36In. X 16In. 323.98$         UniGroup 86.78% 42.83$         
25 12 Fabric Tackboard- 48"w Tackboard 48In. X 16In. 12 HTB-4816 Tackboard 48In. X 16In. 343.84$         UniGroup 86.78% 45.46$         
26 1 Fabric Tackstrip- 48"w Tackstrip 48In. X 5In. 1 HTB-4805 Tackstrip 48In. X 5In. 271.24$         UniGroup 86.78% 35.86$         
27 1 Markerboard- 48"w Markerboard, Magnetic,48Wx28H 1 HMB-4828 Markerboard, Magnetic,48Wx28H 1,029.44$      UniGroup 86.78% 136.09$      

28 1 36"w Corner Work Surface 36Dx36W,Laminate,Edgeband,Notched,24,24 1 WUCA-3636-LJSAN44
Worksurface,Corner,36Dx36W,Lam,Edgeband,Std 
Core,Notched,24,24

659.86$         Adaptable Components 84.50% 102.28$      

29 4 48"w Corner Work Surface 48Dx48W,Laminate,Edgeband,Notched,24,24 4 WUCA-4848-LJSAN44
Worksurface,Corner,48Dx48W,Lam,Edgeband,Std 
Core,Notched,24,24

815.13$         Adaptable Components 84.50% 126.35$      

30 1
18"d X 72"w Rectangular  
Work Surface

18Dx72W,Laminate,Edgeband,Notched 1 WURA-1872-LJSA Worksurface, Rect,18Dx72W,Lam,Edgeband,Std Core,Notched 536.72$         Adaptable Components 84.50% 83.19$         

31 1
24"d X 24"w Rectangular 
Work Surface

24Dx24W,Laminate,Edgeband,Notched 1 WURA-2424-LJSA Worksurface, Rect,24Dx24W,Lam,Edgeband,Std Core,Notched 248.94$         Adaptable Components 84.50% 38.59$         

32 1
24"d X 36"w Rectanglar 
Work Surface

24Dx36W,Laminate,Edgeband,Notched 1 WURA-2436-LJSA Worksurface, Rect,24Dx36W,Lam,Edgeband,Std Core,Notched 325.48$         Adaptable Components 84.50% 50.45$         

33 13
24"d X 48"w Rectangular 
Work Surface

24Dx48W,Laminate,Edgeband,Notched 13 WURA-2448-LJSA Worksurface, Rect,24Dx48W,Lam,Edgeband,Std Core,Notched 441.77$         Adaptable Components 84.50% 68.47$         

34 1
24"d X 54"w Rectangular 
Work Surface

24Dx54W,Laminate,Edgeband,Notched 1 WURA-2454-LJSA Worksurface, Rect,24Dx54W,Lam,Edgeband,Std Core,Notched 480.35$         Adaptable Components 84.50% 74.45$         

35 1
24"d X 96"w Rectangular 
Work Surface

24Dx96W,Laminate,Edgeband,Notched 1 WURA-2496-LJSA Worksurface, Rect,24Dx96W,Lam,Edgeband,Std Core,Notched 750.41$         Adaptable Components 84.50% 116.31$      

36 1
24"w X 60"l D-Shape 
Peninsula Work Surface

24Wx60L,Laminate,Edgeband,Notched 1 WURD-2460-LJSA Worksurface,D-Shape Convergent,24Wx60L,Lam,Edgeband,Std 552.66$         Adaptable Components 84.50% 85.66$         

37 1
24"w X 66"l Rectangular 
Peninsula Work Surface

24Wx66L,Laminate,Edgeband,Notched 1 WURV-2466-LJSA
Worksurface,Rect Convergent,24Wx66L,Lam,Edgeband,Std 
Core,Notched

580.51$         Adaptable Components 84.50% 89.98$         

38 1
12"d X 48"w Rectangular 
Transaction Top

12Dx48W,Laminate,Edgeband 1 WUTS-1248-LJSC
Worksurface,Rect Countertop,12Dx48W,Lam,Edgeband,Std 
Core,No Cbl Mgt

445.86$         Adaptable Components 84.50% 69.11$         

39 1 Support Column Penninsula Support Column 1 WUCC-0004 Casegoods, Convergent Support Column 319.39$         Adaptable Components 84.50% 49.51$         

40 1
Double Support Leg-
Standing Height 

Worksurface Standing Ht Dbl Support Leg,Steel,24In.D 1 SPLE-8363
Worksurface Dbl Support Leg,Aluminum,24In.D 37"-44" Height 
Adjustment

637.78$         Adaptable Components 84.50% 98.86$         

41 1
Single Side Bracket Surface 
Support

1 ZEBA-0000-PR Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,LH 22.72$           Adaptable Components 84.50% 3.52$           

42 26 Cantilever Bracket- Pair Standard,16.5In.D 26 ZEBD-1600-PP Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,Pair 119.78$         Adaptable Components 84.50% 18.57$         

43 3
Cantilever Bracket-Single 
(right or left handed)

Standard,16.5In.D 3 ZEBD-1600-PL Bracket,Side,For Unigroup/Too/Places,RH 72.94$           Adaptable Components 84.50% 11.31$         

44 5 Rear Corner Bracket 5 ZEBR-0000-PN Worksurface, Rear-Corner Bracket, Unigroup 20.87$           Adaptable Components 84.50% 3.23$           

45 1
Transaction Top Bracket-
pair

1 ZEBT-0000-PNE UniGroup, Counter Top, Brkt, Rad Pntd Stl Top Cap 123.19$         Adaptable Components 84.50% 19.09$         

46 1
Height Adjustable Table-
Corner

90 Degree,Laminate, Edgeband,46"x46",Ht. Adj. 1 TS00-430B
Planes Value,Table,Cr90s,Lam,46"x46",Eb3,Single-Stg Elec, Non-
Programmable

2,069.00$      Planes Value 66.00% 703.46$      

47 1
Height Adjustable Table-
Rectangular 30"d X 48"w

Rectangular,Laminate,Edgeband,29"x46", Ht. Adj. 1 TLRA-2946-LJSNCE
Planes Value,Table,29"X46",Lam,Eb3,C-Leg, Single-Stg Elec, Non-
Programmable

1,621.10$      Planes Value 66.00% 551.17$      

48 1
Height Adjustable Table-
Rectangular 30"d X 72"w

Rectangular,Laminate,Edgeband,29"x70",Ht. Adj. 1 TLRA-2970-LJSNCE
Planes Value Table,29"X70",Lam,Eb3,C-Leg, Single-Stg Elec, Non-
Programmable

1,739.93$      Planes Value 66.00% 591.58$      

49 2 Mini Storage Shelf-Straight Loop Mount Shelf,Straight Mini,48"W 2 HMSS-0648 UniGroup,Standard Mount Shelf,Straight Mini,Loop Bracket,48In.W 368.85$         UniGroup 86.78% 48.76$         

50 1 Mini Storage Shelf-Corner Loop Mount Shelf,Corner Mini,48"W 1 HMSC-0648 UniGroup,Standard Mount Shelf,Corner Mini,Loop Bracket,48In.W 732.50$         UniGroup 86.78% 96.84$         

51 1
24"w Overhead Storage 
Unit-Laminate Door

24"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1624-LML
UniGroup/Too,Upper Storage,24"W,Lam Front,Panel Mount,Locking 
w/ Shelf Div

1,057.75$      Adaptable Components 84.50% 163.95$      

52 1
30"w Overhead Storage 
Unit-Laminate Door

30"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1630-LML
UniGroup/ Too,Upper Storage,30"W,Lam Front,Panel 
Mount,Locking w/ Shelf Div

1,118.77$      Adaptable Components 84.50% 173.41$      

53 1
36"w Overhead Storage 
Unit-Laminate Door

36"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1636-LML
UniGroup/Too,Upper Storage,36"W,Lam Front,Panel Mount,Locking 
w/ Shelf Div

1,179.79$      Adaptable Components 84.50% 182.87$      

54 12
48"w Overhead Storage 
Unit-Laminate Door

48"W,Laminate Front,Panel Mount,Hinge,Locking 12 UEFS-1648-LML
UniGroup/Too,Upper Storage,48"W,Lam Front,Panel Mount,Locking 
w/ Shelf Div

1,301.83$      Adaptable Components 84.50% 201.78$      

4 NADR-8 SHELF DIVIDERS, BOX OF 8 240.02$         Adaptable Components 84.50% 37.20$         

55 3
Mobile Pedestal-
Pencil/Box/File

Mobile,P/B/F,24"D,Steel Front,Steel Lock,Integral 
Pull,Caster,Steel Top

3 JPMP-24-SJ X Series,Pedestal,Mobile,P/B/F,24"D,PtdDrwFrt, J Pull,Cstr,Stl Top 785.97$         X Series 77.50% 176.84$      

56 1 Mobile Pedestal-Box/File
Mobile,B/F,24"D,Steel Front,Steel Lock,Integral Pull,Caster,No 
Top

1 JPMA-24-SJC X Series,Pedestal,Mobile,B/F,24"D,PtdDrwFrt, J Pull,Cstr,No Top 689.53$         X Series 77.50% 155.14$      

57 1
Attached Pedestal- 
Box/Box/File

Attached,B/B/F,24"D,Steel Front,Steel Lock,Integral Pull 1 JPAH-24-SJ X Series,Pedestal,Attached,B/B/F,24"D,PtdDrwFrt, J Pull 671.45$         X Series 77.50% 151.08$      

58 1 Lateral File- 2Drawer 36"w
27.5"H x 36"W,File,File,Steel Front,Inset, Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0236-SJ
X Series,27.5" x36"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J 
Pull,Glides

1,283.78$      X Series 77.50% 288.85$      

59 1 Lateral File- 2Drawer 42"w
27.5"H x 42"W,File,File,Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0242-SJ
X Series,27.5"Hx42"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J 
Pull,Glides

1,472.76$      X Series 77.50% 331.37$      

60 1 Lateral File-3Drawer 36"w
39.5"H x 36"W,File,File,File,Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0336-SJ
X Series,39.5"Hx36"W,Lateral File,File,File,Ptd Drawer 
Front,Inset,Lock Bar,J Pull,Glides

1,490.43$      X Series 77.50% 335.35$      

61 1 Lateral File-5Drawer 36"w
63.5"H x 36"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0536-SJ
X Series,63.5"Hx36"W,Lateral File,File,File,File,File,Ptd Drawer 
Front,Inset,Lock Bar,J Pull,Glides

2,293.04$      X Series 77.50% 515.93$      

62 1 Lateral File-5Drawer 42"w
63.5"H x 42"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0542-SJ
X Series,63.5"Hx42"W,Lateral File,File,File,File,File,Ptd Drawer 
Front,Inset, Lock Bar,FS,J Pull,Glides

2,633.20$      X Series 77.50% 592.47$      

63 1
Personal Storage Tower-
File/File Right/Left Valet

63.5Hx24Wx24D,F/F,Valet,RH,Steel Front,Integral Pull, Steel 
Top,Glide,Steel Lock

1 J2HG-6324-SSJR
X Series 
PST,HngdDr,63.5Hx24Wx24D,F/F,Valet,RH,PtdDwr,Ptd/StlDr,J Pull 
Stl,Reg Top,Glide

2,866.57$      X Series 77.50% 644.98$      

64 1 Locker- Right/Left Handed
24Dx63Hx18W,Single LH,Steel Front, Integral Pull Touch 
Latch,Steel Top,Steel Lock

1 JA24-6318-LSJR
X Series, Locker, 24Dx64Hx18W,Single LH,Ptd Frnt, J-Pull Tch 
LtCH,Ptd Top

1,903.35$      X Series 77.50% 428.25$      

65 1 Pedestal Cushion Top Cushion Top Kit, 24"D 1 JCTB-24 X Series,Pedestal,Cushion Top Kit, 24"D 318.67$         X Series 77.50% 71.70$         
66 2 File Counterweight-36"w Counterweight,36" File 2 JFWA-36 X Series,Counterweight,36" File 167.20$         X Series 77.50% 37.62$         
67 1 File Counterweight-42"w Counterweight,42" File 1 JFWA-42 X Series,Counterweight,42" File 194.57$         X Series 77.50% 43.78$         

68 1
File Common Top 18"d X 
36"w

Laminate Top, 18Dx36W, Edgeband 1 JTRL-1836-JYJYS
X Series, Common Top, Inset Frnt, Lam Top, 18Dx36W, 3mm Plstc 
Usr,1mm L/R

366.95$         X Series 77.50% 82.56$         

69 1 Keyboard Tray Basic Short,17In. Track,No Mouse Pad 1 KU1A-0017-2N AKP,Basic Short,17In. Track,No Mouse Pad 392.34$         Accessories 58.00% 164.78$      
70 1 Single Monitor Arm Adjustable, Full Extension Single Post, Single Arm 1 45-241-026 Ergotron, LX Desk Mount LCD Arm 303.70$         Ergotron 60.00% 121.48$      
71 1 Duel Montior Arm Adjustable,Full Extension Single Post, Double Arm 1 45-492-216 Ergotron, LX Dual Stacking Arm, No Grommet Mount, Bright White 611.97$         Ergotron 60.00% 244.79$      

72 14
Task Light- Under Overhead 
Mount

LED,Adapt,17", Stand Alone,18 Watt,9' Cord 14 LUTN-0017-19ULDN Light, Task, LED,Adapt,17", Stand Alone,18 Watt,9' Cord 176.13$         Accessories 58.00% 73.97$         

73 2
Clamp Mount Power 
Module

6 Port,4 Recpt,2 Usb,0 Data port,0 Cable garage,Black,6' Fxd 
cord

2 EUD1-PF0B-4200 
6 Port,4 Recpt,2 Usb,Blk ano alum,Blk tch,6'cord, Includes EUDB-
0000-HB clamp

686.77$         Accessories 58.00% 288.44$      

74 1 Hardwire Base Feed Module Hardwire, 3 Cir,332 1 BFM-1-B Base Feed Module,Hardwire, 3 Cir,332 333.27$         UniGroup 86.78% 44.06$         

75 30 Duplexes Duplex receptacle, 3Cir, 332 6 PRD-3-B Duplex Receptacles (Box Of 6),3 Cir,332,No ctrl 196.37$         UniGroup 86.78% 25.96$         
76 1 Top Feed Module 68 In For Panel Height 64 In & 68 In 1 TFM-6400-B Top Feed Module 68 In For Panel Height 64 In & 68 I 1,727.20$      UniGroup 86.78% 228.34$      

77 2
Power Base Connector Pass 
Through

Connector Assembly, Pass Through,12In.,3Cir,332 1 2561-3708
Conduit Conn, Assy, Pass thru for (2) 12" panels side by side. 3 cir., 
34" L

527.32$         UniGroup 86.78% 69.71$         

78 1 Pan Power Connector Straight Pan Power Connector,Pwr,3CIR,332 1 PCOF-1-B UniGroup-Connector Assembly, Pass Through,12In.,3Cir,332 167.96$         UniGroup 86.78% 22.20$         

Storage Accessories Parts/Descriptions

Ergo Tools/Accessories Parts/Descriptions  

Power Parts/Descriptions 

Panel Mount Components/Descriptions 

Work Surface Parts/Descriptions

Work Surface Supports/Descriptions

Tables Parts/Descriptions

Storage Parts/Descriptions

Panel Parts/ Descriptions

PARTS LIST - Haworth Unigroup - Typical 8 Workstation Cluster

Contract's Base Product
PRICING
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P.O. BOX 30026 LANSING, MICHIGAN 48909

CONTRACT CHANGE NOTICE

Change Notice Number 3

to

220000000043Contract Number 

myersc@Michigan.gov

Curt Myers

Susan Watt-Smith

matt.corl@haworth.com

Matt Corl

Holland, MI 49423

HAWORTH INC

CV0048869

616-393-3597

One Haworth Center

517-230-0535
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517-719-8168

DTMB

wattsmiths@michigan.gov

$45,500,000.00

November 22, 2021 November 21, 2026

MODULAR OFFICE SYSTEMS FURNITURE AND SERVICES - STATEWIDE

November 21, 2026

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

2 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

NET 45

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card                             ☐ PRC                 ☐ Other ☒ Yes                 ☐ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☐ ☐ N/A

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

Freight FOB to the first destination. (“Ship to” noted on State Delivery Order (DO) reflects final destination.)

$0.00 $45,500,000.00

Effective December 8, 2022, the updates in Change Notice 3, Attachment 1 are incorporated.

All other terms, conditions, specifications and pricing remain the same. Per vendor and agency agreement and DTMB Central 
Procurement approval.

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

Various – See Schedule A, Section 8

DESCRIPTION 

CONTRACT SUMMARY

SW
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Change Notice 3, Attachment 1 
Contract No. 220000000043 

 
 

1) Schedule B, Pricing: The attached Schedule B, Pricing updates and replaces the previous 
Schedule B, which incorporates: 
 
• Table 3 Workstation Product Lines: 

• Under “Panels” add UniGroup Too, Firm Fixed % is 84.50%, Price List is 02.01.2021 
• Under “Power” add UniGroup Too, Firm Fixed % is 84.50%, Price List is 02.01.2021 

 
• Table 4 Additional Product Lines (excluding seating): 

• Add an “Architectural Systems” category 
• Under “Architectural Systems” add Pergola, Firm Fixed is 55.00%, Price List is 05.01.2022  
• Under “Systems” add Echo, Firm Fixed % is 55.00%, Price List is 05.01.2022 
• Add a “Tables” category 
• Under “Tables” add Pip, Firm Fixed % is 54.00%, Price List is 10.01.2022 

 
• Table 9 Additional Services: 

• Add a “Temporary Storage” category 
• Under “Temporary Storage” add Storage – Square Foot/Year (1) at $6.00; Labor (to pull 

product from and/or receive product in) – Hourly Rate at $48.00; (1) Billed monthly, based 
on the number of square feet the product occupies. 

 
2) Schedule A, Statement of Work, Section 3.4 Organizational Chart is updated and replaced to 

reflect staffing updates:   
 
3.4. Organizational Chart 
The Contractor must provide an overall organizational chart that details staff members, by 
name and title and includes subcontractors. This flow chart should clearly show the 
hierarchy of the organization. 
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3) State Program Manager on Contract Cover Page, Standard Contract Terms Section 6. Notices, 

and Schedule A, Section 3.C Contract Administrator is updated to: Susan Watt-Smith, (517) 230-
0535, WattSmithS@michigan.gov 
 

4) Product Compatibility and Limited Warranty Policy, effective August 1, 2022, replaces 
Schedule M – Warranty Information, Version 4 (5/2019), as Revised Schedule M – Warranty 
Information.  

 
5) Standard Contract Terms Section 9 and 10 is updated and replaced with the language below 

which removes availability for other states to utilize this Contract through the extended purchasing 
program: 
 
9. Administrative Fee and Reporting. Contractor must pay an administrative fee of 1% on all 
payments made to Contractor under the Contract including transactions with the State (including 
its departments, divisions, agencies, offices, and commissions), MiDEAL 
members.   Administrative fee payments must be made online by check or credit card at: 
https://www.thepayplace.com/mi/dtmb/adminfee Contractor must submit an itemized purchasing 
activity report, which includes at a minimum, the name of the purchasing entity and the total dollar 
volume in sales. Reports should be mailed to MiDeal@michigan.gov.  
 
The administrative fee and purchasing activity report are due within 30 calendar days from the last 
day of each calendar quarter.  
 
10. Extended Purchasing Program. This contract is extended to MiDEAL members. MiDEAL 
members include local units of government, school districts, universities, community colleges, and 

mailto:WattSmithS@michigan.gov
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.thepayplace.com%2Fmi%2Fdtmb%2Fadminfee&data=05%7C01%7CWattSmithS%40michigan.gov%7Ce7af91b1ec4d4b63164608dabe93dae4%7Cd5fb7087377742ad966a892ef47225d1%7C0%7C0%7C638031839481641518%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=jn8c8nyupP9bq3pCCMQrn2mXeBost6LWzjhRHFwNwpg%3D&reserved=0
mailto:MiDeal@michigan.gov
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nonprofit hospitals. A current list of MiDEAL members is available at www.michigan.gov/mideal. 
Upon written agreement between the State and Contractor, this contract may also be extended to: 
State of Michigan employees. If extended, Contractor must supply all Contract Activities at the 
established Contract prices and terms. The State reserves the right to impose an administrative 
fee and negotiate additional discounts based on any increased volume generated by such 
extensions. Contractor must submit invoices to, and receive payment from, extended purchasing 
program members on a direct and individual basis.  

 
 

 
 
 
 

https://gcc02.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.michigan.gov%2Fmideal&data=05%7C01%7CWattSmithS%40michigan.gov%7Ce7af91b1ec4d4b63164608dabe93dae4%7Cd5fb7087377742ad966a892ef47225d1%7C0%7C0%7C638031839481641518%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=bxJK8TgM9YJQsBJZ1Kjg5D4NX1KY0FZERcAAu2p3YLw%3D&reserved=0
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SCHEDULE B – PRICING  
CONTRACT NO. MA 220000000043 

 
1. Reserved.   

  
2. Pricing includes all costs, including but not limited to, any one-time or set-up charges, fees, and 

potential costs that Contractor may charge the State (e.g., shipping and handling, per piece 
pricing, and palletizing).   
 

3. Contractor quick payment terms:  None 
 

4. Reserved.   
 

5. Reserved. 
 

6. Replacement and repair parts pricing beyond Contract expiration: The Contractor will not extend 
contract pricing for replacement and repair parts beyond contract period. 

 
(Pricing Tables on following pages) 

  



 

Mich igan .gov/MiProcurement  
Cont rac t  No .  220000000043  

 

 
 
TABLE 2 – RESERVED 
 

TABLE 3     

Workstation Product Lines 

Categories (Class  1 
- New Product)  

Name of 
Proposed 
Product 
Line(s) 

Firm-Fixed 
% 

Discount 
Catalog 

Date Notes 

Wood Case goods Master 
Series 60.90% 02.01.2021   

          
Conference Room 
Tables (Laminate and 
Wood Options) 

Cultivate 66.00% 02.01.2021   

  Immerse 66.00% 02.01.2021   
  Jive   58.00% 02.01.2021   

  Planes 
Fixed Tables 66.00% 02.01.2021   

  Swivel 58.00% 02.01.2021   
Collaborative Tables 
(Manual adjustable 
and Height 
adjustable) 

Hop 58.00% 02.01.2021 
Discontinued Effective 

4/29/22 Contractor 
recommended replacement 

is Upside 
  Jump 58.00% 02.01.2021   

  
Planes 
Height Adj 
(HAT) 

66.00% 02.01.2021   

  Upside 54.00% 02.01.2021   

Common Top for Files X Series 
Files 77.50% 02.01.2021   

TABLE 1 T   

TYPICAL 8 WORKSTATION PRICING

Description List Price Catalog Date Average% Discount off List 
(Pulled from Schedule B4)

AveragePrice 
after Discount

Actual 8 Workstation 
Cluster net price 

based on discounts 
listed on B4

Typical 8 Workstation Cluster 170,977.71$              02.01.2021 77.45% 38,554.86$        27,814.26$               

CLASS 1 - New Product

NEW PRODUCT PRICING



 

Mich igan .gov/MiProcurement  
Cont rac t  No .  220000000043  

          
Floor to Ceiling 
Demountable Wall 
System 

Enclose and 
Glass 55.00% 02.01.2021   

  Walls 
Accessories 55.00% 02.01.2021   

Home Office Options Hop 58.00% 02.01.2021 
Discontinued Effective 

4/29/22 Contractor 
recommended replacement 

is Upside 
  Jive   58.00% 02.01.2021   
  Jump 58.00% 02.01.2021   

  
Planes 
Height Adj 
(HAT) 

66.00% 02.01.2021   

  Upside 54.00% 02.01.2021   

  X Series 
Filing 77.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   

          
Ergonomic Tools 
(Monitoy Arms; 
Sit/Stand Options) 

Belong 
Work Tools 58.00% 02.01.2021   

  Ergotron 
Accessories 60.00% 02.01.2021   

  Jumpstuff 
Work Tools 58.00% 02.01.2021   

Panels UniGroup 
Systems 86.78% 02.01.2021   

 UniGroup 
Too 84.50% 02.01.2021  

  Places 
Systems 86.78% 02.01.2021   

  Systems 
Fabric 84.50% 02.01.2021   

Panel Mount 
Components 

Adaptable 
Components 84.50% 02.01.2021   

          

Work Surfaces Parts Adaptable 
Components 84.50% 02.01.2021   

          
Work Surface 
Supports 

Adaptable 
Components 84.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   
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Table Parts Cultivate 66.00% 02.01.2021   

  Hop 58.00% 02.01.2021 
Discontinued Effective 

4/29/22 Contractor 
recommended replacement 

is Upside 
  Immerse 66.00% 02.01.2021   
  Jive   58.00% 02.01.2021   
  Jump 58.00% 02.01.2021   

  Planes 
Fixed Tables 66.00% 02.01.2021   

  
Planes 
Height Adj 
(HAT) 

66.00% 02.01.2021   

  Swivel 58.00% 02.01.2021   
  Upside 54.00% 02.01.2021   
      02.01.2021   

Storage Parts X Series 
Files 77.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   

          

Storage Accessories X Series 
Files 77.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   

          

Power Parts Power 
Accessories 58.00% 02.01.2021   

  UniGroup 
Systems 86.78% 02.01.2021   

  
UniGroup 
Too 
Systems 

84.50% 02.01.2021   
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*See also Schedule A, Section 4D. for Contractor policy details on possible fees pertaining to 
Change Orders and Cancellations which will be handled on a case-by-case basis.  
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Table 6 
 

Product Service Rate
Fabric Panels Refabric 35.00$                    

Refabric/Cut (Core Only) 82.00$                    
Open Frames Panel Cut 42.00$                    

Paint (FRAME ONLY) 50.00$                    
Cut/Paint (FRAME ONLY) 91.00$                    
Refab New Style insert 42.00$                    
Fabric Insert Bar Paint 15.00$                    

Top Caps Paint 15.00$                    
Rails Paint 17.00$                    
Rails Cut 5.00$                      
Rails Cut/Paint   20.00$                    
Kick Plates Paint 15.00$                    
Glide Housings Paint 6.00$                      
Finish Posts Refab 17.00$                    

Cut/Refab 20.00$                    
Paint (Metal FP) 16.00$                    
Cut/Paint (Metal FP) 19.00$                    
Paint Top Trim 6.00$                      
Paint Bottom Trim 6.00$                      

Tackboards Refab 22.00$                    
Cut only (reusing fabric) 25.00$                    
Cut/Refab 25.00$                    

Flippers/Shelves Paint Shelf Pan 14.00$                    
Paint Shelf Dividers (Each) 8.00$                      
Paint/Re-tmold reg shelf ends 
(Pair) 18.00$                    
Paint/Re-tmold low shelf ends 
(Pair) 15.00$                    
Re-tmold Flipper 22.00$                    

Worksurfaces Re T-mold 22.00$                    
Cut/Re T-mold 40.00$                    
Cut/modify common top 50.00$                    
Paint Cantilevers (Pair) 17.00$                    
Cut Wireway/Tmold 46.00$                    
Paint Grommet (Each) 6.00$                      
Install Skates 2.25$                      
Re-Edgeband 35.00$                    
Cut/Re-Edgeband 50.00$                    

File conversion
Convert Receder to Drawers, 
Etc. (Per Cabinet) 48.00$                    

Lateral File Paint per Drawer 52.00$                    
5 foot high Personal Storage Tower Paint 305.00$                  
Pedestal Paint 95.00$                    
Wall Track/Wall Mount Paint 15.00$                    
Power Pole Paint 40.00$                    
Support Leg Paint 21.00$                    
Make a Corner Paint 20.00$                    
Light Paint 18.00$                    

Panel Fabric (Per Yard) Grade A 14.90$                    
Tmold (Per Linear Foot) 0.56$                      
3mm Edge Band (Per Linear Foot) 3.45$                      

   

     
      

      
   

       
 

     

          

  
     

  
     

      

   

        
        

        
  

    

       
        

       
    

REFURBISHING SERVICES
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Table 7 

 
 
  

                     
                      

                      
                      

                      
                       
                       

                     
                    
                      

                       
                     
                       
                     

                    
                      

                      
                        
                        

                    
                       

                    
                      
                         

    
                    

    
                    

                     
                     

                     
                      

                      
                     

                        
                       

                    
                    

 
    

                      
                       

                       
                    

                      
                     

                     
                      

                    

                        
                         

                           

Item Clarification

Fabric Panel: Refabric Panel

Pricing does not include fabric, 
replacement side rail clips, top cap 
clips or hinges typically specified for 
panels that are refabbed

Flippers: Paint/Re-Tmold reg and low shelf ends, Re-
tmold Flipper

Pricing does not include replacement t-
mold

Worksurfaces: Re-Tmold, Cut/Re T-mold, Cut 
Wireway/Tmold

Pricing does not include replacement t-
mold

Worksurfaces: Install Skates
Pricing does not include replacement 
skates

Worksurfaces: Re-Edgeband, Cut/Re-Edgeband
Pricing does not include replacement 
edgeband

File Conversion: Convert Receder to Drawers, Etc

Pricing does not include parts required
to convert files; Pricing reflects the
labor only to convert a 2- High Lateral
File

Tmold (Per Linear Foot)

Tmold must be ordered in rolls of 100’; 
unit price listed in Cell C58 of Schedule 
B2 represents the price for a 100’ roll 
divided by 100.

3mm Edgeband (Per Linear Foot)

Edgeband must be ordered in rolls of 
20’; unit price listed in cell C59 of 
Schedule B2 represents the price for a 
20’ roll divided by 20.

 

Notes for Items in Table Above

 

PROGRAMMING SERVICES

APPLICATION: PROGRAMMING SERVICES 
FEES CHARGED TO STATE, PER NET 
USABLE SQUARE FOOT, BY PROJECT 

SIZE

NOT-TO-EXCEED PRICE - PER 
NET USABLE SQUARE FOOT

Up to 10,000 square feet $0.15
10,001 to 25,000 square feet $0.15
25,001 to 50,000 square feet $0.15
50,001 to 100,000 square feet $0.15
100,001 square feet and above $0.15
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Table 8 

 

ZONE 1 -                                             
Not-To-Exceed Blended Hourly 

Rate (3)
(See Schedule L, Zone Map)

ZONE 2 -                                        
Not-To-Exceed Blended 

Hourly Rate (3)
(See Schedule L, Zone Map)

Key Personnel (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Schedulers, Support 
Staff, Designers (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Installers (excluding 
moveable wall installation)  $                                       48.00  $                                55.00 

Non-Key Personnel: Electrician (2)  $                                       98.00  $                                98.00 

Non-Key Personnel: Installers - Rate for 
installation of moveable walls

55.00$                                        62.00$                                

Transportation and Travel charge 
(associated with a project and accrued at 
these rates where the Contractor is 
moving product from State inventory to a 
jobsite for installation, where the dealer is 
moving product through the Refurbishing 
process or any other time the dealer is 
moving State-owned or newly ordered 
product.

40.00$                                        50.00$                                

DESIGN, INSTALLATION, DISASSEMBLY & REMOVAL SERVICES
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Overtime rates must be submitted by the Contractor in writing and approved in writing by the program area 
overseeing the project. If approved labor rates will be billed at 1.5 times rates on Table 8.  
  

                                               
   
 

    

                                          
  

  
    

                                                                             

    
                                                                             

    
                                                                             

                                                                              

      
   

                                                                        

    
       

      
       

       
     
        

     

                                                                        

     

(1) Hourly rate for Designers only applies for projects that have a mixture of new and old product, or only 
old product. Design charges for projects consisting of New Product Only will be billed at 4% of the new 
product purchase price                                                                                                                                                             
(2) Contractor only utilizes Union Electricians                                                                                                     
(3) For Not-To-Exceed Rates, the State Reserves the right to negotiate lower final rates on any projects.

Additional Pricing Notes: Key Personnel:Contractor does not charge an hourly rate for the Program 
Managers or Customer Service Representatives or Installation Supervisor.

Lead Refurbisher time is charged only for transportation of the Agency’s product throughout the 
Refurbishing process at the Transportation/Travel rate specified above. All other charges associated with 
the Lead Refurbisher are captured in the per unit Refurbishing pricing represented in the Refurbishing 
Services Pricing table.

The Key Personnel hourly rates indicated above represent the rate for Project Manager, Lead Designer 
and Lead Programmer.
 
Non-Key Personnel – Schedulers, Support Staff, Designers: The Contractor does not charge an hourly 
rate for the Schedulers or Support Staff.

The Non-Key Personnel Rates apply to Designers only. Where there is a mix of new products and State-
Owned existing product or product from the State’s inventory being utilized for a project, these hourly 
rates are applied.
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Table 9 
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Typ. 
Cluster 

Qty. 
Typ. Cluster Part Typ. Cluster Part Description Qty. Part Number Part Description List Price

Name of Associated 
Catalog Product Line 
(Repeat as necessary)

Percentage Discount 
(%)

 Price After 
Discount 

1 1 30"w X 14"h Glass Stacker Add-On Glass Panel 30In.x14In.,Fabric Conn 1 EAG-3014-F Add-On Panel,Glazed,30In.W X 14In.H,Fabric Conn w/ Full Height 
Side Rail 1,060.69$      UniGroup 86.78% 140.22$      

1 SREH-4616 SIDE RAIL, 48" - 16", ADD ON PANELS 135.67$         UniGroup 86.78% 17.94$         

2 1 30"w X 20"h Glass Stacker Add-On Glass Panel 30In.x20In.,Fabric Conn 1 EAG-3020-F Add-On Panel,Glazed,30In.W X 20In.H,Fabric Conn w/ Full Height 
Side Rail 1,180.69$      UniGroup 86.78% 156.09$      

1 SREH-4616 SIDE RAIL, 48" - 16", ADD ON PANELS 135.67$         UniGroup 86.78% 17.94$         
3 1 48"w X 14"h Glass Stacker Add-On Glass Panel 48In.x14In.,Fabric Conn 1 EAG-414-F Add-On Panel,Glazed,48In.Wx14In.H,Fabric Conn 1,259.41$      UniGroup 86.78% 166.49$      

4 1
24"w X 44"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,24In.Wx44In.H, w/ Base Trim 1 EFP-242-B Unigroup Fabric Panel Power,3 Cir,332,24In.Wx44In.H,Base 
Trim,Asmb 1,411.20$      UniGroup 86.78% 186.56$      

5 1
30"w X 44"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,30In.Wx44In.H, w/ Base Trim 1 EFP-3042-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx44In.H,Base 
Trim,Asmb 1,517.22$      UniGroup 86.78% 200.58$      

6 2
48"w X 44"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,48In.Wx44In.H, w/ Base Trim 2 EFP-442-B Unigroup Fabric Panel Power,3 Cir,332,48In.Wx44In.H,Base 
Trim,Asmb 1,835.28$      UniGroup 86.78% 242.62$      

7 1
30"w X 50"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,30In.Wx50In.H, w/ Base Trim 1 EFP-3048-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx50In.H,Base 
Trim,Asmb 1,566.30$      UniGroup 86.78% 207.06$      

8 1
48"w X 50"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,48In.Wx50In.H, w/ Base Trim 1 EFP-448-B Unigroup Fabric Panel Power,3 Cir,332,50In.Wx50In.H,Base 
Trim,Asmb 1,884.36$      UniGroup 86.78% 249.11$      

9 3
12"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,12In.Wx64In.H, w/ Base Trim 3 EFN-162-B Unigroup Fabric Panel No-Power 12In.Wx64In.H,Base Trim,Asmb 1,077.11$      UniGroup 86.78% 142.39$      

10 1
18"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,18In.Wx64In.H, w/ Base Trim 1 EFP-1862-B Unigroup Fabric Panel Power,3 Cir 332,18In.Wx64In.H,Base 
Trim,Asmb 1,468.78$      UniGroup 86.78% 194.17$      

11 21
24"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,24In.Wx64In.H, w/ Base Trim 21 EFP-262-B Unigroup Fabric Panel Power,3 Cir,332,24In.Wx64In.H,Base 
Trim,Asmb 1,574.80$      UniGroup 86.78% 208.19$      

12 1
30"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,30In.Wx64In.H, w/ Base Trim 1 EFP-3062-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx64In.H,Base 
Trim,Asmb 1,680.82$      UniGroup 86.78% 222.20$      

13 2
36"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,36In.Wx64In.H, w/ Base Trim 2 EFP-362-B Unigroup Fabric Panel Power,3 Cir 332,36In.Wx64In.H,Base 
Trim,Asmb 1,786.84$      UniGroup 86.78% 236.22$      

14 15
48"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,48In.Wx64In.H, w/ Base Trim 15 EFP-462-B Unigroup Fabric Panel Power,3 Cir,332,48In.Wx64In.H,Base 
Trim,Asmb 1,998.88$      UniGroup 86.78% 264.25$      

15 1
36"w X 64"h Open Frame 
Panel-Powered

Open Frame Panel,3 Cir,36In.Wx64In.H, w/ Base Trim 1 EOP-362-B Open Frame Panel,3 Cir,332,36In.Wx62In.H,Base Trim,Asmb w/ 
Fabric Insert 1,783.28$      UniGroup 86.78% 235.75$      

1 SPLY-0677 WK, O/F PANEL - INSERT 990.51$         UniGroup 86.78% 130.95$      
16 1 90 Degree Finish Post- 44"h 90 Deg Finish Post,Painted 44In H 1 FPFC-42-B UniGroup,90 Deg Finish Post,Painted 44In H 135.30$         UniGroup 86.78% 17.89$         
17 1 90 Degree Finish Post- 64"h 90 Deg Finish Post,Painted 64In H 1 FPFC-62-B 90Deg Finish Post,Painted,64In.H,Full Hgt 155.30$         UniGroup 86.78% 20.53$         

18 1
180 Degree Finish Post- 
44"h

180 Deg Finish Post,Painted 44In H 1 FPFS-42-B UniGroup,180 Deg Finish Post,Painted 44In H 117.45$         UniGroup 86.78% 15.53$         

19 6
180 Degree Finish Post- 
64"h

180 Deg Finish Post,Painted 64In H 6 FPFS-62-B UniGroup,180 Deg Finish Post,Painted 64In H 137.05$         UniGroup 86.78% 18.12$         

20 3 Top Cap Radius Edge Panel Acc, Radius Plastic Top Cap, for 3-Way & 4-Way 3 FPC-2 Panel Acc, Radius Plastic Top Cap, for 3-Way & 4-Way, UniGroup 35.77$           UniGroup 86.78% 4.73$           

21 1 Slat Wall- 30"w Slatwall Assembly,16Hx30W 1 HGRY-3016 Slatwall Assembly,Plunigroup,16Hx30W 317.05$         UniGroup 86.78% 41.91$         
22 1 Slat Wall- 48"w Slatwall Assembly,16Hx48W 1 HGRY-4816 Slatwall Assembly,Plunigroup,16Hx48W 407.91$         UniGroup 86.78% 53.93$         
23 2 Fabric Tackboard- 24"w Tackboard 24In. X 16In. 2 HTB-2416 Tackboard 24In. X 16In. 304.12$         UniGroup 86.78% 40.20$         
24 1 Fabric Tackboard- 36"w Tackboard 36In. X 16In. 1 HTB-3616 Tackboard 36In. X 16In. 323.98$         UniGroup 86.78% 42.83$         
25 12 Fabric Tackboard- 48"w Tackboard 48In. X 16In. 12 HTB-4816 Tackboard 48In. X 16In. 343.84$         UniGroup 86.78% 45.46$         
26 1 Fabric Tackstrip- 48"w Tackstrip 48In. X 5In. 1 HTB-4805 Tackstrip 48In. X 5In. 271.24$         UniGroup 86.78% 35.86$         
27 1 Markerboard- 48"w Markerboard, Magnetic,48Wx28H 1 HMB-4828 Markerboard, Magnetic,48Wx28H 1,029.44$      UniGroup 86.78% 136.09$      

28 1 36"w Corner Work Surface 36Dx36W,Laminate,Edgeband,Notched,24,24 1 WUCA-3636-LJSAN44
Worksurface,Corner,36Dx36W,Lam,Edgeband,Std 
Core,Notched,24,24

659.86$         Adaptable Components 84.50% 102.28$      

29 4 48"w Corner Work Surface 48Dx48W,Laminate,Edgeband,Notched,24,24 4 WUCA-4848-LJSAN44
Worksurface,Corner,48Dx48W,Lam,Edgeband,Std 
Core,Notched,24,24

815.13$         Adaptable Components 84.50% 126.35$      

30 1
18"d X 72"w Rectangular  
Work Surface

18Dx72W,Laminate,Edgeband,Notched 1 WURA-1872-LJSA Worksurface, Rect,18Dx72W,Lam,Edgeband,Std Core,Notched 536.72$         Adaptable Components 84.50% 83.19$         

31 1
24"d X 24"w Rectangular 
Work Surface

24Dx24W,Laminate,Edgeband,Notched 1 WURA-2424-LJSA Worksurface, Rect,24Dx24W,Lam,Edgeband,Std Core,Notched 248.94$         Adaptable Components 84.50% 38.59$         

32 1
24"d X 36"w Rectanglar 
Work Surface

24Dx36W,Laminate,Edgeband,Notched 1 WURA-2436-LJSA Worksurface, Rect,24Dx36W,Lam,Edgeband,Std Core,Notched 325.48$         Adaptable Components 84.50% 50.45$         

33 13
24"d X 48"w Rectangular 
Work Surface

24Dx48W,Laminate,Edgeband,Notched 13 WURA-2448-LJSA Worksurface, Rect,24Dx48W,Lam,Edgeband,Std Core,Notched 441.77$         Adaptable Components 84.50% 68.47$         

34 1
24"d X 54"w Rectangular 
Work Surface

24Dx54W,Laminate,Edgeband,Notched 1 WURA-2454-LJSA Worksurface, Rect,24Dx54W,Lam,Edgeband,Std Core,Notched 480.35$         Adaptable Components 84.50% 74.45$         

35 1
24"d X 96"w Rectangular 
Work Surface

24Dx96W,Laminate,Edgeband,Notched 1 WURA-2496-LJSA Worksurface, Rect,24Dx96W,Lam,Edgeband,Std Core,Notched 750.41$         Adaptable Components 84.50% 116.31$      

36 1
24"w X 60"l D-Shape 
Peninsula Work Surface

24Wx60L,Laminate,Edgeband,Notched 1 WURD-2460-LJSA Worksurface,D-Shape Convergent,24Wx60L,Lam,Edgeband,Std 552.66$         Adaptable Components 84.50% 85.66$         

37 1
24"w X 66"l Rectangular 
Peninsula Work Surface

24Wx66L,Laminate,Edgeband,Notched 1 WURV-2466-LJSA
Worksurface,Rect Convergent,24Wx66L,Lam,Edgeband,Std 
Core,Notched

580.51$         Adaptable Components 84.50% 89.98$         

38 1
12"d X 48"w Rectangular 
Transaction Top

12Dx48W,Laminate,Edgeband 1 WUTS-1248-LJSC
Worksurface,Rect Countertop,12Dx48W,Lam,Edgeband,Std 
Core,No Cbl Mgt

445.86$         Adaptable Components 84.50% 69.11$         

39 1 Support Column Penninsula Support Column 1 WUCC-0004 Casegoods, Convergent Support Column 319.39$         Adaptable Components 84.50% 49.51$         

40 1
Double Support Leg-
Standing Height 

Worksurface Standing Ht Dbl Support Leg,Steel,24In.D 1 SPLE-8363
Worksurface Dbl Support Leg,Aluminum,24In.D 37"-44" Height 
Adjustment

637.78$         Adaptable Components 84.50% 98.86$         

41 1
Single Side Bracket Surface 
Support

1 ZEBA-0000-PR Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,LH 22.72$           Adaptable Components 84.50% 3.52$           

42 26 Cantilever Bracket- Pair Standard,16.5In.D 26 ZEBD-1600-PP Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,Pair 119.78$         Adaptable Components 84.50% 18.57$         

43 3
Cantilever Bracket-Single 
(right or left handed)

Standard,16.5In.D 3 ZEBD-1600-PL Bracket,Side,For Unigroup/Too/Places,RH 72.94$           Adaptable Components 84.50% 11.31$         

44 5 Rear Corner Bracket 5 ZEBR-0000-PN Worksurface, Rear-Corner Bracket, Unigroup 20.87$           Adaptable Components 84.50% 3.23$           

45 1
Transaction Top Bracket-
pair

1 ZEBT-0000-PNE UniGroup, Counter Top, Brkt, Rad Pntd Stl Top Cap 123.19$         Adaptable Components 84.50% 19.09$         

46 1
Height Adjustable Table-
Corner

90 Degree,Laminate, Edgeband,46"x46",Ht. Adj. 1 TS00-430B
Planes Value,Table,Cr90s,Lam,46"x46",Eb3,Single-Stg Elec, Non-
Programmable

2,069.00$      Planes Value 66.00% 703.46$      

47 1
Height Adjustable Table-
Rectangular 30"d X 48"w

Rectangular,Laminate,Edgeband,29"x46", Ht. Adj. 1 TLRA-2946-LJSNCE
Planes Value,Table,29"X46",Lam,Eb3,C-Leg, Single-Stg Elec, Non-
Programmable

1,621.10$      Planes Value 66.00% 551.17$      

48 1
Height Adjustable Table-
Rectangular 30"d X 72"w

Rectangular,Laminate,Edgeband,29"x70",Ht. Adj. 1 TLRA-2970-LJSNCE
Planes Value Table,29"X70",Lam,Eb3,C-Leg, Single-Stg Elec, Non-
Programmable

1,739.93$      Planes Value 66.00% 591.58$      

49 2 Mini Storage Shelf-Straight Loop Mount Shelf,Straight Mini,48"W 2 HMSS-0648 UniGroup,Standard Mount Shelf,Straight Mini,Loop Bracket,48In.W 368.85$         UniGroup 86.78% 48.76$         

50 1 Mini Storage Shelf-Corner Loop Mount Shelf,Corner Mini,48"W 1 HMSC-0648 UniGroup,Standard Mount Shelf,Corner Mini,Loop Bracket,48In.W 732.50$         UniGroup 86.78% 96.84$         

51 1
24"w Overhead Storage 
Unit-Laminate Door

24"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1624-LML
UniGroup/Too,Upper Storage,24"W,Lam Front,Panel Mount,Locking 
w/ Shelf Div

1,057.75$      Adaptable Components 84.50% 163.95$      

52 1
30"w Overhead Storage 
Unit-Laminate Door

30"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1630-LML
UniGroup/ Too,Upper Storage,30"W,Lam Front,Panel 
Mount,Locking w/ Shelf Div

1,118.77$      Adaptable Components 84.50% 173.41$      

53 1
36"w Overhead Storage 
Unit-Laminate Door

36"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1636-LML
UniGroup/Too,Upper Storage,36"W,Lam Front,Panel Mount,Locking 
w/ Shelf Div

1,179.79$      Adaptable Components 84.50% 182.87$      

54 12
48"w Overhead Storage 
Unit-Laminate Door

48"W,Laminate Front,Panel Mount,Hinge,Locking 12 UEFS-1648-LML
UniGroup/Too,Upper Storage,48"W,Lam Front,Panel Mount,Locking 
w/ Shelf Div

1,301.83$      Adaptable Components 84.50% 201.78$      

4 NADR-8 SHELF DIVIDERS, BOX OF 8 240.02$         Adaptable Components 84.50% 37.20$         

55 3
Mobile Pedestal-
Pencil/Box/File

Mobile,P/B/F,24"D,Steel Front,Steel Lock,Integral 
Pull,Caster,Steel Top

3 JPMP-24-SJ X Series,Pedestal,Mobile,P/B/F,24"D,PtdDrwFrt, J Pull,Cstr,Stl Top 785.97$         X Series 77.50% 176.84$      

56 1 Mobile Pedestal-Box/File
Mobile,B/F,24"D,Steel Front,Steel Lock,Integral Pull,Caster,No 
Top

1 JPMA-24-SJC X Series,Pedestal,Mobile,B/F,24"D,PtdDrwFrt, J Pull,Cstr,No Top 689.53$         X Series 77.50% 155.14$      

57 1
Attached Pedestal- 
Box/Box/File

Attached,B/B/F,24"D,Steel Front,Steel Lock,Integral Pull 1 JPAH-24-SJ X Series,Pedestal,Attached,B/B/F,24"D,PtdDrwFrt, J Pull 671.45$         X Series 77.50% 151.08$      

58 1 Lateral File- 2Drawer 36"w
27.5"H x 36"W,File,File,Steel Front,Inset, Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0236-SJ
X Series,27.5" x36"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J 
Pull,Glides

1,283.78$      X Series 77.50% 288.85$      

59 1 Lateral File- 2Drawer 42"w
27.5"H x 42"W,File,File,Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0242-SJ
X Series,27.5"Hx42"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J 
Pull,Glides

1,472.76$      X Series 77.50% 331.37$      

60 1 Lateral File-3Drawer 36"w
39.5"H x 36"W,File,File,File,Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0336-SJ
X Series,39.5"Hx36"W,Lateral File,File,File,Ptd Drawer 
Front,Inset,Lock Bar,J Pull,Glides

1,490.43$      X Series 77.50% 335.35$      

61 1 Lateral File-5Drawer 36"w
63.5"H x 36"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0536-SJ
X Series,63.5"Hx36"W,Lateral File,File,File,File,File,Ptd Drawer 
Front,Inset,Lock Bar,J Pull,Glides

2,293.04$      X Series 77.50% 515.93$      

62 1 Lateral File-5Drawer 42"w
63.5"H x 42"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0542-SJ
X Series,63.5"Hx42"W,Lateral File,File,File,File,File,Ptd Drawer 
Front,Inset, Lock Bar,FS,J Pull,Glides

2,633.20$      X Series 77.50% 592.47$      

63 1
Personal Storage Tower-
File/File Right/Left Valet

63.5Hx24Wx24D,F/F,Valet,RH,Steel Front,Integral Pull, Steel 
Top,Glide,Steel Lock

1 J2HG-6324-SSJR
X Series 
PST,HngdDr,63.5Hx24Wx24D,F/F,Valet,RH,PtdDwr,Ptd/StlDr,J Pull 
Stl,Reg Top,Glide

2,866.57$      X Series 77.50% 644.98$      

64 1 Locker- Right/Left Handed
24Dx63Hx18W,Single LH,Steel Front, Integral Pull Touch 
Latch,Steel Top,Steel Lock

1 JA24-6318-LSJR
X Series, Locker, 24Dx64Hx18W,Single LH,Ptd Frnt, J-Pull Tch 
LtCH,Ptd Top

1,903.35$      X Series 77.50% 428.25$      

65 1 Pedestal Cushion Top Cushion Top Kit, 24"D 1 JCTB-24 X Series,Pedestal,Cushion Top Kit, 24"D 318.67$         X Series 77.50% 71.70$         
66 2 File Counterweight-36"w Counterweight,36" File 2 JFWA-36 X Series,Counterweight,36" File 167.20$         X Series 77.50% 37.62$         
67 1 File Counterweight-42"w Counterweight,42" File 1 JFWA-42 X Series,Counterweight,42" File 194.57$         X Series 77.50% 43.78$         

68 1
File Common Top 18"d X 
36"w

Laminate Top, 18Dx36W, Edgeband 1 JTRL-1836-JYJYS
X Series, Common Top, Inset Frnt, Lam Top, 18Dx36W, 3mm Plstc 
Usr,1mm L/R

366.95$         X Series 77.50% 82.56$         

69 1 Keyboard Tray Basic Short,17In. Track,No Mouse Pad 1 KU1A-0017-2N AKP,Basic Short,17In. Track,No Mouse Pad 392.34$         Accessories 58.00% 164.78$      
70 1 Single Monitor Arm Adjustable, Full Extension Single Post, Single Arm 1 45-241-026 Ergotron, LX Desk Mount LCD Arm 303.70$         Ergotron 60.00% 121.48$      
71 1 Duel Montior Arm Adjustable,Full Extension Single Post, Double Arm 1 45-492-216 Ergotron, LX Dual Stacking Arm, No Grommet Mount, Bright White 611.97$         Ergotron 60.00% 244.79$      

72 14
Task Light- Under Overhead 
Mount

LED,Adapt,17", Stand Alone,18 Watt,9' Cord 14 LUTN-0017-19ULDN Light, Task, LED,Adapt,17", Stand Alone,18 Watt,9' Cord 176.13$         Accessories 58.00% 73.97$         

73 2
Clamp Mount Power 
Module

6 Port,4 Recpt,2 Usb,0 Data port,0 Cable garage,Black,6' Fxd 
cord

2 EUD1-PF0B-4200 
6 Port,4 Recpt,2 Usb,Blk ano alum,Blk tch,6'cord, Includes EUDB-
0000-HB clamp

686.77$         Accessories 58.00% 288.44$      

74 1 Hardwire Base Feed Module Hardwire, 3 Cir,332 1 BFM-1-B Base Feed Module,Hardwire, 3 Cir,332 333.27$         UniGroup 86.78% 44.06$         

75 30 Duplexes Duplex receptacle, 3Cir, 332 6 PRD-3-B Duplex Receptacles (Box Of 6),3 Cir,332,No ctrl 196.37$         UniGroup 86.78% 25.96$         
76 1 Top Feed Module 68 In For Panel Height 64 In & 68 In 1 TFM-6400-B Top Feed Module 68 In For Panel Height 64 In & 68 I 1,727.20$      UniGroup 86.78% 228.34$      

77 2
Power Base Connector Pass 
Through

Connector Assembly, Pass Through,12In.,3Cir,332 1 2561-3708
Conduit Conn, Assy, Pass thru for (2) 12" panels side by side. 3 cir., 
34" L

527.32$         UniGroup 86.78% 69.71$         

78 1 Pan Power Connector Straight Pan Power Connector,Pwr,3CIR,332 1 PCOF-1-B UniGroup-Connector Assembly, Pass Through,12In.,3Cir,332 167.96$         UniGroup 86.78% 22.20$         

Storage Accessories Parts/Descriptions

Ergo Tools/Accessories Parts/Descriptions  

Power Parts/Descriptions 

Panel Mount Components/Descriptions 

Work Surface Parts/Descriptions

Work Surface Supports/Descriptions

Tables Parts/Descriptions

Storage Parts/Descriptions

Panel Parts/ Descriptions

PARTS LIST - Haworth Unigroup - Typical 8 Workstation Cluster
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Effective: August 1, 2022 
 

Great Expectations 
You have them as a Haworth customer and so do we. And because we value our customers, we cover 
our products with this Product Compatibility and Limited Warranty Policy. 
 
OUR COMMITMENT TO PRODUCT COMPATIBILITY – INTEGRATED PRODUCT PLATFORMS - OBSOLESCENCE POLICY 
 
As a market leader in the design and manufacture of workspaces that adapt to change, we strive to maintain product 
compatibility within our various generations of integrated product platforms.  As we develop new products there is an emphasis 
to provide solutions that are compatible yet allow for enhancement of previous generations of products.  This benefits the customer 
who desires to leverage their existing products but enhance their work environment at the same time.  With this mindset, under our 
obsolescence policy, Haworth takes reasonable steps to provide our customers with products of comparable form, fit, and 
function.  As with any material or component, supply chain challenges can impact our ability to offer previous or existing products.  
In addition, fabrics and finishes are significantly impacted by design trends resulting in shorter life cycles.  In these situations, we 
will make reasonable efforts to find coordinating solutions.  
     
OUR COMMITMENT TO PRODUCT QUALITY – THE HAWORTH NORTH AMERICA LIMITED WARRANTY  
 
To ensure customer satisfaction and peace of mind, we stand behind our products with the following Haworth North 
America Limited Warranty (“Limited Warranty”).   
 

What Products are Covered?  
 
This Limited Warranty applies to new products manufactured by Haworth, Inc. or Haworth, Ltd. (individually, “Haworth”) 
after August 1, 2022, that are sold to an end-user purchaser by Haworth or an Authorized Haworth Dealer (“Covered 
Products”).  Covered Products also include new products manufactured by a company other than Haworth after 
August 1, 2022, that are sold to an end-user purchaser by Haworth or an Authorized Haworth Dealer as part of 
the Haworth Collection line of products, but only if such products are specifically listed below in the “What are 
the Warranty Periods? - Haworth Collection of Products” section of this Limited Warranty.  For products 
manufactured on or before January 1, 2019, please refer to the applicable Haworth warranty published in the 
Haworth North America Price List when the product was purchased, for products manufactured after January 1, 2019 
please refer to www.haworth.com for the applicable Haworth warranty or contact your local Authorized Haworth Dealer.   
 
In this Limited Warranty, the terms “us,” “we,” “our” and similar terms refer to Haworth, and an end-user purchaser refers to the 
first person who purchases a Covered Product for such person’s own internal use and not for resale or distribution. 
 
The following products are excluded from the definition of “Covered Product” and not covered by this Limited Warranty,  and 
neither Haworth nor its affiliates will have any obligation or liability relating to them: (a) software;  (b) consumable items, such as 
batteries and bulbs/lamps; (c) the customer’s own material (COM), or any material specified by the purchaser that is not a 
standard Haworth  product offering, such as Haworth  Alliance fabrics; (d) other than Haworth Collection products not 
manufactured by Haworth as described above, any item manufactured by a third party from whom Haworth  purchases the 
item for resale without incorporating it into a Haworth  product as a component or part (in those situations, if the 
purchaser is not a direct beneficiary of the manufacturer’s warranty, then Haworth will assign to the purchaser any 
warrant y that the manufacturer provides, to the extent the warranty is assignable); (e) Ergotron® products included in the 
Accessories North American Price List, regardless of whether incorporated into a Haworth product as a component or part (if the 
purchaser is not a direct beneficiary of any applicable Ergotron® warranty, Haworth will assign such warranty to the purchaser, to 
the extent assignable); and (f) field painted walls and Pergola products. 
 
What Problems are Covered? 
 
Subject to the terms of this Limited Warranty, Haworth warrants to the end-user purchaser of a Covered Product that the Covered 
Product, at the time of purchase, will be free of any defect in design or workmanship that materially impairs the performance or 
functionality of the Covered Product under normal use (a “Defect”).  This warranty is for 24-hour / 7-day multiple shift use of 
the applicable Covered Product; for seating products, such use is by individuals up to 325 lbs., 400 lbs. for Zody II 
and LX models.  In this Limited Warranty, normal use means use of a Covered Product in accordance with all the following: (a) 
Haworth’s standards instructions, guidelines, and recommendations for that Covered Product; (b) if the Covered Product is part of 
the Haworth Collection and not manufactured by Haworth, then the applicable manufacturer’s standard instructions, guidelines, 
and recommendations for that Covered Product; and (c) applicable laws, rules, regulations, and ordinances.     
 

http://www.haworth.com/
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A Defect excludes, and Haworth and its affiliates will not have any responsibility or liability for, the following:  (a) normal wear and 
tear; (b) any damage, wear or failure of the Covered Product that occurs during transport of the Covered Product, or 
that is caused by improper use, care or maintenance of the Covered Product or by an act of God or other event 
outside of Haworth’s reasonable control; (c) the natural variation of color, grain or texture found in wood and leather; (d) 
the natural aging of materials such as wood, fabric and leather which results in colors changing over time or during use; 
(e ) dye lot variations in fabric, leather or wall coverings; (f) the natural patina of leather during use; (g) “puddling” or 
wrinkling of fabrics, leather, or faux leather; (h) reverse crocking of dyes from clothing onto seating materials; (i) change in 
color (including fading) or other surface effects resulting from exposure to chemicals (such as chemicals in cleaning solutions) or 
exposure to sunlight or other sources of ultraviolet rays; (j) any damage, wear or failure of the Covered Product caused by the 
integration or use of any non-Haworth materials, components, devices or other products into or with any Covered Product; or (k) 
any damage, wear, or scratching to flooring from glides, casters, or other components. 
 
What Remedies are Available?  
 
If a purchaser makes a valid claim under this Limited Warranty for a Defect to a Covered Product, Haworth, at its option, 
will either (a) repair the Covered Product at Haworth’s cost, (b) replace the Covered Product at Haworth’s cost with a new 
or refurbished product with comparable function and performance, or (c) refund or credit the purchase price of the 
Covered Product (excluding taxes, duties, fees, and other amounts).  All repair and replacement work will be performed 
by Haworth or a third party engaged by Haworth to perform the specific repair or replacement work relating to the Defect; 
repair or replacement work performed by any other person will void this Warranty.  Haworth will not be responsible for 
any cost or expenses incurred by the purchaser relating to repair or replacement of a Covered Product due to a Defect, 
including without limitation freight, insurance, inspection, storage and similar costs and expenses.  Any Covered Product 
that is replaced or whose purchase price is refunded or credited will become the sole and exclusive property of Haworth.     
 
What Conditions Apply? 
 
All the following conditions must be satisfied to make a valid claim under this Limited Warranty for a Defect to a Covered 
Product: 

 
 the purchaser must have notified Haworth in writing of the Defect within 30 days after the purchaser first learns or 

has notice of the Defect, and in any event not later than three (3) business days after the last day of the applicable 
warranty period; all such notices must be sent to Haworth at One Haworth Center, Holland, Michigan 49423, 
Attention: Customer Service/ Warranty Claims;   
 

 the purchaser must provide original Haworth order number and have fully complied with all instructions, 
requirements, and directions provided by Haworth, an Authorized Haworth Dealer or their respective agents 
regarding (a) the inspection, preservation or safeguarding of the Covered Product and (b) the transportation and 
delivery of the Covered Product to Haworth or, if directed by Haworth, to an Authorized Haworth Dealer or other 
party;  

 
 the Covered Product must have been installed by Haworth or an installer certified by Haworth to install that 

Covered Product;  
 

 all prior repairs of the Covered Product must have been performed by Haworth or an installer certified by Haworth 
to install that Covered Product;  
 

 the repair of the Defect of the Covered Product pursuant to this Warranty must be performed by Haworth or a third 
party engaged by Haworth to perform the specific warranty-repair work; 

 
 at all times the Covered Product must have been in a building that is (a) dry, fully closed-in and protected from the 

natural elements, and (b) adequately heated, ventilated and air conditioned to maintain an internal temperature between 
40°F and 90°F (4°C and 32°C) and relative humidity levels between 25% and 55%;  
 

 the Covered Product must not have been modified, and the purchaser must have used and maintained the Covered 
Product in full conformity with all of Haworth’s written specifications, instructions and guides regarding use, care, 
and maintenance.  
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 if the Covered Product is replaced or its purchase price is refunded, all bills of sale, assignments, releases, 
consents, approvals, and other documents and/or actions required by Haworth to assign and transfer to Haworth 
sole and exclusive title in the Covered Product, free and clear of all liens, claims and encumbrances, must have 
been executed, delivered and/or made, as applicable; and 

 
 all other conditions and requirements in or arising under this Limited Warranty, applicable law or a written 

agreement between Haworth and the purchaser, must have been fully satisfied. 
 

What are the Warranty Periods? 
 
A Covered Product’s warranty period begins on the Covered Product’s date of manufacture and ends on the 
expiration of the time period identified below for that particular Covered Product.    In addition, the warranty period 
will automatically terminate at the time that the end-user purchaser ceases to solely own, possess, control, and use the 
Covered Product.  

 
 Lifetime.  Except for those Covered Products or related components or materials identified below as having a different 

warranty period, the warranty period of a Covered Product is as long as the end-user purchaser continues to solely own the 
Covered Product.   

 
 Twelve (12) Years.  The following Covered Products have a 12-year warranty period: 

 
 seating products (excluding fabrics, tablet 

arms, and gel arm caps) 
 thermally fused laminates (Be_Hold Be_Hold Be) 
 Premium Textured HPL 

 

 
 wood or wood-framed products 
 Casegood mechanisms (hinges, slides, latches, glides, 

casters, etc.) 
 Planes®, Planes VM, Upside™, and Echo height 

adjustable product mechanisms¹ 
 

 Ten (10) Years.  The following Covered Products have a 10-year warranty period: 
 

 wall products (excluding door closer 
mechanisms, wallcoverings, locksets, 
markerboards, and glass) 

 Pergola products (excluding drapes, drape track 
hardware, PET tiles, wallcoverings, 
markerboards, and glass) 

 Adjustable keyboard pads and monitor arms 
 

 
 Power Base™ Electrical (excluding Power Base AI and 

USB receptacles) 
 products that are at any time used in a classroom or 

educational environment (other than administrative 
areas) except as limited or described below 

 Belong Plug Strip 
 electrical (non-USB) and A/V accessories

 
 Five (5) Years.  The following Covered Products have a 5-year warranty period: 

 
 fabric scrims, fabric screens, vertical fabrics, 

and wallcoverings 
 fabrics rated Heavy Duty (A) under the 

Association of Contract Textiles Guidelines 
 leathers or faux leather 
 vertical use markerboard laminates 
 user-adjustable work-surface mechanisms 
 Power Base Receptacles with USB 
 tablet arms (max. load 50 pounds) 

 
 

 
 overhead storage unit slow-close mechanisms 
 Reed Premier™ and Adaptable LED lighting 
 glass used in Systems products² (vertical & 

horizontal)  
 Improv and X-99 gel arm caps 
 work tools and systems accessories (e.g., laptop holders 

and footrests) 
 Pergola PET tiles 
 Belong Power Cube and Power Suite 

 
 

¹ Troubleshooting procedures provided by Haworth must be used to determine if a mechanism is defective, the associated error code needs to 
be included in the Service Notification.  Programmable handsets required to read error codes. 

 
² The tempering process for glass results in stronger glass and allows it to fracture into smaller, less harmful pieces when it breaks.  Tempered 
glass often is referred to as “safety glass” because of this breakage feature.  Although stronger, it is still important to handle tempered glass 
with care and avoid impact damage.  Small impurities introduced during the tempering process or damage to edges during handling or use can 
result in spontaneous glass breakage at unpredictable times and are excluded from warranty coverage. 
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 Three (3) Years.  The following Covered Products have a 3-year warranty period: 

 
 Power Base AI Electrical product 
 painted MDF product 
 USB retrofit kits or products incorporating USB 

charging outlets (Except Power Base) 

 
 wall product locksets 
 fabrics rated General Contract (a) under the 

Association of Contract Textiles Guideline

 Two (2) Years.  The following Covered Products have a 2-year warranty period: 
 

 walls door closer mechanisms 
 Pergola drapes and associated track hardware 
 products manufactured of Polyethylene Terephthalate (PET) excluding Pergola tiles 

 
 One (1) Year.  The following Covered Products have a 1-year warranty period: 

 
 horizontal use markerboard laminates 
 acrylic tops/surfaces 
 soft palm rests 
 electronic locks and components 
 tablet markerboards 

 
 mouse pad inserts 
 Translucent edging 
 glass used in walls product (see note ² above for more 

details and exclusions) 
 Openest™ Plume Screens 

 
 No Warranty.  The following Products and conditions are excluded from the definition of “Covered Product” and not 

covered by this Limited Warranty: 
 

 acrylic or corrugated screens 
 exclusions noted or defined in sections “What Products are Covered” and “What Problems are Covered” 

 
 Specific Product Lines.   

 
 Tailored Solutions™.  A Covered Product that is modified under Haworth’s “Tailored Solutions” program will have a 

warranty period that is the same as the standard catalog product that is modified; however, any material modification 
of the standard catalog product’s features, construction, function, or aesthetics will have a 1-year warranty period.  

 
 Haworth Healthcare Products.  The warranty period of a Covered Product within the Haworth Healthcare line of 

products is as follows (textiles and coverings are not covered by this Limited Warranty): 
 

 Five (5) Years. 
 

 guest seating 
 
 Three (3) Years. 

 standard glides 
 standard casters 
 exam room stools 
 overbed tables 
 sleeper sofas 

 
 

 
 
 

 
 Two (2) Years. 

 
 gas cylinders 

 
 One (1) Year. 
 

 Thermofoil and Kydex arm caps 
 Thermofoil tops 
 central locking casters 
 recliner and lift chair motors 
 motion mechanisms 
 heat/massage 
 recliner options 
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 Haworth Collection Products.  The warranty period of a Covered Product within the Haworth Collection line of 
products, including those manufactured outside of North America and sold to a customer based or located in 
North America, is as follows (textiles and coverings are not covered by this Limited Warranty): 

 
 Twelve (12) Years. 
 

 Haworth seating products (framework, 
mechanisms, seating foam, cylinders, 
mesh, seating glides & casters, and plastic 
components) 

 Haworth wood or wood-framed products 
 

 Five (5) Years. 
 

 Cappellini products manufactured in North 
America 

 Haworth products imported from Europe 
unless noted for shorter terms 

 Pablo Designs products 
 
 

 Three (3) Years. 

 GAN products 
 JANUS et Cie seating frames and table frames 

(excludes cushions, fabrics, frame finish, and glass) 
 

 Two (2) Years. 
 

 Cappellini products imported from Europe 
 Cassina products imported from Europe 
 Poltrona Frau products imported from Europe 
 BuzziSpace products 
 Hushoffice products imported from Europe 

 
 One (1) Year. 

 JANUS et Cie umbrellas and umbrella base 

• Emeco Products  
 

For Emeco warranty information please: click here 
 

 Service Parts – Haworth authorized service parts installed on a Covered Product will be covered by this Limited Warranty 
for the remaining balance of the warranty period for that Covered Product, so long as the service part was installed by 
Haworth or an installed certified by Haworth to in install that Covered Product.  

 
GENERAL TERMS 
 
This Product Compatibility and Limited Warranty Policy extends solely to end-user purchasers of Covered Products and not to their 
successors, assigns, employees, agents, or affiliates.  This Policy is not assignable or transferable in whole or in part, whether 
voluntarily, by operation of law or otherwise, and any purported assignment or transfer will be void.  
 
All determinations regarding the scope, applicability, and interpretation of this Policy, including without limitation the satisfaction of 
and compliance with any of its conditions and requirements, will be made solely by Haworth in its discretion.  All such determinations 
made by Haworth will be final, non-appealable and binding on all persons.  
 
EXCEPT FOR THE EXPRESS LIMITED WARRANTY STATED ABOVE, TO THE EXTENT ALLOWED BY LAW, HAWORTH DOES NOT 
MAKE, AND IT EXPRESSLY DISCLAIMS, ANY WARRANT Y OR REPRESENTATION, EXPRESS OR IMPLIED, STATUTORY OR 
OTHERWISE, AS TO ANY PRODUCT OR SERVICE AND, IN PARTICULAR, DOES NOT MAKE, AND EXPRESSLY DISCLAIMS, ANY 
WARRANT Y OR REPRESENTATION OF MERCHANTABILIT Y OR OF FITNESS FOR A PARTICULAR PURPOSE.  ANY LEGALLY 
REQUIRED WARRANTY THAT MAY NOT BE DISCLAIMED WILL BE LIMITED IN DURATION TO ONE (1) YEAR FROM THE 
DATE OF MANUFACTURE.   
 
AS SET FORTH IN THIS POLICY, REPAIR OR REPLACEMENT, OR REFUND/CREDIT OF THE PURCHASE PRICE, AT HAWORTH’S 
OPTION, OF A COVERED PRODUCT ARE THE EXCLUSIVE REMEDIES FOR ANY DEFECT TO THAT COVERED PRODUCT OR ANY 
OTHER ISSUE RELATING TO ITS MANUFACTURE OR INSTALLATION.  IN NO EVENT SHALL HAWORTH OR ANY OF ITS 
AFFILIATES HAVE ANY LIABILITY IN TORT OR FOR ANY CONSEQUENTIAL, ECONOMIC, INDIRECT, SPECIAL, PUNITIVE, OR 
INCIDENTAL DAMAGES, OR FOR LOSS OF PROFITS, REVENUES, USE OR REPUTATION, WITH RESPECT TO ANY COVERED PRODUCT 
OR ANY OTHER PRODUCT, WHETHER CAUSED BY, ARISING FROM OR RELATING TO A DEFECT OR OTHERWISE.   
 
Applies to U.S. only:  Some states do not allow limitations on how long an implied warranty lasts or do not allow the exclusion or limitation of 
incidental or consequential damages, so the limitations or exclusions in the immediately preceding paragraph may not apply to a purchaser.  
This Limited Warranty gives the purchaser specific legal rights, and the purchaser may also have other rights which vary from state to state. 

https://library.haworth.com/bin/haworth/downloadasset?path=/content/dam/digital/north-american-assets/order-support/warranties/Emeco%20Warranty.pdf
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STATE OF MICHIGAN

CENTRAL PROCUREMENT SERVICES

Department of Technology, Management, and Budget
525 W. ALLEGAN ST., LANSING, MICHIGAN 48913

P.O. BOX 30026 LANSING, MICHIGAN 48909

CONTRACT CHANGE NOTICE

Change Notice Number 2

to

220000000043Contract Number 

myersc@Michigan.gov

Curt Myers

Mary Ostrowski

matt.corl@haworth.com

Matt Corl

Holland, MI 49423

HAWORTH INC

CV0048869

616-393-3597

One Haworth Center

(517) 249-0438
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517-719-8168

DTMB

ostrowskim@michigan.gov

$45,500,000.00

November 22, 2021 November 21, 2026

MODULAR OFFICE SYSTEMS FURNITURE AND SERVICES - STATEWIDE

November 21, 2026

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

2 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

NET 45

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card ☐ PRC ☐ Other ☒ Yes ☐ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☐ ☐ N/A

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

Freight FOB to the first destination. (“Ship to” noted on State Delivery Order (DO) reflects final destination.)

$0.00 $45,500,000.00

Effective February 15, 2022, the updates in Change Notice 2, Attachment 1 are incorporated.

All other terms, conditions, specifications and pricing remain the same. Per vendor and agency agreement and DTMB 
Central Procurement approval.

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

Various – See Schedule A, Section 8

DESCRIPTION 

CONTRACT SUMMARY

SW



Change Notice 2, Attachment 1 
Contract No. 220000000043 

1) Schedule B, Pricing: The attached Schedule B, Pricing updates and replaces the

previous Schedule B, Pricing which addresses product discontinuations:

• Hop product line – Effective 4/29/22

• 4 UniGroup parts - Effective 4/1/22:

FPPC-42-B Fabric Finish Post– Replaced with Painted Finish Post
FPPC-62-B Fabric Finish Post– Replaced with Painted Finish Post
FPPS-42-B Fabric Finish Post– Replaced with Painted Finish Post
FPPS-62-B Fabric Finish Post– Replaced with Painted Finish Post

*Updates are highlighted

2) Schedule A, Statement of Work: Reference of product line “Hop” is removed from

the following section due to discontinuation effective 4/29/22:

• 2 references in Section 13.6 – Contractor’s product sustainability

performance charts

*Updates are highlighted

3) Schedule A, Section 3.6 Disclosure of Subcontractors:  The attached MiDEAL

Only Subcontractor list is added to Section 3.6 which incorporates 4 authorized

dealers to accommodate MiDEAL member contract services only. Contractor

certifies that these subcontractors will adhere to the contractual requirements

and uphold the same service levels identified in the contract.
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SCHEDULE B – PRICING  
CONTRACT NO. MA 220000000043 

 
1. Reserved.   

  
2. Pricing includes all costs, including but not limited to, any one-time or set-up 

charges, fees, and potential costs that Contractor may charge the State (e.g., 
shipping and handling, per piece pricing, and palletizing).   
 

3. Contractor quick payment terms:  None 
 

4. Reserved.   
 

5. Reserved. 
 

6. Replacement and repair parts pricing beyond Contract expiration: The Contractor 
will not extend contract pricing for replacement and repair parts beyond contract 
period. 

 
(Pricing Tables on following pages) 
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TABLE 2 – RESERVED 
 

TABLE 3     

Workstation Product Lines 

Categories (Class  1 
- New Product)  

Name of 
Proposed 
Product 
Line(s) 

Firm-Fixed 
% 

Discount 
Catalog 

Date Notes 

Wood Case goods Master 
Series 60.90% 02.01.2021   

          
Conference Room 
Tables (Laminate and 
Wood Options) 

Cultivate 66.00% 02.01.2021   

  Immerse 66.00% 02.01.2021   
  Jive   58.00% 02.01.2021   

  Planes 
Fixed Tables 66.00% 02.01.2021   

  Swivel 58.00% 02.01.2021   
Collaborative Tables 
(Manual adjustable 
and Height 
adjustable) 

Hop 58.00% 02.01.2021 
Discontinued Effective 

4/29/22 Contractor 
recommended replacement 

is Upside 
  Jump 58.00% 02.01.2021   

  
Planes 
Height Adj 
(HAT) 

66.00% 02.01.2021   

  Upside 54.00% 02.01.2021   

TABLE 1 T   

TYPICAL 8 WORKSTATION PRICING

Description List Price Catalog Date Average% Discount off List 
(Pulled from Schedule B4)

AveragePrice 
after Discount

Actual 8 Workstation 
Cluster net price 

based on discounts 
listed on B4

Typical 8 Workstation Cluster 170,977.71$              02.01.2021 77.45% 38,554.86$        27,814.26$               

CLASS 1 - New Product

NEW PRODUCT PRICING
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Common Top for Files X Series 
Files 77.50% 02.01.2021   

          
Floor to Ceiling 
Demountable Wall 
System 

Enclose and 
Glass 55.00% 02.01.2021   

  Walls 
Accessories 55.00% 02.01.2021   

Home Office Options Hop 58.00% 02.01.2021 
Discontinued Effective 

4/29/22 Contractor 
recommended replacement 

is Upside 
  Jive   58.00% 02.01.2021   
  Jump 58.00% 02.01.2021   

  
Planes 
Height Adj 
(HAT) 

66.00% 02.01.2021   

  Upside 54.00% 02.01.2021   

  X Series 
Filing 77.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   

          
Ergonomic Tools 
(Monitoy Arms; 
Sit/Stand Options) 

Belong 
Work Tools 58.00% 02.01.2021   

  Ergotron 
Accessories 60.00% 02.01.2021   

  Jumpstuff 
Work Tools 58.00% 02.01.2021   

Panels UniGroup 
Systems 86.78% 02.01.2021   

  Places 
Systems 86.78% 02.01.2021   

  Systems 
Fabric 84.50% 02.01.2021   

Panel Mount 
Components 

Adaptable 
Components 84.50% 02.01.2021   

          

Work Surfaces Parts Adaptable 
Components 84.50% 02.01.2021   

          
Work Surface 
Supports 

Adaptable 
Components 84.50% 02.01.2021   
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  X Series 
Peds 77.50% 02.01.2021   

          
Table Parts Cultivate 66.00% 02.01.2021   

  Hop 58.00% 02.01.2021 
Discontinued Effective 

4/29/22 Contractor 
recommended replacement 

is Upside 
  Immerse 66.00% 02.01.2021   
  Jive   58.00% 02.01.2021   
  Jump 58.00% 02.01.2021   

  Planes 
Fixed Tables 66.00% 02.01.2021   

  
Planes 
Height Adj 
(HAT) 

66.00% 02.01.2021   

  Swivel 58.00% 02.01.2021   
  Upside 54.00% 02.01.2021   
      02.01.2021   

Storage Parts X Series 
Files 77.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   

          

Storage Accessories X Series 
Files 77.50% 02.01.2021   

  X Series 
Peds 77.50% 02.01.2021   

          

Power Parts Power 
Accessories 58.00% 02.01.2021   

  UniGroup 
Systems 86.78% 02.01.2021   

          
 
 
 

 



 

Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

 
*See also Schedule A, Section 4D. for Contractor policy details on possible fees 
pertaining to Change Orders and Cancellations which will be handled on a case-by-
case basis.  

 
 

TABLE 4

Categories (Class  1 - New Product) Name of Proposed Product 
Line(s)

Firm-Fixed % 
Discount Catalog Date

Systems Compose 80.50% 02.01.2021
Intuity 58.00% 02.01.2021
Active Components 58.00% 02.01.2021
Patterns 58.00% 02.01.2021
Reside Desking 58.00% 02.01.2021
Belong Screens 58.00% 02.01.2021

Technology Technology Products 58.00% 02.01.2021

Storage A Series Storage 58.00% 02.01.2021
Beside Storage 65.00% 02.01.2021
Behold Storage 58.05% 02.01.2021

Casegoods X Series Desks 77.50% 02.01.2021

Haworth Collection BuzziSpace 35.00% 02.01.2021
Haworth 50.00% 02.01.2021
Pablo Designs 15.00% 02.01.2021

TABLE 5
State Employee Discount

All discounts listed above for all product categories apply to State Employee purchases for their personal use.

Firm-Fixed % Discount

Additional Product Lines (excluding Seating)
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Table 6

 

Product Service Rate
Fabric Panels Refabric 35.00$                    

Refabric/Cut (Core Only) 82.00$                    
Open Frames Panel Cut 42.00$                    

Paint (FRAME ONLY) 50.00$                    
Cut/Paint (FRAME ONLY) 91.00$                    
Refab New Style insert 42.00$                    
Fabric Insert Bar Paint 15.00$                    

Top Caps Paint 15.00$                    
Rails Paint 17.00$                    
Rails Cut 5.00$                      
Rails Cut/Paint   20.00$                    
Kick Plates Paint 15.00$                    
Glide Housings Paint 6.00$                      
Finish Posts Refab 17.00$                    

Cut/Refab 20.00$                    
Paint (Metal FP) 16.00$                    
Cut/Paint (Metal FP) 19.00$                    
Paint Top Trim 6.00$                      
Paint Bottom Trim 6.00$                      

Tackboards Refab 22.00$                    
Cut only (reusing fabric) 25.00$                    
Cut/Refab 25.00$                    

Flippers/Shelves Paint Shelf Pan 14.00$                    
Paint Shelf Dividers (Each) 8.00$                      
Paint/Re-tmold reg shelf ends 
(Pair) 18.00$                    
Paint/Re-tmold low shelf ends 
(Pair) 15.00$                    
Re-tmold Flipper 22.00$                    

Worksurfaces Re T-mold 22.00$                    
Cut/Re T-mold 40.00$                    
Cut/modify common top 50.00$                    
Paint Cantilevers (Pair) 17.00$                    
Cut Wireway/Tmold 46.00$                    
Paint Grommet (Each) 6.00$                      
Install Skates 2.25$                      
Re-Edgeband 35.00$                    
Cut/Re-Edgeband 50.00$                    

File conversion
Convert Receder to Drawers, 
Etc. (Per Cabinet) 48.00$                    

Lateral File Paint per Drawer 52.00$                    
5 foot high Personal Storage Tower Paint 305.00$                  
Pedestal Paint 95.00$                    
Wall Track/Wall Mount Paint 15.00$                    
Power Pole Paint 40.00$                    
Support Leg Paint 21.00$                    
Make a Corner Paint 20.00$                    
Light Paint 18.00$                    

Panel Fabric (Per Yard) Grade A 14.90$                    
Tmold (Per Linear Foot) 0.56$                      
3mm Edge Band (Per Linear Foot) 3.45$                      

   

     
      

      
   

       
 

     

          

  
     

  
     

      

   

        
        

        
  

    

       
        

       
    

REFURBISHING SERVICES
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Table 7 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

                     
                      

                      
                      

                      
                       
                       

                     
                    
                      

                       
                     
                       
                     

                    
                      

                      
                        
                        

                    
                       

                    
                      
                         

    
                    

    
                    

                     
                     

                     
                      

                      
                     

                        
                       

                    
                    

 
    

                      
                       

                       
                    

                      
                     

                     
                      

                    

                        
                         

                           

Item Clarification

Fabric Panel: Refabric Panel

Pricing does not include fabric, 
replacement side rail clips, top cap 
clips or hinges typically specified for 
panels that are refabbed

Flippers: Paint/Re-Tmold reg and low shelf ends, Re-
tmold Flipper

Pricing does not include replacement t-
mold

Worksurfaces: Re-Tmold, Cut/Re T-mold, Cut 
Wireway/Tmold

Pricing does not include replacement t-
mold

Worksurfaces: Install Skates
Pricing does not include replacement 
skates

Worksurfaces: Re-Edgeband, Cut/Re-Edgeband
Pricing does not include replacement 
edgeband

File Conversion: Convert Receder to Drawers, Etc

Pricing does not include parts required
to convert files; Pricing reflects the
labor only to convert a 2- High Lateral
File

Tmold (Per Linear Foot)

Tmold must be ordered in rolls of 100’; 
unit price listed in Cell C58 of Schedule 
B2 represents the price for a 100’ roll 
divided by 100.

3mm Edgeband (Per Linear Foot)

Edgeband must be ordered in rolls of 
20’; unit price listed in cell C59 of 
Schedule B2 represents the price for a 
20’ roll divided by 20.

 

Notes for Items in Table Above

 

PROGRAMMING SERVICES

APPLICATION: PROGRAMMING SERVICES 
FEES CHARGED TO STATE, PER NET 
USABLE SQUARE FOOT, BY PROJECT 

SIZE

NOT-TO-EXCEED PRICE - PER 
NET USABLE SQUARE FOOT

Up to 10,000 square feet $0.15
10,001 to 25,000 square feet $0.15
25,001 to 50,000 square feet $0.15
50,001 to 100,000 square feet $0.15
100,001 square feet and above $0.15
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Table 8 

 

ZONE 1 -                                             
Not-To-Exceed Blended Hourly 

Rate (3)
(See Schedule L, Zone Map)

ZONE 2 -                                        
Not-To-Exceed Blended 

Hourly Rate (3)
(See Schedule L, Zone Map)

Key Personnel (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Schedulers, Support 
Staff, Designers (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Installers (excluding 
moveable wall installation)  $                                       48.00  $                                55.00 

Non-Key Personnel: Electrician (2)  $                                       98.00  $                                98.00 

Non-Key Personnel: Installers - Rate for 
installation of moveable walls

55.00$                                        62.00$                                

Transportation and Travel charge 
(associated with a project and accrued at 
these rates where the Contractor is 
moving product from State inventory to a 
jobsite for installation, where the dealer is 
moving product through the Refurbishing 
process or any other time the dealer is 
moving State-owned or newly ordered 
product.

40.00$                                        50.00$                                

DESIGN, INSTALLATION, DISASSEMBLY & REMOVAL SERVICES
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Overtime rates must be submitted by the Contractor in writing and approved in writing by the 
program area overseeing the project. If approved labor rates will be billed at 1.5 times rates on Table 
8.  
 
 

 
 

                                               
   
 

    

                                          
  

  
    

                                                                             

    
                                                                             

    
                                                                             

                                                                              

      
   

                                                                        

    
       

      
       

       
     
        

     

                                                                        

     

(1) Hourly rate for Designers only applies for projects that have a mixture of new and old product, or only 
old product. Design charges for projects consisting of New Product Only will be billed at 4% of the new 
product purchase price                                                                                                                                                             
(2) Contractor only utilizes Union Electricians                                                                                                     
(3) For Not-To-Exceed Rates, the State Reserves the right to negotiate lower final rates on any projects.

Additional Pricing Notes: Key Personnel:Contractor does not charge an hourly rate for the Program 
Managers or Customer Service Representatives or Installation Supervisor.

Lead Refurbisher time is charged only for transportation of the Agency’s product throughout the 
Refurbishing process at the Transportation/Travel rate specified above. All other charges associated with 
the Lead Refurbisher are captured in the per unit Refurbishing pricing represented in the Refurbishing 
Services Pricing table.

The Key Personnel hourly rates indicated above represent the rate for Project Manager, Lead Designer 
and Lead Programmer.
 
Non-Key Personnel – Schedulers, Support Staff, Designers: The Contractor does not charge an hourly 
rate for the Schedulers or Support Staff.

The Non-Key Personnel Rates apply to Designers only. Where there is a mix of new products and State-
Owned existing product or product from the State’s inventory being utilized for a project, these hourly 
rates are applied.

White Glove Cleaning

Full Clean per Station $220.00 
Half Clean (Panels only of 
components only) per station $125.00 

Chair Cleaning per chair $15.00 
File Cleaning per file $40.00 
Broom Cleaning per Square Foot $0.09 

Temporary Storage: 

Storage – Square Foot/Year(1) $6.00
Labor (to pull product from and/or 
receive product in) – Hourly Rate $48.00

Note: Provided through Subcontractor/Dealer - DBI

(1) Billed monthly, based on the number of square feet the product 
occupies.

 *Note: No cleaning is included in other pricing component in 
contract, this is an add on service 

ADDITIONAL SERVICES
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Typ. 
Cluster 

Qty. 
Typ. Cluster Part Typ. Cluster Part Description Qty. Part Number Part Description List Price

Name of Associated 
Catalog Product Line 
(Repeat as necessary)

Percentage Discount 
(%)

 Price After 
Discount 

1 1 30"w X 14"h Glass Stacker Add-On Glass Panel 30In.x14In.,Fabric Conn 1 EAG-3014-F Add-On Panel,Glazed,30In.W X 14In.H,Fabric Conn w/ Full Height 
Side Rail 1,060.69$      UniGroup 86.78% 140.22$      

1 SREH-4616 SIDE RAIL, 48" - 16", ADD ON PANELS 135.67$         UniGroup 86.78% 17.94$         

2 1 30"w X 20"h Glass Stacker Add-On Glass Panel 30In.x20In.,Fabric Conn 1 EAG-3020-F Add-On Panel,Glazed,30In.W X 20In.H,Fabric Conn w/ Full Height 
Side Rail 1,180.69$      UniGroup 86.78% 156.09$      

1 SREH-4616 SIDE RAIL, 48" - 16", ADD ON PANELS 135.67$         UniGroup 86.78% 17.94$         
3 1 48"w X 14"h Glass Stacker Add-On Glass Panel 48In.x14In.,Fabric Conn 1 EAG-414-F Add-On Panel,Glazed,48In.Wx14In.H,Fabric Conn 1,259.41$      UniGroup 86.78% 166.49$      

4 1
24"w X 44"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,24In.Wx44In.H, w/ Base Trim 1 EFP-242-B Unigroup Fabric Panel Power,3 Cir,332,24In.Wx44In.H,Base 
Trim,Asmb 1,411.20$      UniGroup 86.78% 186.56$      

5 1
30"w X 44"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,30In.Wx44In.H, w/ Base Trim 1 EFP-3042-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx44In.H,Base 
Trim,Asmb 1,517.22$      UniGroup 86.78% 200.58$      

6 2
48"w X 44"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,48In.Wx44In.H, w/ Base Trim 2 EFP-442-B Unigroup Fabric Panel Power,3 Cir,332,48In.Wx44In.H,Base 
Trim,Asmb 1,835.28$      UniGroup 86.78% 242.62$      

7 1
30"w X 50"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,30In.Wx50In.H, w/ Base Trim 1 EFP-3048-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx50In.H,Base 
Trim,Asmb 1,566.30$      UniGroup 86.78% 207.06$      

8 1
48"w X 50"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,48In.Wx50In.H, w/ Base Trim 1 EFP-448-B Unigroup Fabric Panel Power,3 Cir,332,50In.Wx50In.H,Base 
Trim,Asmb 1,884.36$      UniGroup 86.78% 249.11$      

9 3
12"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,12In.Wx64In.H, w/ Base Trim 3 EFN-162-B Unigroup Fabric Panel No-Power 12In.Wx64In.H,Base Trim,Asmb 1,077.11$      UniGroup 86.78% 142.39$      

10 1
18"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,18In.Wx64In.H, w/ Base Trim 1 EFP-1862-B Unigroup Fabric Panel Power,3 Cir 332,18In.Wx64In.H,Base 
Trim,Asmb 1,468.78$      UniGroup 86.78% 194.17$      

11 21
24"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,24In.Wx64In.H, w/ Base Trim 21 EFP-262-B Unigroup Fabric Panel Power,3 Cir,332,24In.Wx64In.H,Base 
Trim,Asmb 1,574.80$      UniGroup 86.78% 208.19$      

12 1
30"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,30In.Wx64In.H, w/ Base Trim 1 EFP-3062-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx64In.H,Base 
Trim,Asmb 1,680.82$      UniGroup 86.78% 222.20$      

13 2
36"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,36In.Wx64In.H, w/ Base Trim 2 EFP-362-B Unigroup Fabric Panel Power,3 Cir 332,36In.Wx64In.H,Base 
Trim,Asmb 1,786.84$      UniGroup 86.78% 236.22$      

14 15
48"w X 64"h Fabric Panel-
Powered

Fabric Panel Power,3 Cir,48In.Wx64In.H, w/ Base Trim 15 EFP-462-B Unigroup Fabric Panel Power,3 Cir,332,48In.Wx64In.H,Base 
Trim,Asmb 1,998.88$      UniGroup 86.78% 264.25$      

15 1
36"w X 64"h Open Frame 
Panel-Powered

Open Frame Panel,3 Cir,36In.Wx64In.H, w/ Base Trim 1 EOP-362-B Open Frame Panel,3 Cir,332,36In.Wx62In.H,Base Trim,Asmb w/ 
Fabric Insert 1,783.28$      UniGroup 86.78% 235.75$      

1 SPLY-0677 WK, O/F PANEL - INSERT 990.51$         UniGroup 86.78% 130.95$      
16 1 90 Degree Finish Post- 44"h 90 Deg Finish Post,Painted 44In H 1 FPFC-42-B UniGroup,90 Deg Finish Post,Painted 44In H 135.30$         UniGroup 86.78% 17.89$         
17 1 90 Degree Finish Post- 64"h 90 Deg Finish Post,Painted 64In H 1 FPFC-62-B 90Deg Finish Post,Painted,64In.H,Full Hgt 155.30$         UniGroup 86.78% 20.53$         

18 1
180 Degree Finish Post- 
44"h

180 Deg Finish Post,Painted 44In H 1 FPFS-42-B UniGroup,180 Deg Finish Post,Painted 44In H 117.45$         UniGroup 86.78% 15.53$         

19 6
180 Degree Finish Post- 
64"h

180 Deg Finish Post,Painted 64In H 6 FPFS-62-B UniGroup,180 Deg Finish Post,Painted 64In H 137.05$         UniGroup 86.78% 18.12$         

20 3 Top Cap Radius Edge Panel Acc, Radius Plastic Top Cap, for 3-Way & 4-Way 3 FPC-2 Panel Acc, Radius Plastic Top Cap, for 3-Way & 4-Way, UniGroup 35.77$           UniGroup 86.78% 4.73$           

21 1 Slat Wall- 30"w Slatwall Assembly,16Hx30W 1 HGRY-3016 Slatwall Assembly,Plunigroup,16Hx30W 317.05$         UniGroup 86.78% 41.91$         
22 1 Slat Wall- 48"w Slatwall Assembly,16Hx48W 1 HGRY-4816 Slatwall Assembly,Plunigroup,16Hx48W 407.91$         UniGroup 86.78% 53.93$         
23 2 Fabric Tackboard- 24"w Tackboard 24In. X 16In. 2 HTB-2416 Tackboard 24In. X 16In. 304.12$         UniGroup 86.78% 40.20$         
24 1 Fabric Tackboard- 36"w Tackboard 36In. X 16In. 1 HTB-3616 Tackboard 36In. X 16In. 323.98$         UniGroup 86.78% 42.83$         
25 12 Fabric Tackboard- 48"w Tackboard 48In. X 16In. 12 HTB-4816 Tackboard 48In. X 16In. 343.84$         UniGroup 86.78% 45.46$         
26 1 Fabric Tackstrip- 48"w Tackstrip 48In. X 5In. 1 HTB-4805 Tackstrip 48In. X 5In. 271.24$         UniGroup 86.78% 35.86$         
27 1 Markerboard- 48"w Markerboard, Magnetic,48Wx28H 1 HMB-4828 Markerboard, Magnetic,48Wx28H 1,029.44$      UniGroup 86.78% 136.09$      

28 1 36"w Corner Work Surface 36Dx36W,Laminate,Edgeband,Notched,24,24 1 WUCA-3636-LJSAN44
Worksurface,Corner,36Dx36W,Lam,Edgeband,Std 
Core,Notched,24,24

659.86$         Adaptable Components 84.50% 102.28$      

29 4 48"w Corner Work Surface 48Dx48W,Laminate,Edgeband,Notched,24,24 4 WUCA-4848-LJSAN44
Worksurface,Corner,48Dx48W,Lam,Edgeband,Std 
Core,Notched,24,24

815.13$         Adaptable Components 84.50% 126.35$      

30 1
18"d X 72"w Rectangular  
Work Surface

18Dx72W,Laminate,Edgeband,Notched 1 WURA-1872-LJSA Worksurface, Rect,18Dx72W,Lam,Edgeband,Std Core,Notched 536.72$         Adaptable Components 84.50% 83.19$         

31 1
24"d X 24"w Rectangular 
Work Surface

24Dx24W,Laminate,Edgeband,Notched 1 WURA-2424-LJSA Worksurface, Rect,24Dx24W,Lam,Edgeband,Std Core,Notched 248.94$         Adaptable Components 84.50% 38.59$         

32 1
24"d X 36"w Rectanglar 
Work Surface

24Dx36W,Laminate,Edgeband,Notched 1 WURA-2436-LJSA Worksurface, Rect,24Dx36W,Lam,Edgeband,Std Core,Notched 325.48$         Adaptable Components 84.50% 50.45$         

33 13
24"d X 48"w Rectangular 
Work Surface

24Dx48W,Laminate,Edgeband,Notched 13 WURA-2448-LJSA Worksurface, Rect,24Dx48W,Lam,Edgeband,Std Core,Notched 441.77$         Adaptable Components 84.50% 68.47$         

34 1
24"d X 54"w Rectangular 
Work Surface

24Dx54W,Laminate,Edgeband,Notched 1 WURA-2454-LJSA Worksurface, Rect,24Dx54W,Lam,Edgeband,Std Core,Notched 480.35$         Adaptable Components 84.50% 74.45$         

35 1
24"d X 96"w Rectangular 
Work Surface

24Dx96W,Laminate,Edgeband,Notched 1 WURA-2496-LJSA Worksurface, Rect,24Dx96W,Lam,Edgeband,Std Core,Notched 750.41$         Adaptable Components 84.50% 116.31$      

36 1
24"w X 60"l D-Shape 
Peninsula Work Surface

24Wx60L,Laminate,Edgeband,Notched 1 WURD-2460-LJSA Worksurface,D-Shape Convergent,24Wx60L,Lam,Edgeband,Std 552.66$         Adaptable Components 84.50% 85.66$         

37 1
24"w X 66"l Rectangular 
Peninsula Work Surface

24Wx66L,Laminate,Edgeband,Notched 1 WURV-2466-LJSA
Worksurface,Rect Convergent,24Wx66L,Lam,Edgeband,Std 
Core,Notched

580.51$         Adaptable Components 84.50% 89.98$         

38 1
12"d X 48"w Rectangular 
Transaction Top

12Dx48W,Laminate,Edgeband 1 WUTS-1248-LJSC
Worksurface,Rect Countertop,12Dx48W,Lam,Edgeband,Std 
Core,No Cbl Mgt

445.86$         Adaptable Components 84.50% 69.11$         

39 1 Support Column Penninsula Support Column 1 WUCC-0004 Casegoods, Convergent Support Column 319.39$         Adaptable Components 84.50% 49.51$         

40 1
Double Support Leg-
Standing Height 

Worksurface Standing Ht Dbl Support Leg,Steel,24In.D 1 SPLE-8363
Worksurface Dbl Support Leg,Aluminum,24In.D 37"-44" Height 
Adjustment

637.78$         Adaptable Components 84.50% 98.86$         

41 1
Single Side Bracket Surface 
Support

1 ZEBA-0000-PR Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,LH 22.72$           Adaptable Components 84.50% 3.52$           

42 26 Cantilever Bracket- Pair Standard,16.5In.D 26 ZEBD-1600-PP Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,Pair 119.78$         Adaptable Components 84.50% 18.57$         

43 3
Cantilever Bracket-Single 
(right or left handed)

Standard,16.5In.D 3 ZEBD-1600-PL Bracket,Side,For Unigroup/Too/Places,RH 72.94$           Adaptable Components 84.50% 11.31$         

44 5 Rear Corner Bracket 5 ZEBR-0000-PN Worksurface, Rear-Corner Bracket, Unigroup 20.87$           Adaptable Components 84.50% 3.23$           

45 1
Transaction Top Bracket-
pair

1 ZEBT-0000-PNE UniGroup, Counter Top, Brkt, Rad Pntd Stl Top Cap 123.19$         Adaptable Components 84.50% 19.09$         

46 1
Height Adjustable Table-
Corner

90 Degree,Laminate, Edgeband,46"x46",Ht. Adj. 1 TS00-430B
Planes Value,Table,Cr90s,Lam,46"x46",Eb3,Single-Stg Elec, Non-
Programmable

2,069.00$      Planes Value 66.00% 703.46$      

47 1
Height Adjustable Table-
Rectangular 30"d X 48"w

Rectangular,Laminate,Edgeband,29"x46", Ht. Adj. 1 TLRA-2946-LJSNCE
Planes Value,Table,29"X46",Lam,Eb3,C-Leg, Single-Stg Elec, Non-
Programmable

1,621.10$      Planes Value 66.00% 551.17$      

48 1
Height Adjustable Table-
Rectangular 30"d X 72"w

Rectangular,Laminate,Edgeband,29"x70",Ht. Adj. 1 TLRA-2970-LJSNCE
Planes Value Table,29"X70",Lam,Eb3,C-Leg, Single-Stg Elec, Non-
Programmable

1,739.93$      Planes Value 66.00% 591.58$      

49 2 Mini Storage Shelf-Straight Loop Mount Shelf,Straight Mini,48"W 2 HMSS-0648 UniGroup,Standard Mount Shelf,Straight Mini,Loop Bracket,48In.W 368.85$         UniGroup 86.78% 48.76$         

50 1 Mini Storage Shelf-Corner Loop Mount Shelf,Corner Mini,48"W 1 HMSC-0648 UniGroup,Standard Mount Shelf,Corner Mini,Loop Bracket,48In.W 732.50$         UniGroup 86.78% 96.84$         

51 1
24"w Overhead Storage 
Unit-Laminate Door

24"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1624-LML
UniGroup/Too,Upper Storage,24"W,Lam Front,Panel Mount,Locking 
w/ Shelf Div

1,057.75$      Adaptable Components 84.50% 163.95$      

52 1
30"w Overhead Storage 
Unit-Laminate Door

30"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1630-LML
UniGroup/ Too,Upper Storage,30"W,Lam Front,Panel 
Mount,Locking w/ Shelf Div

1,118.77$      Adaptable Components 84.50% 173.41$      

53 1
36"w Overhead Storage 
Unit-Laminate Door

36"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1636-LML
UniGroup/Too,Upper Storage,36"W,Lam Front,Panel Mount,Locking 
w/ Shelf Div

1,179.79$      Adaptable Components 84.50% 182.87$      

54 12
48"w Overhead Storage 
Unit-Laminate Door

48"W,Laminate Front,Panel Mount,Hinge,Locking 12 UEFS-1648-LML
UniGroup/Too,Upper Storage,48"W,Lam Front,Panel Mount,Locking 
w/ Shelf Div

1,301.83$      Adaptable Components 84.50% 201.78$      

4 NADR-8 SHELF DIVIDERS, BOX OF 8 240.02$         Adaptable Components 84.50% 37.20$         

55 3
Mobile Pedestal-
Pencil/Box/File

Mobile,P/B/F,24"D,Steel Front,Steel Lock,Integral 
Pull,Caster,Steel Top

3 JPMP-24-SJ X Series,Pedestal,Mobile,P/B/F,24"D,PtdDrwFrt, J Pull,Cstr,Stl Top 785.97$         X Series 77.50% 176.84$      

56 1 Mobile Pedestal-Box/File
Mobile,B/F,24"D,Steel Front,Steel Lock,Integral Pull,Caster,No 
Top

1 JPMA-24-SJC X Series,Pedestal,Mobile,B/F,24"D,PtdDrwFrt, J Pull,Cstr,No Top 689.53$         X Series 77.50% 155.14$      

57 1
Attached Pedestal- 
Box/Box/File

Attached,B/B/F,24"D,Steel Front,Steel Lock,Integral Pull 1 JPAH-24-SJ X Series,Pedestal,Attached,B/B/F,24"D,PtdDrwFrt, J Pull 671.45$         X Series 77.50% 151.08$      

58 1 Lateral File- 2Drawer 36"w
27.5"H x 36"W,File,File,Steel Front,Inset, Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0236-SJ
X Series,27.5" x36"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J 
Pull,Glides

1,283.78$      X Series 77.50% 288.85$      

59 1 Lateral File- 2Drawer 42"w
27.5"H x 42"W,File,File,Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0242-SJ
X Series,27.5"Hx42"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J 
Pull,Glides

1,472.76$      X Series 77.50% 331.37$      

60 1 Lateral File-3Drawer 36"w
39.5"H x 36"W,File,File,File,Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0336-SJ
X Series,39.5"Hx36"W,Lateral File,File,File,Ptd Drawer 
Front,Inset,Lock Bar,J Pull,Glides

1,490.43$      X Series 77.50% 335.35$      

61 1 Lateral File-5Drawer 36"w
63.5"H x 36"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0536-SJ
X Series,63.5"Hx36"W,Lateral File,File,File,File,File,Ptd Drawer 
Front,Inset,Lock Bar,J Pull,Glides

2,293.04$      X Series 77.50% 515.93$      

62 1 Lateral File-5Drawer 42"w
63.5"H x 42"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides

1 JLRD-0542-SJ
X Series,63.5"Hx42"W,Lateral File,File,File,File,File,Ptd Drawer 
Front,Inset, Lock Bar,FS,J Pull,Glides

2,633.20$      X Series 77.50% 592.47$      

63 1
Personal Storage Tower-
File/File Right/Left Valet

63.5Hx24Wx24D,F/F,Valet,RH,Steel Front,Integral Pull, Steel 
Top,Glide,Steel Lock

1 J2HG-6324-SSJR
X Series 
PST,HngdDr,63.5Hx24Wx24D,F/F,Valet,RH,PtdDwr,Ptd/StlDr,J Pull 
Stl,Reg Top,Glide

2,866.57$      X Series 77.50% 644.98$      

64 1 Locker- Right/Left Handed
24Dx63Hx18W,Single LH,Steel Front, Integral Pull Touch 
Latch,Steel Top,Steel Lock

1 JA24-6318-LSJR
X Series, Locker, 24Dx64Hx18W,Single LH,Ptd Frnt, J-Pull Tch 
LtCH,Ptd Top

1,903.35$      X Series 77.50% 428.25$      

65 1 Pedestal Cushion Top Cushion Top Kit, 24"D 1 JCTB-24 X Series,Pedestal,Cushion Top Kit, 24"D 318.67$         X Series 77.50% 71.70$         
66 2 File Counterweight-36"w Counterweight,36" File 2 JFWA-36 X Series,Counterweight,36" File 167.20$         X Series 77.50% 37.62$         
67 1 File Counterweight-42"w Counterweight,42" File 1 JFWA-42 X Series,Counterweight,42" File 194.57$         X Series 77.50% 43.78$         

68 1
File Common Top 18"d X 
36"w

Laminate Top, 18Dx36W, Edgeband 1 JTRL-1836-JYJYS
X Series, Common Top, Inset Frnt, Lam Top, 18Dx36W, 3mm Plstc 
Usr,1mm L/R

366.95$         X Series 77.50% 82.56$         

69 1 Keyboard Tray Basic Short,17In. Track,No Mouse Pad 1 KU1A-0017-2N AKP,Basic Short,17In. Track,No Mouse Pad 392.34$         Accessories 58.00% 164.78$      
70 1 Single Monitor Arm Adjustable, Full Extension Single Post, Single Arm 1 45-241-026 Ergotron, LX Desk Mount LCD Arm 303.70$         Ergotron 60.00% 121.48$      
71 1 Duel Montior Arm Adjustable,Full Extension Single Post, Double Arm 1 45-492-216 Ergotron, LX Dual Stacking Arm, No Grommet Mount, Bright White 611.97$         Ergotron 60.00% 244.79$      

72 14
Task Light- Under Overhead 
Mount

LED,Adapt,17", Stand Alone,18 Watt,9' Cord 14 LUTN-0017-19ULDN Light, Task, LED,Adapt,17", Stand Alone,18 Watt,9' Cord 176.13$         Accessories 58.00% 73.97$         

73 2
Clamp Mount Power 
Module

6 Port,4 Recpt,2 Usb,0 Data port,0 Cable garage,Black,6' Fxd 
cord

2 EUD1-PF0B-4200 
6 Port,4 Recpt,2 Usb,Blk ano alum,Blk tch,6'cord, Includes EUDB-
0000-HB clamp

686.77$         Accessories 58.00% 288.44$      

74 1 Hardwire Base Feed Module Hardwire, 3 Cir,332 1 BFM-1-B Base Feed Module,Hardwire, 3 Cir,332 333.27$         UniGroup 86.78% 44.06$         

75 30 Duplexes Duplex receptacle, 3Cir, 332 6 PRD-3-B Duplex Receptacles (Box Of 6),3 Cir,332,No ctrl 196.37$         UniGroup 86.78% 25.96$         
76 1 Top Feed Module 68 In For Panel Height 64 In & 68 In 1 TFM-6400-B Top Feed Module 68 In For Panel Height 64 In & 68 I 1,727.20$      UniGroup 86.78% 228.34$      

77 2
Power Base Connector Pass 
Through

Connector Assembly, Pass Through,12In.,3Cir,332 1 2561-3708
Conduit Conn, Assy, Pass thru for (2) 12" panels side by side. 3 cir., 
34" L

527.32$         UniGroup 86.78% 69.71$         

78 1 Pan Power Connector Straight Pan Power Connector,Pwr,3CIR,332 1 PCOF-1-B UniGroup-Connector Assembly, Pass Through,12In.,3Cir,332 167.96$         UniGroup 86.78% 22.20$         

Storage Accessories Parts/Descriptions

Ergo Tools/Accessories Parts/Descriptions  

Power Parts/Descriptions 

Panel Mount Components/Descriptions 

Work Surface Parts/Descriptions

Work Surface Supports/Descriptions

Tables Parts/Descriptions

Storage Parts/Descriptions

Panel Parts/ Descriptions

PARTS LIST - Haworth Unigroup - Typical 8 Workstation Cluster

Contract's Base Product
PRICING



 
 

3.6 Disclosure of Subcontractors – (Added Table) 
 
MiDEAL Only – Authorized Contractor Dealers 
Legal business name and full 
address. 

Interphase Interiors, Inc 
415 Leonard St NW, Ste 110,  
Grand Rapids, MI 49504 

Phone number. 616-245-0800 
Description of subcontractor’s 
organization and the services and 
Contract Activities that will be 
performed or provided by the 
subcontractor. 

Furniture installation. 

The relationship of the 
subcontractor to the Contractor: is 
this subcontractor used by your 
entire book of business, used only 
for this contract, or used by 
multiple? 

Contractor Dealer; Used by multiple clients 

Legal business name and full 
address. 

Interior Systems Contract Group Inc. 
612 N Main St 
Royal Oak, MI 48067 

Phone number. 248-399-1600 

Description of subcontractor’s 
organization and the services 
and Contract Activities that will 
be performed or provided by 
the subcontractor. 

Commercial design and office furniture 

The relationship of the 
subcontractor to the Contractor: is 
this subcontractor used by your 
entire book of business, used only 
for this contract, or used by 
multiple? 

Contractor Dealer; Used by multiple clients  

Legal business name and full 
address. 

Michigan Office Equipment 
DBA Michigan Office Environments 
177 Portage St. 
Kalamazoo, MI 49007 

Phone number. 269-343-0630 



Description of subcontractor’s 
organization and the services 
and Contract Activities that will 
be performed or provided by 
the subcontractor. 

Full service Best In Class Contractor dealer 
servicing SW Michigan and Northern Indiana. 
Providing Furniture, Installation, Asset 
Management, Design/Space Planning and 
warehousing. 
Activities on the contract will include 
Sales/Design/Installation of Contractor 
Furniture. 
 
Key personnel include: 
Bob Polakovich, Principal 
Jon Heasley, Director of Sales 
Melissa Fonger, Director of Design 
Monica Cole, A/D and Marketing Director 
Joanna McNees, Controller 

The relationship of the 
subcontractor to the Contractor: is 
this subcontractor used by your 
entire book of business, used only 
for this contract, or used by 
multiple? 

 
Contractor Dealer; Used by multiple commercial 
clients 

Legal business name and full 
address. 
 
 
 

Solution Planning And Contract Environment, Inc. 
3142 E. Vantage Point Drive 
Midland MI 48642 

Phone number. 989-835-5151 

Description of subcontractor’s 
organization and the services 
and Contract Activities that will 
be performed or provided by 
the subcontractor. 

Commercial interiors product including 
installation, design and project management. 

The relationship of the 
subcontractor to the Contractor: is 
this subcontractor used by your 
entire book of business, used only 
for this contract, or used by 
multiple? 

Contractor Dealer; Used by multiple clients  

 



STATE OF MICHIGAN

CENTRAL PROCUREMENT SERVICES

Department of Technology, Management, and Budget
525 W. ALLEGAN ST., LANSING, MICHIGAN 48913

P.O. BOX 30026 LANSING, MICHIGAN 48909

CONTRACT CHANGE NOTICE

Change Notice Number 1

to

220000000043Contract Number 

myersc@Michigan.gov

Curt Myers

Mary Ostrowski

matt.corl@haworth.com

Matt Corl

Holland, MI 49423

HAWORTH INC

CV0048869

616-393-3597

One Haworth Center

(517) 249-0438
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517-719-8168

DTMB

ostrowskim@michigan.gov

$45,500,000.00

November 22, 2021 November 21, 2026

MODULAR OFFICE SYSTEMS FURNITURE AND SERVICES - STATEWIDE

November 21, 2026

INITIAL AVAILABLE OPTIONS EXPIRATION DATE 

BEFORE 

2 - 1 Year

PAYMENT TERMS DELIVERY TIMEFRAME

NET 45

ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING

☐ P-Card                             ☐ PRC                 ☐ Other ☒ Yes                 ☐ No

MINIMUM DELIVERY REQUIREMENTS

DESCRIPTION OF CHANGE NOTICE

OPTION LENGTH OF OPTION EXTENSION LENGTH OF EXTENSION REVISED EXP. DATE

☐ ☐ N/A

CURRENT VALUE VALUE OF CHANGE NOTICE ESTIMATED AGGREGATE CONTRACT VALUE

Freight FOB to the first destination. (“Ship to” noted on State Delivery Order (DO) reflects final destination.)

$0.00 $45,500,000.00

Effective December 13, 2021, Schedule B, Pricing is updated and replaced with the attached, which adds temporary storage and 
associated labor to the Contract as part of the "Additional Services" table.

All other terms, conditions, specifications and pricing remain the same Per vendor and agency agreement, and DTMB Central 
Procurement approval.

INITIAL EXPIRATION DATEINITIAL EFFECTIVE DATE

Various – See Schedule A, Section 8

DESCRIPTION 

CONTRACT SUMMARY

SW
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SCHEDULE B – PRICING  
CONTRACT NO. MA 220000000043 

 
1. Reserved.   

  
2. Pricing includes all costs, including but not limited to, any one-time or set-up 

charges, fees, and potential costs that Contractor may charge the State (e.g., 
shipping and handling, per piece pricing, and palletizing).   
 

3. Contractor quick payment terms:  None 
 

4. Reserved.   
 

5. Reserved. 
 

6. Replacement and repair parts pricing beyond Contract expiration: The Contractor 
will not extend contract pricing for replacement and repair parts beyond contract 
period. 

 
(Pricing Tables on following pages) 

  



 

Mi ch i ga n .gov/Mi P rocu re me n t 
C on t ra ct N o .  22000000004 3  

 

 
 
TABLE 2 – RESERVED 
 

 

TABLE 1 T   

TYPICAL 8 WORKSTATION PRICING

Description List Price Catalog Date Average% Discount off List 
(Pulled from Schedule B4)

AveragePrice 
after Discount

Actual 8 Workstation 
Cluster net price 

based on discounts 
listed on B4

Typical 8 Workstation Cluster 170,977.71$              02.01.2021 77.45% 38,554.86$        27,814.26$               

CLASS 1 - New Product

NEW PRODUCT PRICING

TABLE 3

Categories (Class  1 - New Product) Name of Proposed Product 
Line(s)

Firm-Fixed % 
Discount Catalog Date

Wood Case goods Master Series 60.90% 02.01.2021
 

Conference Room Tables (Laminate and 
Wood Options) Cultivate 66.00% 02.01.2021

Immerse 66.00% 02.01.2021
Jive  58.00% 02.01.2021
Planes Fixed Tables 66.00% 02.01.2021
Swivel 58.00% 02.01.2021

Collaborative Tables (Manual adjustable 
and Height adjustable) Hop 58.00% 02.01.2021

Jump 58.00% 02.01.2021
Planes Height Adj (HAT) 66.00% 02.01.2021
Upside 54.00% 02.01.2021

Common Top for Files X Series Files 77.50% 02.01.2021
 

Floor to Ceiling Demountable Wall 
System Enclose and Glass 55.00% 02.01.2021

Walls Accessories 55.00% 02.01.2021
Home Office Options Hop 58.00% 02.01.2021

Jive  58.00% 02.01.2021
Jump 58.00% 02.01.2021
Planes Height Adj (HAT) 66.00% 02.01.2021
Upside 54.00% 02.01.2021
X Series Filing 77.50% 02.01.2021
X Series Peds 77.50% 02.01.2021

 
Ergonomic Tools (Monitoy Arms; 
Sit/Stand Options) Belong Work Tools 58.00% 02.01.2021

Ergotron Accessories 60.00% 02.01.2021
Jumpstuff Work Tools 58.00% 02.01.2021

 
 

 
   

 
   

 
   

  
 

 

  

  
   

   
  

 
   

  
 

  
 

 

Workstation Product Lines

Base Bid
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p   

Panels UniGroup Systems 86.78% 02.01.2021
Places Systems 86.78% 02.01.2021
Systems Fabric 84.50% 02.01.2021

Panel Mount Components Adaptable Components 84.50% 02.01.2021
 

Work Surfaces Parts Adaptable Components 84.50% 02.01.2021
 

Work Surface Supports Adaptable Components 84.50% 02.01.2021
X Series Peds 77.50% 02.01.2021

 
Table Parts Cultivate 66.00% 02.01.2021

Hop 58.00% 02.01.2021
Immerse 66.00% 02.01.2021
Jive  58.00% 02.01.2021
Jump 58.00% 02.01.2021
Planes Fixed Tables 66.00% 02.01.2021
Planes Height Adj (HAT) 66.00% 02.01.2021
Swivel 58.00% 02.01.2021
Upside 54.00% 02.01.2021

02.01.2021
Storage Parts X Series Files 77.50% 02.01.2021

X Series Peds 77.50% 02.01.2021
 

Storage Accessories X Series Files 77.50% 02.01.2021
X Series Peds 77.50% 02.01.2021

 
Power Parts Power Accessories 58.00% 02.01.2021

UniGroup Systems 86.78% 02.01.2021
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*See also Schedule A, Section 4D. for Contractor policy details on possible fees 
pertaining to Change Orders and Cancellations which will be handled on a case-by-
case basis.  

 
 

TABLE 4

Categories (Class  1 - New Product) Name of Proposed Product 
Line(s)

Firm-Fixed % 
Discount Catalog Date

Systems Compose 80.50% 02.01.2021
Intuity 58.00% 02.01.2021
Active Components 58.00% 02.01.2021
Patterns 58.00% 02.01.2021
Reside Desking 58.00% 02.01.2021
Belong Screens 58.00% 02.01.2021

Technology Technology Products 58.00% 02.01.2021

Storage A Series Storage 58.00% 02.01.2021
Beside Storage 65.00% 02.01.2021
Behold Storage 58.05% 02.01.2021

Casegoods X Series Desks 77.50% 02.01.2021

Haworth Collection BuzziSpace 35.00% 02.01.2021
Haworth 50.00% 02.01.2021
Pablo Designs 15.00% 02.01.2021

TABLE 5
State Employee Discount

All discounts listed above for all product categories apply to State Employee purchases for their personal use.

Firm-Fixed % Discount

Additional Product Lines (excluding Seating)
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Product Service Rate
Fabric Panels Refabric 35.00$                    

Refabric/Cut (Core Only) 82.00$                    
Open Frames Panel Cut 42.00$                    

Paint (FRAME ONLY) 50.00$                    
Cut/Paint (FRAME ONLY) 91.00$                    
Refab New Style insert 42.00$                    
Fabric Insert Bar Paint 15.00$                    

Top Caps Paint 15.00$                    
Rails Paint 17.00$                    
Rails Cut 5.00$                      
Rails Cut/Paint   20.00$                    
Kick Plates Paint 15.00$                    
Glide Housings Paint 6.00$                      
Finish Posts Refab 17.00$                    

Cut/Refab 20.00$                    
Paint (Metal FP) 16.00$                    
Cut/Paint (Metal FP) 19.00$                    
Paint Top Trim 6.00$                      
Paint Bottom Trim 6.00$                      

Tackboards Refab 22.00$                    
Cut only (reusing fabric) 25.00$                    
Cut/Refab 25.00$                    

Flippers/Shelves Paint Shelf Pan 14.00$                    
Paint Shelf Dividers (Each) 8.00$                      
Paint/Re-tmold reg shelf ends 
(Pair) 18.00$                    
Paint/Re-tmold low shelf ends 
(Pair) 15.00$                    
Re-tmold Flipper 22.00$                    

Worksurfaces Re T-mold 22.00$                    
Cut/Re T-mold 40.00$                    
Cut/modify common top 50.00$                    
Paint Cantilevers (Pair) 17.00$                    
Cut Wireway/Tmold 46.00$                    
Paint Grommet (Each) 6.00$                      
Install Skates 2.25$                      
Re-Edgeband 35.00$                    
Cut/Re-Edgeband 50.00$                    

File conversion
Convert Receder to Drawers, 
Etc. (Per Cabinet) 48.00$                    

Lateral File Paint per Drawer 52.00$                    
5 foot high Personal Storage Tower Paint 305.00$                  
Pedestal Paint 95.00$                    
Wall Track/Wall Mount Paint 15.00$                    
Power Pole Paint 40.00$                    
Support Leg Paint 21.00$                    
Make a Corner Paint 20.00$                    
Light Paint 18.00$                    

Panel Fabric (Per Yard) Grade A 14.90$                    
Tmold (Per Linear Foot) 0.56$                      
3mm Edge Band (Per Linear Foot) 3.45$                      

   

     
      

      
   

       
 

     

          

  
     

  
     

      

   

        
        

        
  

    

       
        

       
    

REFURBISHING SERVICES
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Table 7 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

                     
                      

                      
                      

                      
                       
                       

                     
                    
                      

                       
                     
                       
                     

                    
                      

                      
                        
                        

                    
                       

                    
                      
                         

    
                    

    
                    

                     
                     

                     
                      

                      
                     

                        
                       

                    
                    

 
    

                      
                       

                       
                    

                      
                     

                     
                      

                    

                        
                         

                           

Item Clarification

Fabric Panel: Refabric Panel

Pricing does not include fabric, 
replacement side rail clips, top cap 
clips or hinges typically specified for 
panels that are refabbed

Flippers: Paint/Re-Tmold reg and low shelf ends, Re-
tmold Flipper

Pricing does not include replacement t-
mold

Worksurfaces: Re-Tmold, Cut/Re T-mold, Cut 
Wireway/Tmold

Pricing does not include replacement t-
mold

Worksurfaces: Install Skates
Pricing does not include replacement 
skates

Worksurfaces: Re-Edgeband, Cut/Re-Edgeband
Pricing does not include replacement 
edgeband

File Conversion: Convert Receder to Drawers, Etc

Pricing does not include parts required
to convert files; Pricing reflects the
labor only to convert a 2- High Lateral
File

Tmold (Per Linear Foot)

Tmold must be ordered in rolls of 100’; 
unit price listed in Cell C58 of Schedule 
B2 represents the price for a 100’ roll 
divided by 100.

3mm Edgeband (Per Linear Foot)

Edgeband must be ordered in rolls of 
20’; unit price listed in cell C59 of 
Schedule B2 represents the price for a 
20’ roll divided by 20.

 

Notes for Items in Table Above

 

PROGRAMMING SERVICES

APPLICATION: PROGRAMMING SERVICES 
FEES CHARGED TO STATE, PER NET 
USABLE SQUARE FOOT, BY PROJECT 

SIZE

NOT-TO-EXCEED PRICE - PER 
NET USABLE SQUARE FOOT

Up to 10,000 square feet $0.15
10,001 to 25,000 square feet $0.15
25,001 to 50,000 square feet $0.15
50,001 to 100,000 square feet $0.15
100,001 square feet and above $0.15
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Table 8 

 

ZONE 1 -                                             
Not-To-Exceed Blended Hourly 

Rate (3)
(See Schedule L, Zone Map)

ZONE 2 -                                        
Not-To-Exceed Blended 

Hourly Rate (3)
(See Schedule L, Zone Map)

Key Personnel (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Schedulers, Support 
Staff, Designers (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Installers (excluding 
moveable wall installation)  $                                       48.00  $                                55.00 

Non-Key Personnel: Electrician (2)  $                                       98.00  $                                98.00 

Non-Key Personnel: Installers - Rate for 
installation of moveable walls

55.00$                                        62.00$                                

Transportation and Travel charge 
(associated with a project and accrued at 
these rates where the Contractor is 
moving product from State inventory to a 
jobsite for installation, where the dealer is 
moving product through the Refurbishing 
process or any other time the dealer is 
moving State-owned or newly ordered 
product.

40.00$                                        50.00$                                

DESIGN, INSTALLATION, DISASSEMBLY & REMOVAL SERVICES
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Overtime rates must be submitted by the Contractor in writing and approved in writing by the 
program area overseeing the project. If approved labor rates will be billed at 1.5 times rates on Table 
8.  
 
 

 
 

                                               
   
 

    

                                          
  

  
    

                                                                             

    
                                                                             

    
                                                                             

                                                                              

      
   

                                                                        

    
       

      
       

       
     
        

     

                                                                        

     

(1) Hourly rate for Designers only applies for projects that have a mixture of new and old product, or only 
old product. Design charges for projects consisting of New Product Only will be billed at 4% of the new 
product purchase price                                                                                                                                                             
(2) Contractor only utilizes Union Electricians                                                                                                     
(3) For Not-To-Exceed Rates, the State Reserves the right to negotiate lower final rates on any projects.

Additional Pricing Notes: Key Personnel:Contractor does not charge an hourly rate for the Program 
Managers or Customer Service Representatives or Installation Supervisor.

Lead Refurbisher time is charged only for transportation of the Agency’s product throughout the 
Refurbishing process at the Transportation/Travel rate specified above. All other charges associated with 
the Lead Refurbisher are captured in the per unit Refurbishing pricing represented in the Refurbishing 
Services Pricing table.

The Key Personnel hourly rates indicated above represent the rate for Project Manager, Lead Designer 
and Lead Programmer.
 
Non-Key Personnel – Schedulers, Support Staff, Designers: The Contractor does not charge an hourly 
rate for the Schedulers or Support Staff.

The Non-Key Personnel Rates apply to Designers only. Where there is a mix of new products and State-
Owned existing product or product from the State’s inventory being utilized for a project, these hourly 
rates are applied.

White Glove Cleaning

Full Clean per Station $220.00 
Half Clean (Panels only of 
components only) per station $125.00 

Chair Cleaning per chair $15.00 
File Cleaning per file $40.00 
Broom Cleaning per Square Foot $0.09 

Temporary Storage: 

Storage – Square Foot/Year(1) $6.00
Labor (to pull product from and/or 
receive product in) – Hourly Rate $48.00

Note: Provided through Subcontractor/Dealer - DBI

(1) Billed monthly, based on the number of square feet the product 
occupies.

 *Note: No cleaning is included in other pricing component in 
contract, this is an add on service 

ADDITIONAL SERVICES
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Typ. 
Cluster 

Qty. 
Typ. Cluster Part Typ. Cluster Part Description  Qty. Part Number Part Description List Price Name of Associated Catalog Product Line

Percentage 
Discount (%) 

Price Before 
Discount

Price After 
Discount

1 1 30"w X 14"h Glass Stacker Add-On Glass Panel 30In.x14In.,Fabric Conn 1 EAG-3014-F Add-On Panel,Glazed,30In.W X 14In.H,Fabric Conn w/ Full Height Side Rail 1,060.69$                                   UniGroup 86.78% 1,060.69$                140.22$                   
1 SREH-4616 SIDE RAIL, 48" - 16", ADD ON PANELS 135.67$                                      UniGroup 86.78% 135.67$                   17.94$                     

2 1 30"w X 20"h Glass Stacker Add-On Glass Panel 30In.x20In.,Fabric Conn 1 EAG-3020-F Add-On Panel,Glazed,30In.W X 20In.H,Fabric Conn w/ Full Height Side Rail 1,180.69$                                   UniGroup 86.78% 1,180.69$                156.09$                   
1 SREH-4616 SIDE RAIL, 48" - 16", ADD ON PANELS 135.67$                                      UniGroup 86.78% 135.67$                   17.94$                     

3 1 48"w X 14"h Glass Stacker Add-On Glass Panel 48In.x14In.,Fabric Conn 1 EAG-414-F Add-On Panel,Glazed,48In.Wx14In.H,Fabric Conn 1,259.41$                                   UniGroup 86.78% 1,259.41$                166.49$                   

4 1
24"w X 44"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,24In.Wx44In.H, w/ Base Trim 1 EFP-242-B Unigroup Fabric Panel Power,3 Cir,332,24In.Wx44In.H,Base Trim,Asmb 1,411.20$                                   UniGroup 86.78% 1,411.20$                186.56$                   

5 1
30"w X 44"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,30In.Wx44In.H, w/ Base Trim 1 EFP-3042-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx44In.H,Base Trim,Asmb 1,517.22$                                   UniGroup 86.78% 1,517.22$                200.58$                   

6 2
48"w X 44"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,48In.Wx44In.H, w/ Base Trim 2 EFP-442-B Unigroup Fabric Panel Power,3 Cir,332,48In.Wx44In.H,Base Trim,Asmb 1,835.28$                                   UniGroup 86.78% 3,670.56$                485.25$                   

7 1
30"w X 50"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,30In.Wx50In.H, w/ Base Trim 1 EFP-3048-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx50In.H,Base Trim,Asmb 1,566.30$                                   UniGroup 86.78% 1,566.30$                207.06$                   

8 1
48"w X 50"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,48In.Wx50In.H, w/ Base Trim 1 EFP-448-B Unigroup Fabric Panel Power,3 Cir,332,50In.Wx50In.H,Base Trim,Asmb 1,884.36$                                   UniGroup 86.78% 1,884.36$                249.11$                   

9 3
12"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,12In.Wx64In.H, w/ Base Trim 3 EFN-162-B Unigroup Fabric Panel No-Power 12In.Wx64In.H,Base Trim,Asmb 1,077.11$                                   UniGroup 86.78% 3,231.33$                427.18$                   

10 1
18"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,18In.Wx64In.H, w/ Base Trim 1 EFP-1862-B Unigroup Fabric Panel Power,3 Cir 332,18In.Wx64In.H,Base Trim,Asmb 1,468.78$                                   UniGroup 86.78% 1,468.78$                194.17$                   

11 21
24"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,24In.Wx64In.H, w/ Base Trim 21 EFP-262-B Unigroup Fabric Panel Power,3 Cir,332,24In.Wx64In.H,Base Trim,Asmb 1,574.80$                                   UniGroup 86.78% 33,070.80$              4,371.96$                

12 1
30"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,30In.Wx64In.H, w/ Base Trim 1 EFP-3062-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx64In.H,Base Trim,Asmb 1,680.82$                                   UniGroup 86.78% 1,680.82$                222.20$                   

13 2
36"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,36In.Wx64In.H, w/ Base Trim 2 EFP-362-B Unigroup Fabric Panel Power,3 Cir 332,36In.Wx64In.H,Base Trim,Asmb 1,786.84$                                   UniGroup 86.78% 3,573.68$                472.44$                   

14 15
48"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,48In.Wx64In.H, w/ Base Trim 15 EFP-462-B Unigroup Fabric Panel Power,3 Cir,332,48In.Wx64In.H,Base Trim,Asmb 1,998.88$                                   UniGroup 86.78% 29,983.20$              3,963.78$                

15 1
36"w X 64"h Open Frame 
Panel-Powered Open Frame Panel,3 Cir,36In.Wx64In.H, w/ Base Trim 1 EOP-362-B Open Frame Panel,3 Cir,332,36In.Wx62In.H,Base Trim,Asmb w/ Fabric Insert 1,783.28$                                   UniGroup 86.78% 1,783.28$                235.75$                   

1 SPLY-0677 WK, O/F PANEL - INSERT 990.51$                                      UniGroup 86.78% 990.51$                   130.95$                   
16 1 90 Degree Finish Post- 44"h 90 Deg Finish Post,Fabric 44In H 1 FPFC-42-B UniGroup,90 Deg Finish Post,Fab 44In H 138.40$                                      UniGroup 86.78% 138.40$                   18.30$                     
17 1 90 Degree Finish Post- 64"h 90 Deg Finish Post,Fabric 64In H 1 FPFC-62-B 90Deg Finish Post,Fabric,64In.H,Full Hgt 158.40$                                      UniGroup 86.78% 158.40$                   20.94$                     

18 1
180 Degree Finish Post- 
44"h 180 Deg Finish Post,Fabric 44In H 1 FPFS-42-B UniGroup,180 Deg Finish Post,Fab 44In H 120.93$                                      UniGroup 86.78% 120.93$                   15.99$                     

19 6
180 Degree Finish Post- 
64"h 180 Deg Finish Post,Fabric 64In H 6 FPFS-62-B UniGroup,180 Deg Finish Post,Fab 64In H 140.53$                                      UniGroup 86.78% 843.18$                   111.47$                   

20 3 Top Cap Radius Edge Panel Acc, Radius Plastic Top Cap, for 3-Way & 4-Way 3 FPC-2 Panel Acc, Radius Plastic Top Cap, for 3-Way & 4-Way, UniGroup 35.77$                                        UniGroup 86.78% 107.31$                   14.19$                     
Panel Mount Components/Descriptions 
21 1 Slat Wall- 30"w Slatwall Assembly,16Hx30W 1 HGRY-3016 Slatwall Assembly,Plunigroup,16Hx30W 317.05$                                      UniGroup 86.78% 317.05$                   41.91$                     
22 1 Slat Wall- 48"w Slatwall Assembly,16Hx48W 1 HGRY-4816 Slatwall Assembly,Plunigroup,16Hx48W 407.91$                                      UniGroup 86.78% 407.91$                   53.93$                     
23 2 Fabric Tackboard- 24"w Tackboard 24In. X 16In. 2 HTB-2416 Tackboard 24In. X 16In. 304.12$                                      UniGroup 86.78% 608.24$                   80.41$                     
24 1 Fabric Tackboard- 36"w Tackboard 36In. X 16In. 1 HTB-3616 Tackboard 36In. X 16In. 323.98$                                      UniGroup 86.78% 323.98$                   42.83$                     
25 12 Fabric Tackboard- 48"w Tackboard 48In. X 16In. 12 HTB-4816 Tackboard 48In. X 16In. 343.84$                                      UniGroup 86.78% 4,126.08$                545.47$                   
26 1 Fabric Tackstrip- 48"w Tackstrip 48In. X 5In. 1 HTB-4805 Tackstrip 48In. X 5In. 271.24$                                      UniGroup 86.78% 271.24$                   35.86$                     
27 1 Markerboard- 48"w Markerboard, Magnetic,48Wx28H 1 HMB-4828 Markerboard, Magnetic,48Wx28H 1,029.44$                                   UniGroup 86.78% 1,029.44$                136.09$                   

Work Surface Parts/Descriptions
28 1 36"w Corner Work Surface 36Dx36W,Laminate,Edgeband,Notched,24,24 1 WUCA-3636-LJSAN44 Worksurface,Corner,36Dx36W,Lam,Edgeband,Std Core,Notched,24,24 659.86$                                      Adaptable Components 84.50% 659.86$                   102.28$                   
29 4 48"w Corner Work Surface 48Dx48W,Laminate,Edgeband,Notched,24,24 4 WUCA-4848-LJSAN44 Worksurface,Corner,48Dx48W,Lam,Edgeband,Std Core,Notched,24,24 815.13$                                      Adaptable Components 84.50% 3,260.52$                505.38$                   

30 1
18"d X 72"w Rectangular  
Work Surface 18Dx72W,Laminate,Edgeband,Notched 1 WURA-1872-LJSA Worksurface, Rect,18Dx72W,Lam,Edgeband,Std Core,Notched 536.72$                                      Adaptable Components 84.50% 536.72$                   83.19$                     

31 1
24"d X 24"w Rectangular 
Work Surface 24Dx24W,Laminate,Edgeband,Notched 1 WURA-2424-LJSA Worksurface, Rect,24Dx24W,Lam,Edgeband,Std Core,Notched 248.94$                                      Adaptable Components 84.50% 248.94$                   38.59$                     

32 1
24"d X 36"w Rectanglar 
Work Surface 24Dx36W,Laminate,Edgeband,Notched 1 WURA-2436-LJSA Worksurface, Rect,24Dx36W,Lam,Edgeband,Std Core,Notched 325.48$                                      Adaptable Components 84.50% 325.48$                   50.45$                     

33 13
24"d X 48"w Rectangular 
Work Surface 24Dx48W,Laminate,Edgeband,Notched 13 WURA-2448-LJSA Worksurface, Rect,24Dx48W,Lam,Edgeband,Std Core,Notched 441.77$                                      Adaptable Components 84.50% 5,743.01$                890.17$                   

34 1
24"d X 54"w Rectangular 
Work Surface 24Dx54W,Laminate,Edgeband,Notched 1 WURA-2454-LJSA Worksurface, Rect,24Dx54W,Lam,Edgeband,Std Core,Notched 480.35$                                      Adaptable Components 84.50% 480.35$                   74.45$                     

35 1
24"d X 96"w Rectangular 
Work Surface 24Dx96W,Laminate,Edgeband,Notched 1 WURA-2496-LJSA Worksurface, Rect,24Dx96W,Lam,Edgeband,Std Core,Notched 750.41$                                      Adaptable Components 84.50% 750.41$                   116.31$                   

36 1
24"w X 60"l D-Shape 
Peninsula Work Surface 24Wx60L,Laminate,Edgeband,Notched 1 WURD-2460-LJSA Worksurface,D-Shape Convergent,24Wx60L,Lam,Edgeband,Std 552.66$                                      Adaptable Components 84.50% 552.66$                   85.66$                     

37 1
24"w X 66"l Rectangular 
Peninsula Work Surface 24Wx66L,Laminate,Edgeband,Notched 1 WURV-2466-LJSA Worksurface,Rect Convergent,24Wx66L,Lam,Edgeband,Std Core,Notched 580.51$                                      Adaptable Components 84.50% 580.51$                   89.98$                     

38 1
12"d X 48"w Rectangular 
Transaction Top 12Dx48W,Laminate,Edgeband 1 WUTS-1248-LJSC Worksurface,Rect Countertop,12Dx48W,Lam,Edgeband,Std Core,No Cbl Mgt 445.86$                                      Adaptable Components 84.50% 445.86$                   69.11$                     

Work Surface Supports/Descriptions
39 1 Support Column Penninsula Support Column 1 WUCC-0004 Casegoods, Convergent Support Column 319.39$                                      Adaptable Components 84.50% 319.39$                   49.51$                     

40 1
Double Support Leg-
Standing Height Worksurface Standing Ht Dbl Support Leg,Steel,24In.D 1 SPLE-8363 Worksurface Dbl Support Leg,Aluminum,24In.D 37"-44" Height Adjustment 637.78$                                      Adaptable Components 84.50% 637.78$                   98.86$                     

41 1
Single Side Bracket Surface 
Support 1 ZEBA-0000-PR Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,LH 22.72$                                        Adaptable Components 84.50% 22.72$                     3.52$                        

42 26 Cantilever Bracket- Pair Standard,16.5In.D 26 ZEBD-1600-PP Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,Pair 119.78$                                      Adaptable Components 84.50% 3,114.28$                482.71$                   

43 3
Cantilever Bracket-Single 
(right or left handed) Standard,16.5In.D 3 ZEBD-1600-PL Bracket,Side,For Unigroup/Too/Places,RH 72.94$                                        Adaptable Components 84.50% 218.82$                   33.92$                     

44 5 Rear Corner Bracket 5 ZEBR-0000-PN Worksurface, Rear-Corner Bracket, Unigroup 20.87$                                        Adaptable Components 84.50% 104.35$                   16.17$                     

45 1
Transaction Top Bracket-
pair 1 ZEBT-0000-PNE UniGroup, Counter Top, Brkt, Rad Pntd Stl Top Cap 123.19$                                      Adaptable Components 84.50% 123.19$                   19.09$                     

Tables Parts/Descriptions

46 1
Height Adjustable Table-
Corner 90 Degree,Laminate, Edgeband,46"x46",Ht. Adj. 1 TS00-430B Planes Value,Table,Cr90s,Lam,46"x46",Eb3,Single-Stg Elec, Non-Programmable 2,069.00$                                   Planes Value 66.00% 2,069.00$                703.46$                   

47 1
Height Adjustable Table-
Rectangular 30"d X 48"w Rectangular,Laminate,Edgeband,29"x46", Ht. Adj. 1 TLRA-2946-LJSNCE Planes Value,Table,29"X46",Lam,Eb3,C-Leg, Single-Stg Elec, Non-Programmable 1,621.10$                                   Planes Value 66.00% 1,621.10$                551.17$                   

48 1
Height Adjustable Table-
Rectangular 30"d X 72"w Rectangular,Laminate,Edgeband,29"x70",Ht. Adj. 1 TLRA-2970-LJSNCE Planes Value Table,29"X70",Lam,Eb3,C-Leg, Single-Stg Elec, Non-Programmable 1,739.93$                                   Planes Value 66.00% 1,739.93$                591.58$                   

Storage Parts/Descriptions
49 2 Mini Storage Shelf-Straight Loop Mount Shelf,Straight Mini,48"W 2 HMSS-0648 UniGroup,Standard Mount Shelf,Straight Mini,Loop Bracket,48In.W 368.85$                                      UniGroup 86.78% 737.70$                   97.52$                     
50 1 Mini Storage Shelf-Corner Loop Mount Shelf,Corner Mini,48"W 1 HMSC-0648 UniGroup,Standard Mount Shelf,Corner Mini,Loop Bracket,48In.W 732.50$                                      UniGroup 86.78% 732.50$                   96.84$                     

51 1
24"w Overhead Storage 
Unit-Laminate Door 24"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1624-LML UniGroup/Too,Upper Storage,24"W,Lam Front,Panel Mount,Locking w/ Shelf Div 1,057.75$                                   Adaptable Components 84.50% 1,057.75$                163.95$                   

52 1
30"w Overhead Storage 
Unit-Laminate Door 30"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1630-LML UniGroup/ Too,Upper Storage,30"W,Lam Front,Panel Mount,Locking w/ Shelf Div 1,118.77$                                   Adaptable Components 84.50% 1,118.77$                173.41$                   

53 1
36"w Overhead Storage 
Unit-Laminate Door 36"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1636-LML UniGroup/Too,Upper Storage,36"W,Lam Front,Panel Mount,Locking w/ Shelf Div 1,179.79$                                   Adaptable Components 84.50% 1,179.79$                182.87$                   

54 12
48"w Overhead Storage 
Unit-Laminate Door 48"W,Laminate Front,Panel Mount,Hinge,Locking 12 UEFS-1648-LML UniGroup/Too,Upper Storage,48"W,Lam Front,Panel Mount,Locking w/ Shelf Div 1,301.83$                                   Adaptable Components 84.50% 15,621.96$              2,421.40$                

4 NADR-8 SHELF DIVIDERS, BOX OF 8 240.02$                                      Adaptable Components 84.50% 960.08$                   148.81$                   

55 3
Mobile Pedestal-
Pencil/Box/File Mobile,P/B/F,24"D,Steel Front,Steel Lock,Integral Pull,Caster,Steel Top 3 JPMP-24-SJ X Series,Pedestal,Mobile,P/B/F,24"D,PtdDrwFrt, J Pull,Cstr,Stl Top 785.97$                                      X Series 77.50% 2,357.91$                530.53$                   

56 1 Mobile Pedestal-Box/File Mobile,B/F,24"D,Steel Front,Steel Lock,Integral Pull,Caster,No Top 1 JPMA-24-SJC X Series,Pedestal,Mobile,B/F,24"D,PtdDrwFrt, J Pull,Cstr,No Top 689.53$                                      X Series 77.50% 689.53$                   155.14$                   

57 1
Attached Pedestal- 
Box/Box/File Attached,B/B/F,24"D,Steel Front,Steel Lock,Integral Pull 1 JPAH-24-SJ X Series,Pedestal,Attached,B/B/F,24"D,PtdDrwFrt, J Pull 671.45$                                      X Series 77.50% 671.45$                   151.08$                   

58 1 Lateral File- 2Drawer 36"w
27.5"H x 36"W,File,File,Steel Front,Inset, Lock Bar,Freestanding,Integral 
Pull,Glides 1 JLRD-0236-SJ X Series,27.5" x36"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J Pull,Glides 1,283.78$                                   X Series 77.50% 1,283.78$                288.85$                   

59 1 Lateral File- 2Drawer 42"w
27.5"H x 42"W,File,File,Steel Front,Inset,Lock Bar,Freestanding,Integral 
Pull,Glides 1 JLRD-0242-SJ X Series,27.5"Hx42"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J Pull,Glides 1,472.76$                                   X Series 77.50% 1,472.76$                331.37$                   

60 1 Lateral File-3Drawer 36"w
39.5"H x 36"W,File,File,File,Steel Front,Inset,Lock Bar,Freestanding,Integral 
Pull,Glides 1 JLRD-0336-SJ X Series,39.5"Hx36"W,Lateral File,File,File,Ptd Drawer Front,Inset,Lock Bar,J Pull,G 1,490.43$                                   X Series 77.50% 1,490.43$                335.35$                   

61 1 Lateral File-5Drawer 36"w
63.5"H x 36"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides 1 JLRD-0536-SJ X Series,63.5"Hx36"W,Lateral File,File,File,File,File,Ptd Drawer Front,Inset,Lock Ba  2,293.04$                                   X Series 77.50% 2,293.04$                515.93$                   

62 1 Lateral File-5Drawer 42"w
63.5"H x 42"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides 1 JLRD-0542-SJ X Series,63.5"Hx42"W,Lateral File,File,File,File,File,Ptd Drawer Front,Inset, Lock Ba  2,633.20$                                   X Series 77.50% 2,633.20$                592.47$                   

63 1
Personal Storage Tower-
File/File Right/Left Valet 63.5Hx24Wx24D,F/F,Valet,RH,Steel Front,Integral Pull, Steel Top,Glide,Steel Lock 1 J2HG-6324-SSJR X Series PST,HngdDr,63.5Hx24Wx24D,F/F,Valet,RH,PtdDwr,Ptd/StlDr,J Pull Stl,Reg 2,866.57$                                   X Series 77.50% 2,866.57$                644.98$                   

64 1 Locker- Right/Left Handed
24Dx63Hx18W,Single LH,Steel Front, Integral Pull Touch Latch,Steel Top,Steel 
Lock 1 JA24-6318-LSJR X Series, Locker, 24Dx64Hx18W,Single LH,Ptd Frnt, J-Pull Tch LtCH,Ptd Top 1,903.35$                                   X Series 77.50% 1,903.35$                428.25$                   

Storage Accessories Parts/Descriptions
65 1 Pedestal Cushion Top Cushion Top Kit, 24"D 1 JCTB-24 X Series,Pedestal,Cushion Top Kit, 24"D 318.67$                                      X Series 77.50% 318.67$                   71.70$                     
66 2 File Counterweight-36"w Counterweight,36" File 2 JFWA-36 X Series,Counterweight,36" File 167.20$                                      X Series 77.50% 334.40$                   75.24$                     
67 1 File Counterweight-42"w Counterweight,42" File 1 JFWA-42 X Series,Counterweight,42" File 194.57$                                      X Series 77.50% 194.57$                   43.78$                     

68 1
File Common Top 18"d X 
36"w Laminate Top, 18Dx36W, Edgeband 1 JTRL-1836-JYJYS X Series, Common Top, Inset Frnt, Lam Top, 18Dx36W, 3mm Plstc Usr,1mm L/R 366.95$                                      X Series 77.50% 366.95$                   82.56$                     

Ergo Tools/Accessories Parts/Descriptions  
69 1 Keyboard Tray Basic Short,17In. Track,No Mouse Pad 1 KU1A-0017-2N AKP,Basic Short,17In. Track,No Mouse Pad 392.34$                                      Accessories 58.00% 392.34$                   164.78$                   
70 1 Single Monitor Arm Adjustable, Full Extension Single Post, Single Arm 1 45-241-026 Ergotron, LX Desk Mount LCD Arm 303.70$                                      Ergotron 60.00% 303.70$                   121.48$                   
71 1 Duel Montior Arm Adjustable,Full Extension Single Post, Double Arm 1 45-492-216 Ergotron, LX Dual Stacking Arm, No Grommet Mount, Bright White 611.97$                                      Ergotron 60.00% 611.97$                   244.79$                   

72 14
Task Light- Under Overhead 
Mount LED,Adapt,17", Stand Alone,18 Watt,9' Cord 14 LUTN-0017-19ULDN Light, Task, LED,Adapt,17", Stand Alone,18 Watt,9' Cord 176.13$                                      Accessories 58.00% 2,465.82$                1,035.64$                

73 2
Clamp Mount Power 
Module 6 Port,4 Recpt,2 Usb,0 Data port,0 Cable garage,Black,6' Fxd cord 2 EUD1-PF0B-4200 6 Port,4 Recpt,2 Usb,Blk ano alum,Blk tch,6'cord, Includes EUDB-0000-HB clamp 686.77$                                      Accessories 58.00% 1,373.54$                576.89$                   

Power Parts/Descriptions 

74 1 Hardwire Base Feed Module Hardwire, 3 Cir,332 1 BFM-1-B Base Feed Module,Hardwire, 3 Cir,332 333.27$                                      UniGroup 86.78% 333.27$                   44.06$                     
75 30 Duplexes Duplex receptacle, 3Cir, 332 6 PRD-3-B Duplex Receptacles (Box Of 6),3 Cir,332,No ctrl 196.37$                                      UniGroup 86.78% 1,178.22$                155.76$                   
76 1 Top Feed Module 68 In For Panel Height 64 In & 68 In 1 TFM-6400-B Top Feed Module 68 In For Panel Height 64 In & 68 I 1,727.20$                                   UniGroup 86.78% 1,727.20$                228.34$                   

77 2
Power Base Connector Pass 
Through Connector Assembly, Pass Through,12In.,3Cir,332 1 2561-3708 Conduit Conn, Assy, Pass thru for (2) 12" panels side by side. 3 cir., 34" L 527.32$                                      UniGroup 86.78% 527.32$                   69.71$                     

78 1 Pan Power Connector Straight Pan Power Connector,Pwr,3CIR,332 1 PCOF-1-B UniGroup-Connector Assembly, Pass Through,12In.,3Cir,332 167.96$                                      UniGroup 86.78% 167.96$                   22.20$                     

PARTS LIST - TYPICAL 8 WORKSTATION CLUSTER (HAWORTH UNIGROUP)

Panel Parts/ Descriptions

Typical 8 Workstation Cluster (Haworth Unigroup Parts List) PRICING
CONTRACT'S BASE PRODUCT
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CONTRACT SUMMARY 

DESCRIPTION: MODULAR OFFICE SYSTEMS FURNITURE AND SERVICES - STATEWIDE 

INITIAL EFFECTIVE DATE INITIAL EXPIRATION DATE 

INITIAL AVAILABLE 
OPTIONS 

EXPIRATION DATE BEFORE 
CHANGE(S) NOTED BELOW 

November 22, 2021 November 21, 2026 2 - One Year November 21, 2026 
PAYMENT TERMS DELIVERY TIMEFRAME 

Net 45 Various – See Schedule A, Section 8 
ALTERNATE PAYMENT OPTIONS EXTENDED PURCHASING 

☐ P-card ☐ Payment Request (PRC) ☐ Other ☒ Yes  ☐ No
MINIMUM DELIVERY REQUIREMENTS 

Freight FOB to the first destination. (“Ship to” noted on State Delivery Order (DO) reflects final destination.) 
MISCELLANEOUS INFORMATION 
THIS IS NOT AN ORDER: This Contract Agreement is awarded on the bases of our inquiry bearing the 
solicitation #210000001771. Orders for delivery will be issued directly by Departments through the issuance 
of a Delivery Order Form. 

ESTIMATED CONTRACT VALUE AT TIME OF EXECUTION $45,500,000.00

STATE OF MICHIGAN PROCUREMENT 
Department of Technology, Management, and Budget 
525 W. ALLEGAN ST., LANSING, MICHIGAN 48913 
P.O. BOX 30026 LANSING, MICHIGAN 48909 
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FOR THE CONTRACTOR: 

Company Name 

Authorized Agent Signature 

Authorized Agent (Print or Type) 

Date 

FOR THE STATE: 

Signature 

Name & Title 

Agency 

Date 
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STANDARD CONTRACT TERMS 
This STANDARD CONTRACT (“Contract”) is agreed to between the State of Michigan 
(the “State”) and Haworth, Inc. (“Contractor”), a Michigan corporation. This Contract 
is effective on November 22, 2021 (“Effective Date”), and unless terminated, expires 
on November 21, 2026. 
This Contract may be renewed for up to 2 additional 1-year period(s). Renewal is at the 
sole discretion of the State and will automatically extend the Term of this Contract. The 
State will document its exercise of renewal options via Contract Change Notice. 
The parties agree as follows: 

1. Definitions.  For the purposes of this Contract, the following terms have the following
meanings:

“Accept” has the meaning set forth in Section 20.

“Acceptance” has the meaning set forth in Section 20.

“Affiliate” of a Person means any other Person that directly or indirectly, through
one or more intermediaries, controls, is controlled by, or is under common control
with, such Person. For purposes of this definition, the term “control” (including the
terms “controlled by” and “under common control with”) means the direct or indirect
ownership of more than fifty percent (50%) of the voting securities of a Person.

“Allegedly Infringing Materials” has the meaning set forth in Section 33.

“Business Day” means a day other than a Saturday, Sunday or other day on which
the State is authorized or required by Law to be closed for business.

“Business Owner” is the individual appointed by the agency buyer to (a) act as the
agency’s representative in all matters relating to the Contract, and (b) co-sign off on
notice of Acceptance.  The Business Owner will be identified in the Statement of
Work.

“Change” has the meaning set forth in Section 5.

“Change Notice” has the meaning set forth in Section 5.

“Change Proposal” has the meaning set forth in Section 5.

“Change Request” has the meaning set forth in Section 5.

“Confidential Information” has the meaning set forth in Section 38.a.
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“Configuration” means State-specific changes made to the Software without 
Source Code or structural data model changes occurring. 

“Contract” has the meaning set forth in the preamble. 

“Contract Activities” includes the Services, Deliverables, delivery of commodities, 
or other contractual requirements set forth in SCHEDULE A, STATEMENT OF 
WORK, including any subsequent Statement(s) of Work, that the Contractor agrees 
to provide and the State agrees to purchase pursuant to the terms of this Contract.   

“Contract Administrator” is the individual appointed by each party to (a) administer 
the terms of this Contract, and (b) approve any Change Notices under this Contract.  
Each party’s Contract Administrator will be identified in the Statement of Work. 

“Contractor” has the meaning set forth in the preamble. 

“Contractor’s Bid Response” means the Contractor’s proposal submitted in 
response to the State’s requests to obtain Contract Activities.   

“Contractor Personnel” means all employees of Contractor or any Permitted 
Subcontractors involved in the performance of Services hereunder. 

“Deliverables” means all materials, including, but not limited to Software, 
Documentation, written materials and commodities, that Contractor is required to or 
otherwise does provide to the State under this Contract and otherwise in connection 
with any Services, including all items specifically identified as Deliverables in 
SCHEDULE A, STATEMENT OF WORK. 

“Dispute Resolution Procedure” has the meaning set forth in Section 55. 

“DTMB” means the Michigan Department of Technology, Management and Budget. 

“Effective Date” has the meaning set forth in the preamble. 

“Fees” means collectively all fees collected by the Contractor pursuant to the terms 
of this Contract. 

“Financial Audit Period” has the meaning set forth in Section 42. 

“Force Majeure” has the meaning set forth in Section 54. 

“HIPAA” has the meaning set forth in Section 47. 
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“Intellectual Property Rights” means all or any of the following: (a) patents, patent 
disclosures, and inventions (whether patentable or not); (b) trademarks, service 
marks, trade dress, trade names, logos, corporate names, and domain names, 
together with all of the associated goodwill; (c) copyrights and copyrightable works 
(including computer programs), mask works and rights in data and databases; (d) 
trade secrets, know-how and other confidential information; and (e) all other 
intellectual property rights, in each case whether registered or unregistered and 
including all applications for, and renewals or extensions of, such rights, and all 
similar or equivalent rights or forms of protection provided by applicable Law in any 
jurisdiction throughout the world.  

“Key Personnel” means any Contractor Personnel identified as key personnel in 
SCHEDULE A, STATEMENT OF WORK. 

“Law” means any statute, law, ordinance, regulation, rule, code, order, constitution, 
treaty, common law, judgment, decree or other requirement or rule of any federal, 
state, local or foreign government or political subdivision thereof, or any arbitrator, 
court or tribunal of competent jurisdiction. 

“Loss or Losses” means all losses, damages, liabilities, deficiencies, claims, 
actions, judgments, settlements, interest, awards, penalties, fines, costs or expenses 
of whatever kind, including reasonable attorneys' fees and the costs of enforcing any 
right to indemnification hereunder and the cost of pursuing any insurance providers. 

“Maintenance Release” means any update, upgrade, release or other adaptation or 
modification of the Software, including any updated Documentation, that Contractor 
may generally provide to its licensees from time to time during the Term, which may 
contain, among other things, error corrections, enhancements, improvements or 
other changes to the user interface, functionality, compatibility, capabilities, 
performance, efficiency or quality of the Software. 

“New Version” means any new version of the Software that the Contractor may from 
time to time introduce and market generally as a distinct licensed product, as may be 
indicated by Contractor's designation of a new version number. 

“PAT” means a document or product accessibility template, including any 
Information Technology Industry Council Voluntary Product Accessibility Template or 
VPAT®, that specifies how information and software products, such as websites, 
applications, software and associated content, conform to WCAG 2.0 Level AA.  
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“Permitted Subcontractor” has the meaning set forth in Section 13. 

“Person” means an individual, corporation, partnership, joint venture, limited liability 
company, governmental authority, unincorporated organization, trust, association or 
other entity. 

“Pricing” means any and all fees, rates and prices payable under this Contract, 
including pursuant to any Schedule or Exhibit hereto. 

“Pricing Schedule” means the schedule attached as SCHEDULE B, setting forth 
the Fees, rates and Pricing payable under this Contract. 

“Program Manager” is the individual appointed by each party to (a) monitor and 
coordinate the day-to-day activities of this Contract, and (b) for the State, to co-sign 
off on its notice of Acceptance of the Deliverables.  Each party’s Program Manager 
will be identified in the Statement of Work. 

“Replacement of Key Personnel Credit” has the meaning set forth in Section 15.  

“Representatives” means a party's employees, officers, directors, partners, 
shareholders, agents, attorneys, successors and permitted assigns. 

“RFP” means the State’s request designed to solicit responses for Contract Activities 
under this Contract. 

“Software” means Contractor’s software set forth in the Statement of Work, and any 
Maintenance Releases or New Versions provided to the State and any 
Configurations made by or for the State pursuant to this Contract, and all copies of 
the foregoing permitted under this Contract and the License Agreement.   

“Services” means any of the services Contractor is required to or otherwise does 
provide under this Contract, SCHEDULE A, STATEMENT OF WORK 

“Source Code” means the human readable source code of the Software to which it 
relates, in the programming language in which the Software was written, together 
with all related flow charts and technical documentation, including a description of 
the procedure for generating object code, all of a level sufficient to enable a 
programmer reasonably fluent in such programming language to understand, build, 
operate, support, maintain and develop modifications, upgrades, updates, 
adaptations, enhancements, new versions and other derivative works and 
improvements of, and to develop computer programs compatible with, the Software. 
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“Site” means the physical location designated by the State in, or in accordance with, 
this Contract or the Statement of Work for delivery or installation of the Contract 
Activities. 

“State” means the State of Michigan. 

“State Data” has the meaning set forth in Section 37.a. 

“State Materials” means all materials and information, including equipment, 
documents, data, know-how, ideas, methodologies, specifications, software, content 
and technology, in any form or media, directly or indirectly provided or made 
available to Contractor by or on behalf of the State in connection with this Contract. 

“Statement of Work” means any statement of work entered into by the parties and 
attached as a schedule to this Contract.  The initial Statement of Work is attached as 
SCHEDULE A, and subsequent Statements of Work shall be sequentially identified 
and attached as Schedules A-1, A-2, A-3, etc. 

“Stop Work Order” has the meaning set forth in Section 27. 

“Term” has the meaning set forth in the preamble. 

“Third Party” means any Person other than the State or Contractor. 

“Transition Period” has the meaning set forth in Section 31. 

“Transition Responsibilities” has the meaning set forth in Section 31. 

“Warranty Period” means the period set forth in SCHEDULE A, the Statement of 
Work, commencing on the date of acceptance of all Deliverables purchased 
pursuant to the terms of this Contract.   

“WCAG 2.0 Level AA” means level AA of the World Wide Web Consortium Web 
Content Accessibility Guidelines version 2.0. 

“Work Product” means all State-specific deliverables that Contractor is required to, 
or otherwise does, provide to the State under this Contract including but not limited 
to written materials, computer scripts, software configuration, software 
customization, APIs, macros, user interfaces, reports, project management 
documents, forms, templates, and other State-specific documents and related 
materials together with all ideas, concepts, processes, and methodologies 
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developed in connection with this Contract whether or not embodied in this Contract.  
Work Product does not include software.   

2. Duties of Contractor. Contractor must perform the services and provide the 
deliverables described in SCHEDULE A, STATEMENT OF WORK (the “Contract 
Activities”). An obligation to provide delivery of any commodity is considered a 
service and is a Contract Activity. 
Contractor must furnish all labor, equipment, materials, and supplies necessary for 
the performance of the Contract Activities, and meet operational standards, unless 
otherwise specified in SCHEDULE A. 
Contractor must: (a) perform the Contract Activities in a timely, professional, safe, 
and workmanlike manner consistent with standards in the trade, profession, or 
industry; (b) meet or exceed the performance and operational standards, and 
specifications of the Contract; (c) provide all Contract Activities in good quality, with 
no material defects; (d) not interfere with the State’s operations; (e) obtain and 
maintain all necessary licenses, permits or other authorizations necessary for the 
performance of the Contract; (f) cooperate with the State, including the State’s quality 
assurance personnel, and any third party to achieve the objectives of the Contract; 
(g) return to the State any State-furnished equipment or other resources in the same 
condition as when provided when no longer required for the Contract; (h) not make 
any media releases without prior written authorization from the State; (i) assign to the 
State any claims resulting from state or federal antitrust violations to the extent that 
those violations concern materials or services supplied by third parties toward 
fulfillment of the Contract; (j) comply with all State physical and IT security policies 
and standards which will be made available upon request; and (k) provide the State 
priority in performance of the Contract except as mandated by federal disaster 
response requirements. Any breach under this paragraph is considered a material 
breach. 
Contractor must also be clearly identifiable while on State property by wearing 
identification issued by the State, and clearly identify themselves whenever making 
contact with the State. 

3. Statement(s) of Work.  Contractor shall provide the Contract Activities pursuant to 
Statements of Work entered into under this Contract.  No Statement of Work shall be 
effective unless signed by each party’s Contract Administrator.  The term of each 
Statement of Work shall commence on the parties' full execution of the Statement of 
Work and terminate when the parties have fully performed their obligations. The 
terms and conditions of this Contract will apply at all times to any Statements of Work 
entered into by the parties and attached as a schedule to this Contract.  The State 
shall have the right to terminate such Statement of Work as set forth in Sections 28 
and 29  Contractor acknowledges that time is of the essence with respect to 
Contractor’s obligations under each Statement of Work and agrees that prompt and 
timely performance of all such obligations in accordance with this Contract and the 
Statements of Work is strictly required.    



 

Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

4. Statement of Work Requirements.  Each Statement of Work may include the 
following: (a) names and contact information for Contractor’s Contract Administrator, 
Program Manager and Key Personnel; (b) names and contact information for the 
State’s Contract Administrator, Program Manager and Business Owner; (c) a detailed 
description of the Services to be provided under this Contract, including any training 
obligations of Contractor; (d) a detailed description of the Deliverables to be provided 
under this Contract; (e) a description of all liquidated damages associated with this 
Contract, if any; and (f) a detailed description of all State Resources, if any, required 
to complete the Implementation Plan, if such a Plan is necessary. 

5. Change Control Process.  The State may at any time request in writing (each, a 
“Change Request”) changes to the Statement of Work, including changes to the 
Contract Activities (each, a “Change”).  Upon the State’s submission of a Change 
Request, the parties will evaluate and implement all Changes in accordance with this 
Section 5.  No Change will be effective until the parties have executed a Change 
Notice.  Except as the State may request in its Change Request or otherwise in 
writing, Contractor must continue to perform its obligations in accordance with the 
Statement of Work pending negotiation and execution of a Change Notice.  
Contractor will use its best efforts to limit any delays or Fee increases from any 
Change to those necessary to perform the Change in accordance with the applicable 
Change Notice.  Contractor may, on its own initiative and at its own expense, prepare 
and submit its own Change Request to the State.  However, the State will be under 
no obligation to approve or otherwise respond to a Change Request initiated by 
Contractor. 

6. Notices. All notices and other communications required or permitted under this 
Contract must be in writing and will be considered given and received: (a) when 
verified by written receipt if sent by courier; (b) when actually received if sent by mail 
without verification of receipt; or (c) when verified by automated receipt or electronic 
logs if sent by facsimile or email. 

If to State: If to Contractor: 
Mary Ostrowski 
525 W Allegan St., 1st Flr NE 
Lansing MI 48909 
ostrowskim@michigan.gov 
517-249-0438 

Haworth, Inc. 
Attn: Matt Corl 
One Haworth Center 
Holland, MI 49423 
Matt.Corl@Haworth.com 
616-393-3597 
 
With copy to: 
Haworth, Inc. 
One Haworth Center 
Holland, MI 49423 
Attn: Legal Department 
E-mail: Legal@Haworth.com 
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7. Performance Guarantee. Contractor must at all times have financial resources 
sufficient, in the opinion of the State, to ensure performance of the Contract and must 
provide proof upon request. The State may require a performance bond (as specified 
in SCHEDULE A – Statement of Work) if, in the opinion of the State, it will ensure 
performance of the Contract. 

8. Insurance Requirements. Contractor, at its sole expense, must maintain the 
insurance coverage identified below. All required insurance must: (i) protect the State 
from claims that arise out of, are alleged to arise out of, or otherwise result from 
Contractor's or subcontractor's performance; (ii) be primary and non-contributing to 
any comparable liability insurance (including self-insurance) carried by the State; and 
(iii) be provided by a company with an A.M. Best rating of "A-" or better, and a 
financial size of VII or better. 
 

Required Limits Additional Requirements 
Commercial General Liability Insurance 

Minimum Limits: 
$1,000,000 Each Occurrence 
$1,000,000 Personal & Advertising 
Injury 
$2,000,000 Products/Completed 
Operations 
$2,000,000 General Aggregate 

Policy must be endorsed to add 
“the State of Michigan, its 
departments, divisions, agencies, 
offices, commissions, officers, 
employees, and agents” as 
additional insureds using 
endorsement CG 20 10 11 85, or 
both CG 20 10 12 19 and CG 20 
37 12 19. 

Umbrella or Excess Liability Insurance  
Minimum Limits: 
$5,000,000 General Aggregate 
 

Policy must follow form. 

Automobile Liability Insurance 
Minimum Limits: 
$1,000,000 Per Accident 

Policy must: (1) be endorsed to 
add “the State of Michigan, its 
departments, divisions, agencies, 
offices, commissions, officers, 
employees, and agents” as 
additional insureds; and (2) 
include Hired and Non-Owned 
Automobile coverage.  

Workers' Compensation Insurance 
Minimum Limits: 
Coverage according to applicable 
laws governing work activities 

Waiver of subrogation, except 
where waiver is prohibited by law. 
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Employers Liability Insurance 
Minimum Limits: 
$500,000 Each Accident 
$500,000 Each Employee by Disease 
$500,000 Aggregate Disease 

 

Property Insurance 
Contractor is responsible for any loss 
or damage to State property arising 
out of this agreement, including cargo 
while in transit, and cargo in 
Contractor’s care, custody, and 
control, up to its replacement value.  

Policy must be endorsed to add 
“the State of Michigan, its 
departments, divisions, agencies, 
offices, commissions, officers, 
employees, and agents” as a loss 
payee as its interests appear. 

 
If any required policies provide claims-made coverage, the Contractor must: (i) provide 
coverage with a retroactive date before the Effective Date of the Contract or the beginning 
of Contract Activities; (ii) maintain coverage and provide evidence of coverage for at least 
three (3) years after completion of the Contract Activities; and (iii) if coverage is cancelled 
or not renewed, and not replaced with another claims-made policy form with a retroactive 
date prior to the Effective Date of this Contract, Contractor must purchase extended 
reporting coverage for a minimum of three (3) years after completion of work.  
Contractor must: (i) provide insurance certificates to the Contract Administrator, 
containing the agreement or delivery order number, at Contract formation and within 
twenty (20) calendar days of the expiration date of the applicable policies; (ii) require that 
subcontractors maintain the required insurances contained in this Section; (iii) notify the 
Contract Administrator within five (5) business days if any policy is cancelled; and (iv) 
waive all rights against the State for damages covered by insurance. Failure to maintain 
the required insurance does not limit this waiver. 
This Section is not intended to and is not to be construed in any manner as waiving, 
restricting or limiting the liability of either party for any obligations under this Contract 
(including any provisions hereof requiring Contractor to indemnify, defend and hold 
harmless the State). 
 

9. Administrative Fee and Reporting. Contractor must pay an administrative fee of 
1% on all payments made to Contractor under the Contract including transactions 
with the State (including its departments, divisions, agencies, offices, and 
commissions), MiDEAL members, and other states (including governmental 
subdivisions and authorized entities). Administrative fee payments must be made 
online by check or credit card at: https://www.thepayplace.com/mi/dtmb/adminfee 
Contractor must submit an itemized purchasing activity report, which includes at a 
minimum, the name of the purchasing entity and the total dollar volume in sales. 
Reports should be mailed to MiDeal@michigan.gov. 

https://www.thepayplace.com/mi/dtmb/adminfee
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The administrative fee and purchasing activity report are due within 30 calendar days 
from the last day of each calendar quarter. 

10. Extended Purchasing Program. This contract is extended to MiDEAL members. 
MiDEAL members include local units of government, school districts, universities, 
community colleges, and nonprofit hospitals. A current list of MiDEAL members is 
available at www.michigan.gov/mideal. 
Upon written agreement between the State and Contractor, this contract may also be 
extended to: (a) other states (including governmental subdivisions and authorized 
entities) and (b) State of Michigan employees. 
If extended, Contractor must supply all Contract Activities at the established Contract 
prices and terms. The State reserves the right to impose an administrative fee and 
negotiate additional discounts based on any increased volume generated by such 
extensions. 
Contractor must submit invoices to, and receive payment from, extended purchasing 
program members on a direct and individual basis. 

11. Independent Contractor. Contractor is an independent contractor and assumes all 
rights, obligations and liabilities set forth in this Contract. Contractor, its employees, 
and agents will not be considered employees of the State. No partnership or joint 
venture relationship is created by virtue of this Contract. Contractor, and not the 
State, is responsible for the payment of wages, benefits and taxes of Contractor’s 
employees and any subcontractors. Prior performance does not modify Contractor’s 
status as an independent contractor.  

12. Intellectual Property Rights.  Contractor hereby acknowledges that the State is and 
will be the sole and exclusive owner of all right, title, and interest in the Work Product 
produced as part of the Contract Activities, and all associated intellectual property 
rights, if any. In general, Work Product constitutes works made for hire as defined in 
Section 101 of the Copyright Act of 1976. To the extent any Work Product, and 
related intellectual property do not qualify as works made for hire under the Copyright 
Act, Contractor will, and hereby does, immediately on its creation, assign, transfer 
and otherwise convey to the State, irrevocably and in perpetuity, throughout the 
universe, all right, title and interest in and to the Work Product, including all 
intellectual property rights therein.  Contractor also irrevocably waives any and all 
claims Contractor may have now or hereafter have in any jurisdiction to so called 
“moral rights” or rights of droit moral with respect to the Work Product.  If at some 
point during the term of this contract additional contract activities need to include the 
purchase or use of software, such purchase, use, or access to Software shall be 
subject to incorporation of additional State terms schedules.  Notwithstanding the 
foregoing, the State acknowledges and agrees that the term “Work Product” does not 
apply to any furniture or other office products, or their respective designs, supplied by 
Contractor hereunder. Contractor retains all intellectual property rights in the furniture 
and other office products Contractor supplies under this Agreement, and any 

http://www.michigan.gov/mideal
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customization or installation thereof by Contractor will not convert such products into 
“Work Product” or “works made for hire.” 

13. Subcontracting. Contractor will not, without the prior written approval of the State, 
which consent may be given or withheld in the State’s sole discretion, engage any 
Third Party to perform Services.  The State’s approval of any such Third Party (each 
approved Third Party, a “Permitted Subcontractor”) does not relieve Contractor of 
its representations, warranties or obligations under this Contract.  Without limiting the 
foregoing, Contractor will: (a) be responsible and liable for the acts and omissions of 
each such Permitted Subcontractor (including such Permitted Subcontractor's 
employees who, to the extent providing Services or Deliverables, shall be deemed 
Contractor Personnel) to the same extent as if such acts or omissions were by 
Contractor or its employees; (b) name the State a third party beneficiary under 
Contractor’s Contract with each Permitted Subcontractor with respect to the Services; 
(c) be responsible for all fees and expenses payable to, by or on behalf of each 
Permitted Subcontractor in connection with this Contract, including, if applicable, 
withholding of income taxes, and the payment and withholding of social security and 
other payroll taxes, unemployment insurance, workers' compensation insurance 
payments and disability benefits; and (d) notify the State of the location of the 
Permitted Subcontractor and indicate if it is located within the continental United 
States.  

14. Staffing.  Contractor is solely responsible for all Contractor Personnel and for the 
payment of their compensation, including, if applicable, withholding of income taxes, 
and the payment and withholding of social security and other payroll taxes, 
unemployment insurance, workers’ compensation insurance payments and disability 
benefits.  The State’s Contract Administrator may require Contractor to remove or 
reassign personnel by providing a notice to Contractor. 

15. Key Personnel.  If the State and Contractor determine that Key Personnel are 
required to complete the Contract Activities, such Key Personnel shall be identified in 
SCHEDULE A, STATEMENT OF WORK.  Before reassigning an individual to any 
Key Personnel position, Contractor will notify the State of the proposed assignment, 
introduce the individual to the State’s Program Manager, and provide the State with a 
resume and any other information about the individual reasonably requested by the 
State and that does not violate any applicable laws.  The State may interview the 
individual before granting written approval; provided, that the State’s interview of the 
individual does not unreasonably delay Contractor’s replacement of Key Personnel.  
In the event the State finds a proposed individual unacceptable, the State will provide 
a written explanation including reasonable detail outlining the reasons for the 
rejection. 

Contractor will not remove any Key Personnel from their assigned roles on this 
Contract without the prior written consent of the State.  Contractor must provide 30 
days advance written notice to the State for review.  The State may require a 30 
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calendar day training period for replacement personnel prior to removal, if approved by 
the State.  

It is further acknowledged that a delay in replacing Key Personnel will interfere with the 
timely and proper completion of the Contract, to the loss and damage of the State, and 
it would be impracticable and extremely difficult to fix the actual damage sustained by 
the State. (each, a “Replacement of Key Personnel Credit.”) Therefore, the State may 
assess liquidated damages against Contractor as specified below. 

 
Until the Key Personnel is replaced, the State is entitled to collect $1,000 per individual 
per day for the removal of any Key Personnel without prior approval of the State; 
provided, that, the Contractor will have 10 business days to replace the Key Personnel 
before such $1,000 per day credit is applicable and the State is not the cause of the 
delay in replacement of the Key Personnel. 

 
 

16. Background Checks. Pursuant to Michigan law, all agencies subject to IRS Pub. 
1075 are required to ask the Michigan State Police to perform fingerprint background 
checks on all employees, including Contractor and Subcontractor employees, who 
may have access to any database of information maintained by the federal 
government that contains confidential or personal information, including, but not 
limited to, federal tax information. Further, pursuant to Michigan law, any agency 
described above is prohibited from providing Contractors or Subcontractors with the 
result of such background check. For more information, please see Michigan Public 
Act 427 of 2018. Upon request, or as may be specified in SCHEDULE A, Contractor 
must perform background checks on all employees and subcontractors and its 
employees prior to their assignment. The scope is at the discretion of the State and 
documentation must be provided as requested. Contractor is responsible for all costs 
associated with the requested background checks. The State, in its sole discretion, 
may also perform background checks. 

17. Assignment. Contractor may not assign this Contract to any other party without the 
prior approval of the State. Upon notice to Contractor, the State, in its sole discretion, 
may assign in whole or in part, its rights or responsibilities under this Contract to any 
other State agency, division or department. If the State determines that a novation of 
the Contract to a State agency, division, or department is necessary, Contractor will 
agree to the novation and provide all necessary documentation and signatures. 

18. Change of Control. Contractor will notify within 30 days of any public announcement 
or otherwise once legally permitted to do so, the State of a change in control of the 
Contractor’s organizational structure or ownership. For purposes of this Contract, a 
change in control means any of the following: (a) a sale of more than 50% of 
Contractor’s stock; (b) a sale of substantially all of Contractor’s assets; (c) a change 
in a majority of Contractor’s board members; (d) consummation of a merger or 
consolidation of Contractor with any other entity; (e) a change in majority ownership 
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through a transaction or series of transactions; (f) or the board (or the stockholders) 
approves a plan of complete liquidation. A change of control does not include any 
consolidation or merger effected exclusively to change the domicile of Contractor, or 
any transaction or series of transactions principally for bona fide equity financing 
purposes. 
In the event of a change of control, Contractor must require the successor to assume 
this Contract and all of its obligations under this Contract. 

19. Ordering. Contractor is not authorized to begin performance until receipt of 
authorization as identified in SCHEDULE A. 

20. Acceptance. Contract Activities are subject to inspection and testing by the State 
within 30 calendar days of the State’s receipt of them (“State Review Period”), 
unless otherwise provided in SCHEDULE A. If the Contract Activities are not fully 
accepted by the State, the State will notify Contractor by the end of the State Review 
Period that either: (a) the Contract Activities are accepted but noted deficiencies must 
be corrected; or (b) the Contract Activities are rejected. If the State finds material 
deficiencies, it may: (i) reject the Contract Activities without performing any further 
inspections; (ii) demand performance at no additional cost; or (iii) terminate this 
Contract in accordance with Section 28, Termination for Cause. 
Within 10 business days from the date of Contractor’s receipt of notification of 
acceptance with deficiencies or rejection of any Contract Activities, Contractor must 
cure, at no additional cost, the deficiency and deliver unequivocally acceptable 
Contract Activities to the State, or if the deficiency cannot feasibly be cured within 10 
business days, Contractor must have taken the necessary steps to cure such 
deficiency within such 10 business day period. If acceptance with deficiencies or 
rejection of the Contract Activities impacts the content or delivery of other non-
completed Contract Activities, the parties’ respective Program Managers must 
determine an agreed to number of days for re-submission that minimizes the overall 
impact to the Contract. However, nothing herein affects, alters, or relieves Contractor 
of its obligations to correct deficiencies in accordance with the time response 
standards set forth in this Contract. 
If Contractor is unable or refuses to correct the deficiency within the time response 
standards set forth in this Contract, the State may cancel the order in whole or in 
part. The State, or a third party identified by the State, may perform the Contract 
Activities and recover the difference between the cost to cure and the Contract price 
plus an additional 10% administrative fee. 

21. Delivery. Contractor must deliver all Contract Activities F.O.B. destination, within the 
State premises with transportation and handling charges paid by Contractor, unless 
otherwise specified in SCHEDULE A. All containers and packaging become the 
State’s exclusive property upon acceptance. 

22. Risk of Loss and Title. Until final acceptance, title and risk of loss or damage to 
Contract Activities remains with Contractor. Contractor is responsible for filing, 
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processing, and collecting all damage claims. The State will record and report to 
Contractor any evidence of visible damage. If the State rejects the Contract Activities, 
Contractor must remove them from the premises within 10 calendar days after 
notification of rejection. The risk of loss of rejected or non-conforming Contract 
Activities remains with Contractor. Rejected Contract Activities not removed by 
Contractor within 10 calendar days will be deemed abandoned by Contractor, and 
the State will have the right to dispose of it as its own property. Contractor must 
reimburse the State for costs and expenses incurred in storing or effecting removal or 
disposition of rejected Contract Activities. 

23. Warranty Period. The warranty period, if applicable, for Contract Activities is a fixed 
period commencing on the date specified in SCHEDULE A. If the Contract Activities 
do not function as warranted during the warranty period, the State may return such 
non-conforming Contract Activities to the Contractor for a full refund. 

24. Terms of Payment. Invoices must conform to the requirements communicated from 
time-to-time by the State. All undisputed amounts are payable within 45 days of the 
State’s receipt. Contractor may only charge for Contract Activities performed as 
specified in SCHEDULE A. Invoices must include an itemized statement of all 
charges. The State is exempt from State sales tax for direct purchases and may be 
exempt from federal excise tax, if Services purchased under this Agreement are for 
the State’s exclusive use. All prices are exclusive of taxes, and Contractor is 
responsible for all sales, use and excise taxes, and any other similar taxes, duties 
and charges of any kind imposed by any federal, state, or local governmental entity 
on any amounts payable by the State under this Contract. 
The State has the right to withhold payment of any disputed amounts until the parties 
agree as to the validity of the disputed amount. The State will notify Contractor of any 
dispute within a reasonable time. Payment by the State will not constitute a waiver of 
any rights as to Contractor’s continuing obligations, including claims for deficiencies 
or substandard Contract Activities. Contractor’s acceptance of final payment by the 
State constitutes a waiver of all claims by Contractor against the State for payment 
under this Contract, other than those claims previously filed in writing on a timely 
basis and still disputed. 
The State will only disburse payments under this Contract through Electronic Funds 
Transfer (EFT). Contractor must register with the State at 
http://www.michigan.gov/SIGMAVSS to receive electronic fund transfer payments. If 
Contractor does not register, the State is not liable for failure to provide payment. 
Without prejudice to any other right or remedy it may have, the State reserves the 
right to set off at any time any amount then due and owing to it by Contractor against 
any amount payable by the State to Contractor under this Contract. 

25. Payment Disputes. The State may withhold from payment any and all payments and 
amounts the State disputes in good faith, pending resolution of such dispute, 
provided that the State: (a) timely renders all payments and amounts that are not in 
dispute; notifies Contractor of the dispute prior to the due date for payment, 

http://www.michigan.gov/SIGMAVSS
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specifying in such notice: (i) the amount in dispute; and (ii) the reason for the dispute 
set out in sufficient detail to facilitate investigation by Contractor and resolution by the 
parties; (b) works with Contractor in good faith to resolve the dispute promptly; and 
(c) promptly pays any amount determined to be payable by resolution of the dispute. 
Contractor shall not withhold any Contract Activities or fail to perform any obligation 
hereunder by reason of the State's good faith withholding of any payment or amount 
in accordance with this Section 25 or any dispute arising therefrom.  

26. Liquidated Damages. Liquidated damages, if applicable, will be assessed as 
described in SCHEDULE A. Notwithstanding anything to the contrary in this 
Agreement, including any Schedules hereto, liquidated damages hereunder shall be 
capped at $1,000 per day. 

27. Stop Work Order. The State may suspend any or all activities under the Contract at 
any time. The State will provide Contractor a written stop work order detailing the 
suspension. Contractor must comply with the stop work order upon receipt. Within 90 
calendar days, or any longer period agreed to by Contractor, the State will either: (a) 
issue a notice authorizing Contractor to resume work, or (b) terminate the Contract or 
delivery order. The State will not pay for Contract Activities, Contractor’s lost profits, 
or any additional compensation during a stop work period. 
Notwithstanding the foregoing, if the State issues a delivery order for new products, 
the State will have 28 business days from the date of the scheduled shipment to 
cancel the order without incurring Fees. Any services provided through a delivery 
order may be suspended or canceled upon request of the State without incurring 
additional Fees.  Should the State stop any services on a project in progress, the 
State will pay for all services rendered until the Stop Work Order is issued. 

28. Termination for Cause. The State may terminate this Contract for cause, in whole or 
in part, if Contractor, as determined by the State: (a) endangers the value, integrity, 
or security of any location, data, or personnel; (b) becomes insolvent, petitions for 
bankruptcy court proceedings, or has an involuntary bankruptcy proceeding filed 
against it by any creditor; (c) engages in any conduct that may expose the State to 
liability; (d) breaches any of its material duties or obligations; or (e) fails to cure a 
breach within the time stated in a notice of breach. Any reference to specific 
breaches being material breaches within this Contract will not be construed to mean 
that other breaches are not material. 
If the State terminates this Contract under this Section, the State will issue a 
termination notice specifying whether Contractor must: (a) cease performance 
immediately, or (b) continue to perform for a specified period. If it is later determined 
that Contractor was not in breach of the Contract, the termination will be deemed to 
have been a Termination for Convenience, effective as of the same date, and the 
rights and obligations of the parties will be limited to those provided in Section 29, 
Termination for Convenience. 
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The State will only pay for amounts due to Contractor for Contract Activities accepted 
by the State on or before the date of termination, subject to the State’s right to set off 
any amounts owed by the Contractor for the State’s reasonable costs in terminating 
this Contract. The Contractor must pay all reasonable costs incurred by the State in 
terminating this Contract for cause, including administrative costs, attorneys’ fees, 
court costs, transition costs, and any costs the State incurs to procure the Contract 
Activities from other sources. 

29. Termination for Convenience.  The State may, upon 30 days’ written notice, 
terminate this Contract in whole or in part without penalty and for any reason, 
including but not limited to, appropriation or budget shortfalls. If the State terminates 
under this Section due to appropriation or budget shortfalls, the 30-day notice 
requirement does not apply, and the Contract may be terminated immediately.  The 
termination notice will specify whether Contractor must: (a) cease performance of the 
Contract Activities immediately, or (b) continue to perform the Contract Activities in 
accordance with Section 31, Transition Responsibilities. If the State terminates this 
Contract for convenience, the State will pay all reasonable costs, as determined  by 
the State  for State approved Transition Responsibilities. 

30. Effect of Termination.  Upon and after the termination or expiration of this Contract 
or one or more Statements of Work for any or no reason: (a) Contractor will be 
obligated to perform all Transition Responsibilities specified in Section 31; (b) all 
licenses granted to Contractor in State Data will immediately and automatically also 
terminate.  Contractor must promptly return to the State all State Data not required by 
Contractor for its Transition Responsibilities, if any; (c) Contractor will: (i) return to the 
State all documents and tangible materials (and any copies) containing, reflecting, 
incorporating, or based on the State’s Confidential Information; (ii) permanently erase 
the State’s Confidential Information from its computer systems; and (iii) certify in 
writing to the State that it has complied with the requirements of this Section 30 in 
each case to the extent such materials are not required by Contractor for Transition 
Responsibilities, if any. 

31. Transition Responsibilities.  Upon termination or expiration of this Contract for any 
reason, Contractor must, for a period of time specified by the State (not to exceed 12 
months ), provide all reasonable transition assistance requested by the State, to 
allow for the expired or terminated portion of the Contract Activities to continue 
without interruption or adverse effect, and to facilitate the orderly transfer of such 
Contract Activities to the State or its designees. Such transition assistance may 
include, but is not limited to: (a) continuing to perform the Contract Activities at the 
established Contract rates; (b) taking all reasonable and necessary measures to 
transition performance of the work, including all applicable Contract Activities, 
training, equipment, software, leases, reports and other documentation, to the State 
or the State’s designee; (c) taking all necessary and appropriate steps, or such other 
action as the State may direct, to preserve, maintain, protect, or return to the State all 
materials, data, property, and confidential information provided directly or indirectly to 
Contractor by any entity, agent, vendor, or employee of the State; (d) transferring title 
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in and delivering to the State, at the State’s discretion, all completed or partially 
completed deliverables prepared under this Contract as of the Contract termination 
date; and (e) preparing an accurate accounting from which the State and Contractor 
may reconcile all outstanding accounts (collectively, “Transition Responsibilities”). 
This Contract will automatically be extended through the end of the transition period. 

32. General Indemnification.  Contractor must defend, indemnify and hold the State, its 
departments, divisions, agencies, offices, commissions, officers, and employees 
harmless, without limitation, from and against any and all actions, claims, losses, 
liabilities, damages, costs, attorney fees, and expenses (including those required to 
establish the right to indemnification) (collectively, “Losses”), arising out of or relating 
to: (a) any breach by Contractor (or any of Contractor’s employees, agents, 
subcontractors, or by anyone else for whose acts any of them may be liable) of any 
of the promises, agreements, representations, warranties, or insurance requirements 
contained in this Contract; (b) any infringement, misappropriation, or other violation of 
any intellectual property right or other right of any third party; (c) any bodily injury, 
death, or damage to real or tangible personal property caused by any negligent or 
intentionally wrongful action or inaction by Contractor (or any of Contractor’s 
employees, agents, subcontractors, or by anyone else for whose acts any of them 
may be liable) occurring in connection with the performance of the Contract Activities.  
Notwithstanding the foregoing, Contractor shall not be liable for any Losses 
attributable to the State’s negligence or willful misconduct as determined by a court of 
law with proper jurisdiction.  
The State will notify Contractor in writing if indemnification is sought; however, failure 
to do so will not relieve Contractor, except to the extent that Contractor is materially 
prejudiced. Contractor must, to the satisfaction of the State, demonstrate its financial 
ability to carry out these obligations. 
The State is entitled to: (i) regular updates on proceeding status; (ii) participate in the 
defense of the proceeding; (iii) employ its own counsel; and to (iv) retain control of 
the defense if the State deems necessary. Contractor will not, without the State’s 
written consent (not to be unreasonably withheld), settle, compromise, or consent to 
the entry of any judgment in or otherwise seek to terminate any claim, action, or 
proceeding. To the extent that any State employee, official, or law may be involved or 
challenged, the State may, at its own expense, control the defense of that portion of 
the claim. 
Any litigation activity on behalf of the State, or any of its subdivisions under this 
Section, must be coordinated with the Department of Attorney General. An attorney 
designated to represent the State may not do so until approved by the Michigan 
Attorney General and appointed as a Special Assistant Attorney General. 

33. Infringement Remedies.  If, in either party’s opinion, any piece of equipment, 
software, commodity, or service supplied by Contractor or its subcontractors, or its 
operation, use or reproduction, is likely to become the subject of a copyright, patent, 
trademark, or trade secret infringement claim, Contractor must, at its expense: (a) 
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procure for the State the right to continue using the equipment, software, commodity, 
or service, or if this option is not reasonably available to Contractor, (b) replace or 
modify the same so that it becomes non-infringing; or (c) accept its return by the 
State with appropriate credits to the State against Contractor’s charges and 
reimburse the State for any losses or costs incurred as a consequence of the State 
ceasing its use and returning it. 

34. Limitation of Liability and Disclaimer of Damages.  NEITHER PARTY WILL BE 
LIABLE TO THE OTHER PARTY, REGARDLESS OF THE FORM OF ACTION, 
WHETHER IN CONTRACT, TORT, NEGLIGENCE, STRICT LIABILITY OR BY 
STATUTE OR OTHERWISE, FOR ANY CLAIM RELATED TO OR ARISING UNDER 
THIS CONTRACT FOR CONSEQUENTIAL, INCIDENTAL, INDIRECT, OR SPECIAL 
DAMAGES, INCLUDING WITHOUT LIMITATION LOST PROFITS AND LOST 
BUSINESS OPPORTUNITIES.  IN NO EVENT WILL EITHER PARTY’S 
AGGREGATE LIABILITY TO THE OTHER UNDER THIS CONTRACT, 
REGARDLESS OF THE FORM OF ACTION, WHETHER IN CONTRACT, TORT, 
NEGLIGENCE, STRICT LIABILITY OR BY STATUTE OR OTHERWISE, FOR ANY 
CLAIM RELATED TO OR ARISING UNDER THIS CONTRACT, EXCEED THE 
GREATER OF $7 MILLION OR THE MAXIMUM AMOUNT OF FEES PAYABLE 
UNDER THIS CONTRACT.  

a. Exceptions.  Limitation of Liability and Disclaimer of Damages, above, 
shall not apply to Contractor’s obligation to indemnify the State as 
provided in Section 32 General Indemnification.  

35. Disclosure of Litigation, or Other Proceeding.  Contractor must notify the State 
within 14 calendar days of receiving notice of any litigation, investigation, arbitration, 
or other proceeding (collectively, “Proceeding”) involving Contractor, a 
subcontractor, or an officer or director of Contractor or subcontractor, that arises 
during the term of the Contract, including: (a) a criminal Proceeding; (b) a parole or 
probation Proceeding; (c) a Proceeding under the Sarbanes-Oxley Act; (d) a civil 
Proceeding involving: (1) a claim that might reasonably be expected to adversely 
affect Contractor’s viability or financial stability; or (2) a governmental or public 
entity’s claim or written allegation of fraud; or (e) a Proceeding involving any license 
that Contractor is required to possess in order to perform under this Contract. 

36. State Data. All data and information provided to Contractor by or on behalf of the 
State, and all data and information derived therefrom, is the exclusive property of the 
State (“State Data”); this definition is to be construed as broadly as possible. Upon 
request, Contractor must provide to the State, or a third party designated by the 
State, all State Data within 10 calendar days of the request and in the format 
requested by the State. Contractor will assume all costs incurred in compiling and 
supplying State Data. No State Data may be used for any marketing purposes. 

37. RESERVED 
38. Non-Disclosure of Confidential Information.  The parties acknowledge that each 

party may be exposed to or acquire communication or data of the other party that is 
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confidential, privileged communication not intended to be disclosed to third parties. 
The provisions of this Section survive the termination of this Contract. 
a. Meaning of Confidential Information.  For the purposes of this Contract, the 

term “Confidential Information” means all information and documentation of a 
party that: (a) has been marked “confidential” or with words of similar meaning, at 
the time of disclosure by such party; (b) if disclosed orally or not marked 
“confidential” or with words of similar meaning, was subsequently summarized in 
writing by the disclosing party and marked “confidential” or with words of similar 
meaning; or, (c) should reasonably be recognized as confidential information of 
the disclosing party. The term “Confidential Information” does not include any 
information or documentation that was: (a) subject to disclosure under the 
Michigan Freedom of Information Act (FOIA); (b) already in the possession of the 
receiving party without an obligation of confidentiality; (c) developed 
independently by the receiving party, as demonstrated by the receiving party, 
without violating the disclosing party’s proprietary rights; (d) obtained from a 
source other than the disclosing party without an obligation of confidentiality; or, 
(e) publicly available when received, or thereafter became publicly available 
(other than through any unauthorized disclosure by, through, or on behalf of, the 
receiving party). For purposes of this Contract, in all cases and for all matters, 
State Data is deemed to be Confidential Information. 

b. Obligation of Confidentiality.  The parties agree to hold all Confidential 
Information in strict confidence and not to copy, reproduce, sell, transfer, or 
otherwise dispose of, give or disclose such Confidential Information to third 
parties other than employees, agents, or subcontractors of a party who have a 
need to know in connection with this Contract or to use such Confidential 
Information for any purposes whatsoever other than the performance of this 
Contract. The parties agree to advise and require their respective employees, 
agents, and subcontractors of their obligations to keep all Confidential Information 
confidential. Disclosure to a subcontractor is permissible where: (a) use of a 
subcontractor is authorized under this Contract; (b) the disclosure is necessary or 
otherwise naturally occurs in connection with work that is within the 
subcontractor's responsibilities; and (c) Contractor obligates the subcontractor in 
a written contract to maintain the State's Confidential Information in confidence. At 
the State's request, any employee of Contractor or any subcontractor may be 
required to execute a separate agreement to be bound by the provisions of this 
Section. 

c. Cooperation to Prevent Disclosure of Confidential Information.  Each party 
must use its best efforts to assist the other party in identifying and preventing any 
unauthorized use or disclosure of any Confidential Information. Without limiting 
the foregoing, each party must advise the other party immediately in the event 
either party learns or has reason to believe that any person who has had access 
to Confidential Information has violated or intends to violate the terms of this 
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Contract and each party will cooperate with the other party in seeking injunctive or 
other equitable relief against any such person. 

d. Remedies for Breach of Obligation of Confidentiality.  Each party 
acknowledges that breach of its obligation of confidentiality may give rise to 
irreparable injury to the other party, which damage may be inadequately 
compensable in the form of monetary damages. Accordingly, a party may seek 
and obtain injunctive relief against the breach or threatened breach of the 
foregoing undertakings, in addition to any other legal remedies which may be 
available, to include, in the case of the State, at the sole election of the State, the 
immediate termination, without liability to the State, of this Contract or any 
Statement of Work corresponding to the breach or threatened breach. 

e. Surrender of Confidential Information upon Termination.  Upon termination of 
this Contract or a Statement of Work, in whole or in part, each party must, within 5 
calendar days from the date of termination, return to the other party any and all 
Confidential Information received from the other party, or created or received by a 
party on behalf of the other party, which are in such party’s possession, custody, 
or control; provided, however, that Contractor must return State Data to the State 
following the timeframe and procedure described further in this Contract. Should 
Contractor or the State determine that the return of any Confidential Information is 
not feasible, such party must destroy the Confidential Information and must certify 
the same in writing within 5 calendar days from the date of termination to the 
other party. However, the State’s legal ability to destroy Contractor data may be 
restricted by its retention and disposal schedule, in which case Contractor’s 
Confidential Information will be destroyed after the retention period expires. 
 

39. RESERVED 
 

40. RESERVED  
 

41. RESERVED  
42. Records Maintenance, Inspection, Examination, and Audit.  The State or its 

designee may audit Contractor to verify compliance with this Contract. Contractor 
must retain and provide to the State or its designee and the auditor general upon 
request, all financial and accounting records related to the Contract through the term 
of the Contract and for 4 years after the latter of termination, expiration, or final 
payment under this Contract or any extension (“Audit Period”). If an audit, litigation, 
or other action involving the records is initiated before the end of the Audit Period, 
Contractor must retain the records until all issues are resolved. 
Within 10 calendar days of providing notice, the State and its authorized 
representatives or designees have the right to enter and inspect Contractor's 
premises (solely to verify compliance with this Contract) or any other places where 
Contract Activities are being performed, and examine, and audit all records related to 
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this Contract. Contractor must cooperate and provide reasonable assistance. If any 
financial errors are revealed, the amount in error must be reflected as a credit or 
debit on subsequent invoices until the amount is paid or refunded. Any remaining 
balance at the end of the Contract must be paid or refunded within 45 calendar days. 
This Section applies to Contractor, any parent, affiliate, or subsidiary organization, of 
Contractor, and any subcontractor that performs Contract Activities in connection with 
this Contract. 

43. Warranties and Representations.  Contractor represents and warrants: (a) 
Contractor is the owner or licensee of any Contract Activities that it licenses, sells, or 
develops and Contractor has the rights necessary to convey title, ownership rights, or 
licensed use; (b) all Contract Activities are delivered free from any security interest, 
lien, or encumbrance and will continue in that respect; (c) the Contract Activities will 
not infringe the patent, trademark, copyright, trade secret, or other proprietary rights 
of any third party; (d) Contractor must assign or otherwise transfer to the State or its 
designee any manufacturer's warranty for the Contract Activities; (e) the Contract 
Activities shall be free of defects and meet the specifications set forth in the SOW, or 
if none, the Contractor’s standard specifications for the applicable Contract Activities; 
(e) the Contract signatory has the authority to enter into this Contract; (f) all 
information furnished by Contractor in connection with the Contract fairly and 
accurately represents Contractor's business, properties, finances, and operations as 
of the dates covered by the information, and Contractor will inform the State of any 
material adverse changes;(g) all information furnished and representations made in 
connection with the award of this Contract is true, accurate, and complete, and 
contains no false statements or omits any fact that would make the information 
misleading; and that (h) Contractor is neither currently engaged in nor will engage in 
the boycott of a person based in or doing business with a strategic partner as 
described in 22 USC 8601 to 8606. A breach of this Section is considered a material 
breach of this Contract, which entitles the State to terminate this Contract under 
Section 28, Termination for Cause.  Any product warranty claims made by the State 
pursuant to paragraph (e) above shall be subject to Contractor’s North America 
Product Compatibility and Limited Warranty Policy attached as Schedule M, Warranty 
Information.  

44. Conflicts and Ethics.  Contractor will uphold high ethical standards and is prohibited 
from: (a) holding or acquiring an interest that would conflict with this Contract; (b) 
doing anything that creates an appearance of impropriety with respect to the award 
or performance of the Contract; (c) attempting to influence or appearing to influence 
any State employee by the direct or indirect offer of anything of value; or (d) paying or 
agreeing to pay any person, other than employees and consultants working for 
Contractor, any consideration contingent upon the award of the Contract. Contractor 
must immediately notify the State of any violation or potential violation of these 
standards. This Section applies to Contractor, any parent, affiliate, or subsidiary 
organization of Contractor, and any subcontractor that performs Contract Activities in 
connection with this Contract. 
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45. Compliance with Laws.  Contractor must comply with all federal, state and local 
laws, rules and regulations. 

46. Accessibility Requirements.   
a. All Software provided by Contractor under this Contract, including associated 

content and documentation, must conform to WCAG 2.0 Level AA.  Contractor 
must provide a description of conformance with WCAG 2.0 Level AA 
specifications by providing a completed PAT for each product provided under the 
Contract.  At a minimum, Contractor must comply with the WCAG 2.0 Level AA 
conformance claims it made to the State, including the level of conformance 
provided in any PAT.  Throughout the Term of the Contract, Contractor must: 
i. Maintain compliance with WCAG 2.0 Level AA and meet or exceed the level 

of conformance provided in its written materials, including the level of 
conformance provided in each PAT; 

ii. Comply with plans and timelines approved by the State to achieve 
conformance in the event of any deficiencies; 

iii. Ensure that no Maintenance Release, New Version, update or patch, when 
properly installed in accordance with this Contract, will have any adverse 
effect on the conformance of Contractor’s Software to WCAG 2.0 Level AA; 

iv. Promptly respond to and resolve any complaint the State receives regarding 
accessibility of Contractor’s Software;   

v. Upon the State’s written request, provide evidence of compliance with this 
Section by delivering to the State Contractor’s most current PAT for each 
product provided under the Contract; and 

vi. Participate in the State of Michigan Digital Standards Review described 
below. 

b. State of Michigan Digital Standards Review.  Contractor must assist the State, at 
no additional cost, with development, completion, and on-going maintenance of 
an accessibility plan, which requires Contractor, upon request from the State, to 
submit evidence to the State to validate Contractor’s accessibility and compliance 
with WCAG 2.0 Level AA.  Prior to the solution going-live and thereafter on an 
annual basis, or as otherwise required by the State, re-assessment of 
accessibility may be required.  At no additional cost, Contractor must remediate 
all issues identified from any assessment of accessibility pursuant to plans and 
timelines that are approved in writing by the State.   

c. Warranty.  Contractor warrants that all WCAG 2.0 Level AA conformance claims 
made by Contractor pursuant to this Contract, including all information provided in 
any PAT Contractor provides to the State, are true and correct.  If the State 
determines such conformance claims provided by the Contractor represent a 
higher level of conformance than what is actually provided to the State, Contractor 
will, at its sole cost and expense, promptly remediate its Software to align with 
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Contractor’s stated WCAG 2.0 Level AA conformance claims in accordance with 
plans and timelines that are approved in writing by the State.  If Contractor is 
unable to resolve such issues in a manner acceptable to the State, in addition to 
all other remedies available to the State, the State may terminate this Contract for 
cause under Section 28. 

d. Contractor must, without limiting Contractor’s obligations of indemnification as 
further described in this Contract, indemnify, defend, and hold harmless the State 
for any and all claims, including reasonable attorney’s fees, costs, and incidental 
expenses, which may be suffered by, accrued against, charged to, or recoverable 
from the State arising out of its failure to comply with the foregoing accessibility 
standards. 

e. Failure to comply with the requirements in this Section will constitute a material 
breach of this Contract.  

47. HIPPA Compliance.  The State and Contractor must comply with all obligations 
under HIPAA and its accompanying regulations, including but not limited to entering 
into a business associate agreement, if reasonably necessary to keep the State and 
Contractor in compliance with HIPAA. 

48. Prevailing Wage. Contractor must comply with prevailing wage requirements to the 
extent applicable to this Contract. 

49. RESERVED  
50. Nondiscrimination.  Under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 

37.2101, et seq., the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 
37.1101, et seq., and Executive Directive 2019-09. Contractor and its subcontractors 
agree not to discriminate against an employee or applicant for employment with 
respect to hire, tenure, terms, conditions, or privileges of employment, or a matter 
directly or indirectly related to employment, because of race, color, religion, national 
origin, age, sex (as defined in Executive Directive 2019-09), height, weight, marital 
status, partisan considerations, any mental or physical disability, or genetic 
information that is unrelated to the person’s ability to perform the duties of a particular 
job or position. Breach of this covenant is a material breach of this Contract. 

51. Unfair Labor Practice.  Under MCL 423.324, the State may void any Contract with a 
Contractor or subcontractor who appears on the Unfair Labor Practice register 
compiled under MCL 423.322. 

52. Governing Law.  This Contract is governed, construed, and enforced in accordance 
with Michigan law, excluding choice-of-law principles, and all claims relating to or 
arising out of this Contract are governed by Michigan law, excluding choice-of-law 
principles. Any dispute arising from this Contract must be resolved in Michigan Court 
of Claims. Contractor consents to venue in Ingham County, and waives any 
objections, such as lack of personal jurisdiction or forum non conveniens. Contractor 
must appoint agents in Michigan to receive service of process. 

https://www.michigan.gov/whitmer/0,9309,7-387-90499_90704-486781--,00.html
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53. Non-Exclusivity.  Nothing contained in this Contract is intended nor will be 
construed as creating any requirements contract with Contractor. This Contract does 
not restrict the State or its agencies from acquiring similar, equal, or like Contract 
Activities from other sources. 

54. Force Majeure.  Neither party will be in breach of this Contract because of any 
failure arising from any disaster, order by jurisdictional government agency, or acts of 
God that are beyond their control and without their fault or negligence. Each party will 
use commercially reasonable efforts to resume performance. Contractor will not be 
relieved of a breach or delay caused by its subcontractors. If immediate performance 
is necessary to ensure public health and safety, the State may immediately contract 
with a third party. 

55. Dispute Resolution.  The parties will endeavor to resolve any Contract dispute in 
accordance with this provision. The dispute will be referred to the parties' respective 
Contract Administrators or Program Managers. Such referral must include a 
description of the issues and all supporting documentation. The parties must submit 
the dispute to a senior executive if unable to resolve the dispute within 15 business 
days. The parties will continue performing while a dispute is being resolved, unless 
the dispute precludes performance. A dispute involving payment does not preclude 
performance. 
Litigation to resolve the dispute will not be instituted until after the dispute has been 
elevated to the parties’ senior executive and either concludes that resolution is 
unlikely or fails to respond within 15 business days. The parties are not prohibited 
from instituting formal proceedings: (a) to avoid the expiration of statute of limitations 
period; (b) to preserve a superior position with respect to creditors; or (c) where a 
party makes a determination that a temporary restraining order or other injunctive 
relief is the only adequate remedy. This Section does not limit the State’s right to 
terminate the Contract. 

56. Media Releases.  News releases (including promotional literature and commercial 
advertisements) pertaining to the Contract or project to which it relates must not be 
made without prior written State approval, and then only in accordance. 

57. Website Incorporation.  The State is not bound by any content on Contractor’s 
website unless expressly incorporated directly into this Contract. 

58. Schedules.  All Schedules and Exhibits that are referenced herein and attached 
hereto are hereby incorporated by reference. The following Schedules are attached 
hereto and incorporated herein: 

Name Description 

Schedule A Statement of Work 

Schedule B Pricing  
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Schedule C  RESERVED  

Schedule D   RESERVED  

Schedule E  RESERVED 

Exhibit 1 to Schedule E  RESERVED 

Schedule F  RESERVED 

Exhibit 1 to Schedule F  RESERVED 

Schedule G  RESERVED 

Schedule H  RESERVED 

Schedule I  Federal Provisions Addendum 

Schedule J 
 

Typical 8 Workstation Cluster 

Schedule K Zone Map 

Schedule L Reserved 

Schedule M Warranty Information 

Schedule N RESERVED  

Schedule O Certifications 

Schedule P RESERVED  

Schedule Q RESERVED 

Schedule R RESERVED  

Schedule S Programming Survey 

Schedule T RESERVED  

Schedule U Lead Time Report  

Schedule V Sample Purchasing Activity Report  



 

Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

Schedule W Sample SLA Report 

Schedule X Sample Invoice 

Schedule Y Refurb Material and Cost Worksheet(s) 

59. Entire Agreement and Order of Precedence.  This Contract, which includes 
SCHEDULE A, STATEMENT OF WORK, and schedules and exhibits which are 
hereby expressly incorporated, is the entire agreement of the parties related to the 
Contract Activities. This Contract supersedes and replaces all previous 
understandings and agreements between the parties for the Contract Activities. If 
there is a conflict between documents, the order of precedence is: (a) first, this 
Contract, excluding its schedules, exhibits, and SCHEDULE A, STATEMENT OF 
WORK; (b) second, SCHEDULE A – STATEMENT OF WORK as of the Effective 
Date; and (c) third, schedules expressly incorporated into this Contract as of the 
Effective Date. NO TERMS ON CONTRACTOR’S INVOICES, ORDERING 
DOCUMENTS, WEBSITE, BROWSE-WRAP, SHRINK-WRAP, CLICK-WRAP, 
CLICK-THROUGH OR OTHER NON-NEGOTIATED TERMS AND CONDITIONS 
PROVIDED WITH ANY OF THE CONTRACT ACTIVITIES WILL CONSTITUTE A 
PART OR AMENDMENT OF THIS CONTRACT OR IS BINDING ON THE STATE 
FOR ANY PURPOSE. ALL SUCH OTHER TERMS AND CONDITIONS HAVE NO 
FORCE AND EFFECT AND ARE DEEMED REJECTED BY THE STATE, EVEN IF 
ACCESS TO OR USE OF THE CONTRACT ACTIVITIES REQUIRES AFFIRMATIVE 
ACCEPTANCE OF SUCH TERMS AND CONDITIONS. 

60. Severability.  If any part of this Contract is held invalid or unenforceable, by any 
court of competent jurisdiction, that part will be deemed deleted from this Contract 
and the severed part will be replaced by agreed upon language that achieves the 
same or similar objectives. The remaining Contract will continue in full force and 
effect. 

61. Waiver.  Failure to enforce any provision of this Contract will not constitute a waiver. 
62. Survival.  The provisions of this Contract that impose continuing obligations, 

including warranties and representations, termination, transition, insurance coverage, 
indemnification, and confidentiality, will survive the expiration or termination of this 
Contract. 

63. Contract Modification.  This Contract may not be amended except by signed 
agreement between the parties (a “Contract Change Notice”). Notwithstanding the 
foregoing, no subsequent Statement of Work or Contract Change Notice executed 
after the Effective Date will be construed to amend this Contract unless it specifically 
states its intent to do so and cites the section or sections amended.
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SCHEDULE A – STATEMENT OF WORK 
CONTRACT ACTIVITIES 

 

 
Contract No. 220000000043 

Modular Office Systems Furniture and Services - Statewide 
 
 

SCHEDULE A 
STATEMENT OF WORK  
CONTRACT ACTIVITIES 

 
 
BACKGROUND 
The State currently has existing used Systems Furniture, Panels, Components, Filing and 
Storage units in storage.  The State is focused on reusing existing product whenever 
possible in lieu of purchasing additional new product.  
 
SCOPE 
The purpose of this Contract is for a Contractor to provide Modular Office Systems 
Furniture, Programming, Design, Installation, Disassembly, and Refurbishment Services 
for all State Agencies and MiDEAL members.  This is a 5-year contract with 2 optional 
years.   This is a Full Scope Contract that includes the following: 

• New Modular Furniture Systems 
• Re-fabric, Cleaning, Repainting, T-Mold Replacement, Pick-up, and Delivery for 

Refurbished Product 
• Programming Services 
• Design Services 
• Installation, Disassembly, Removal and Delivery Services 

 
REQUIREMENTS 
 
1. General Requirements  

A. The Contractor’s programming and design must prioritize the re-use of existing 
State-owned product in lieu of purchasing new product. In instances when existing 
product requires refurbishing prior to reuse, the State will only accept refurbishment 
of State-owned inventory. Remanufactured product will not be accepted. 

 
B. The Contractor must be the manufacturer, or the authorized dealer or the distributor 

of the manufacturer, of the new products. For refurbishment services, the 
Contractor must provide the state their certifications pertaining to this, if any. The 
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State reserves the right to verify authorized dealer / distributor status with the 
manufacturer. 

 
The Contractor is the manufacturer of the new products for this Contract. The 
Contractor is qualified to refurbish their products. See also SCHEDULE O, 
CERTIFICATIONS   

 
1.1. Product Specifications 
 

A. Product Selection:  
 

1) Base Products 
See SCHEDULE B4, PARTS LIST and accompanying layouts attached as 
SCHEDULE J, TYPICAL 8 WORKSTATION CLUSTER.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        

 
The Contractor’s product lines for Base products on this Contract are: 
• UniGroup  
• Adaptable Components 
• Planes Value 
• X-Series  
• Ergotron  
• Accessories 
See also SCHEDULE L, PRODUCT LITERATURE.  

 
B. Product Status: All products must be manufactured as new or labeled explicitly as 
State-owned refurbished product. Used, shopworn, demonstrator, prototype or 
discontinued models are not acceptable. 

 
C. Standards: Products must comply with the following requirements: 

 
1) New Products: The Contractor must adhere to the latest versions of all 

applicable standards and state, federal and local laws, regulations, codes, 
ordinances, and the conditions of any required licenses and permits including the 
provisions listed in this section.  

 
The codes referenced below, as well as throughout this document, establish the 
minimum requirements. In situations where provisions of various codes or 
Contract requirements conflict with each other, the more stringent provision will 
govern. 
• American National Standards Institute (ANSI) 
• National Electrical Manufacturer’s Association (NEMA) 
• National Fire Protection Association (NFPA) 
• Underwriters Laboratories (UL) or other Listing Organization 
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• Occupational Safety & Health Administration (OSHA)  
• International Building Code (IBC) 
• National Electrical Code (NEC)  

 
American National Standards Institute (ANSI): Contractor product meets or exceeds 
ANSI/BIFMA testing.  
 
National Electrical Manufacturer’s Association (NEMA):  Contractor product meets or 
exceeds NEMA requirements. 
 
National Fire Protection Association (NFPA):  Contractor product meets or exceeds NFPA 
testing. 
 
Underwriters Laboratories (UL) or other Listing Organization:  Contractor product meets or 
exceeds UL requirements. 
 
National Electrical Code (NEC):  Contractor products meets NEC requirements. 
UL 1286 Standards for Office furnishings:  Contractor product meets UL 1286. 

 
Occupational Safety & Health Administration (OSHA): While OSHA standards do not apply 
specifically to office furniture products, OSHA guidelines, as well as other safety 
guidelines, are taken into consideration during product development and design, 
specifically with respect to ergonomics. Also, as Contractor itself is subject to OSHA 
regulations in its own facilities, Contractor is aware of how our products may need to fit 
into OSHA guidelines for usage in the state’s facilities. 

 
International Building Code (IBC): IBC is a code/standard that applies to building materials 
and does not apply to office furniture materials. IBC standards for building materials cover 
the same types of standards (flammability, strength, durability, safety) that Contractor tests 
its products to through the ANSI/BIFMA, NFPA, NEC, UL, NEMA, etc. office furniture 
standards. 

 
2) Refurbished Products: The Contractor must maintain all safety ratings for 

refurbished product. 
   

Contractor’s plan to ensure maintenance of safety ratings for all refurbished product: 
All safety ratings are maintained during and after refurbishing. Original products are tested 
as completed units in random sampling. Because Contractor dealers use Original 
Equipment Manufacturer (OEM) materials during refurbishment, the replacement of parts 
within the Contractor Dealer refurbishment program maintains all safety standards 
including UL.   
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3) Accessibility: The Contractor must ensure that programming, design, and 
installation conforms to the requirements of the Uniform Federal Accessibility 
Standards (UFAS).  Design and installation must conform and include all 
manufacturers’ support and safety components.  
 

Contractor’s programming design and installation plan for conforming to the requirements 
of UFAS: 
Contractor’s Designers and Installers will maintain familiarity with the UFAS requirements. 
From the start of programming through the installation of the project, the Contractor will 
remain cognizant of accessibility, means of egress, occupant loads, etc. Once a proposed 
furniture plan has been approved by the State Agency Point of Contact, the Contractor’s 
Designer will have the furniture plan reviewed by an associate Designer to confirm that all 
UFAS requirements and manufacturers’ support and safety component requirements have 
been met. Contractor’s Certified Installers will always install per the State Agency 
approved print. The drawing included in the installation packet includes pertinent 
dimensions and instructions to account for UFAS requirements. If any unforeseen site 
conditions should arise between the time of field verification and furniture installation, one 
of the Contractor’s Installers will make the team aware of the situation and determine what 
solution will be most appropriate while still maintaining the UFAS requirements.  Some of 
the considerations that are made to follow these guidelines includes, but are not limited to: 

• Aisleway clearances (3’-8” minimum, unless passing building column) 
• Push and pull-side clearance of doorways (12” wide clearance for push side and 

18” wide clearance for pull side) 
• Building column clearance (3’-0” aisleway clearance for 2’-0” wide or smaller 

column) 
• Lateral file clearances (6’-0” distance between facing lateral files, 4’-6” from lateral 

file face to another object).  
• User workspace clearance (3’-6”)  
• Building Occupancy load 

 
4) Panels: The Contractor must provide panels that are at least 28” high and do not 

exceed 66” high.  Please see provided Parts List and Typical Layouts for detailed 
heights, widths, and panel skin configurations in SCHEDULE J TYPICAL 8 
WORKSTATION CLUSTER AND SCHEDULE B4 PARTS LIST. 

  
Contractor’s Base Product panel heights: 
UniGroup panels are available in the following heights: 30”, 37”, 44”, 50”, 56”, 64”, 68”, 82” 

 
a. Panel Fabric: Panel fabric must be priced at the manufacturer’s Grade A 

nylon, polyester, nylon/polyester blend, or with a combination of recycled 
contents, and include a minimum of 6 patterns, each with multiple color ways.  
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If your base grade does NOT meet the criteria, please price the next fabric 
grade level. Fabric must be compatible for tackboard use. 

 
Contractor’s Base Product (Unigroup) panel Grade A fabric name and recycled content 
percentage: 

• Chevron, 60% recycled content 
• Highlands, 100% recycled content 
• Iowa, 100% recycled content 
• Striae, 84% recycled content 
• Tailored, 100% recycled content 
• Tatami, 0% recycled content 

 
b. Reserved. 

 
c. Panel Trim: Panel trim must be metal, which includes top caps and side rails.  

Plastic top caps and side rails are not a viable alternate and will not be 
considered appropriate for the base bid.  Metal trim finish must be priced in a 
beige and/or gray paint grade. The State will accept Raceway covers that are 
plastic. 

  
The Contractor’s Base Product Panel trim material and colors: 
UniGroup offers powder coated steel top trim and aluminum side trim with plastic raceway 
covers.  Contractor’s Grade A panel trim finishes are: 

• Beige, powder coated aluminum/ steel and plastic trim pieces 
• Chalk, powder coated aluminum/ steel and plastic trim pieces 
• Graphite, powder coated aluminum/ steel and plastic trim pieces 
• Gray Tone, powder coated aluminum/ steel and plastic trim pieces 
• Putty, powder coated aluminum/ steel and plastic trim pieces 
• Smoke, powder coated aluminum/ steel and plastic trim pieces 

 
d. Reserved. 

  
 
5) Electrical: Systems must provide “plug and play” power for each workstation 

occupant sufficient to support electrical devices such as, but not limited to:  
computer hard drive, 2 monitors, laptop, phone, and task light. Task lighting must 
be LED.  Furniture electrical system must be UL rated and provide a capacity of 
at least (3) 120V, 20A circuits, and one dedicated, isolated voice/data circuit at 
each workstation.  Each workstation must provide 4 duplex outlets (or a surface-
mounted outlet in place of one), for a total of at least 8 receptacles.  Project 
specific base-in-feed power may vary depending on existing building conditions. 
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All electrical components of electrified panels are to be replaced with new OEM 
components, or other UL approved components, providing these components 
meet or exceed the specifications of the OEM for the component.  

 
In addition to the 20A option, the Contractor offers a 15A option that adds flexibility 
allowing the ability to assign the circuits in the field.  There is also an optional 8-Wire 4-
Circuit (3+1 or 2+2) PDA with duplex receptacles available. 
 

a. Contractor’s Base Product Electrical System: 
UniGroup’s electrical system is an 8-Wire 3-Circuit PDA with duplex receptacles. 
 

b. Contractor’s LED task lighting options: 
Adaptable Components LED task lighting has standalone units, starter units and add-on 
units all available in the following sizes: 

• 17” 
• 31” 
• 44”  

c. Contractor’s Reed LED task lighting:  
Has standalone units, starter units and add-on units all available in the following sizes: 

• 17” 
• 31” 
• 44” 
• 58” 

 
 
6) Storage: All lateral files and pedestals (i.e., mobile BF pedestals, BBF pedestals, 

FF pedestals and lateral files) should be metal and priced in a beige or gray 
paint.  All storage cabinets must be fully enclosed storage units.  Overhead 
storage (i.e., "flipper" cabinets) may be painted metal, or a combination of 
painted metal and laminate or plastic.  The pulls on all lateral and pedestals files 
should be continuous, integral, and horizontally recessed.  Pulls on ALL storage 
units must match.  Additive pulls are not desired on any of the storage 
components.  All storage must be locking and have the ability to be keyed alike, 
with one key for each cabinet provided to the State at the time of installation.  File 
units must have counterweights in units with four or five drawers. 

 
a. The Contractor’s locking program provides (4) ways to specify locks and 

keys.  There are (4) four ways that the Contractor’s locks and keys may be 
ordered: 
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(1)  LSETs: The Contractor will provide, at no charge, (1) lock core and (1) 
key for every new locking component being ordered. The Contractor 
locks are itemized on a product listing as “LSETs”. The numerical value 
after “LSET” indicates the number of keyed-alike locks that are being 
requested on an order. Lock numbers are random and specific lock 
numbers cannot be requested by ordering LSETs. 

 
For example, if an order for one station has (3) locking components that must be 
keyed alike, an LSET-3 is specified. This will provide (3) locks and (3) keys with the 
same random lock number for the order. If the order was for (3) locking components 
that do not need to be keyed alike, (3) LSET-1s should be ordered. This will provide 
(3) lock cores and (3) keys with three different, random lock numbers. Only the 
number of locks to fulfill the number of locking components on an order may ship as 
LSETs at no charge. 

 
(2)  CSETs: In situations where a mixture of new and existing product is being 

used or in order to receive more than one key per new locking component, 
CSETs must be ordered. CSETs are a chargeable item because more 
locks and/or keys are desired than would fulfill the order for the NEW 
product. The numerical value after “CSET” indicates the number of keyed-
alike locks that are being requested on an order. Lock numbers are 
random and specific lock numbers cannot be requested by ordering 
CSETs. 

 
For example, if (2) new locking component is being ordered to add to an existing 
station with (3) lockable components, (1) CSET-5 would be specified to obtain (3) 
locks and keys with the same number. The (3) existing locks in the station would be 
replaced with the new locks to match the new lockable component. In order to 
accomplish receiving (2) keys per lockable storage unit on a new order, (2) CSETs 
could be ordered. This would provide an additional key that matches the locks being 
sent, but would also provide more lock cores than needed. 
For example, ordering (1) CSET-4 with an order for (2) lockable components would 
provide (2) keys with the same number for each of the (2) components, but also (2) 
lock cores for each of the (2) components that would be left over. 
 

(3)  HW-SVC: This item number provides (1) lock core and (1) key of a 
specific key number. 

 
For example: HW-SVC, KY-109 will provide (1) lock core and (1) key with the number 
109. 
 

(4)  HWSK: This item will provide (1) key for a specific lock number. This may 
be ordered to achieve the (2) keys per cabinet requirement. However, this 
would be a subsequent order to the for the new lockable components as 
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the locks that are shipped with these items are randomly numbered. Once 
the new product is received, additional single keys with the same number 
could be ordered to provide extra keys for the cabinets. 

 
The Contractor also offers a Master key that can unlock any Contractor lock with any lock 
number. These should clearly only be held by designated personnel, but they are available 
for purchase under this contract. 

 
Contractor’s Base Product Storage Unit material and finish: 
X-Series storage units are provided in a variety of Grade A powder coated steel finishes. 

 
7) Reserved.   

 
8) Work surfaces: Work surfaces must be Grade A laminate with a 3mm edge. 

Work surfaces must be produced by the same manufacturer as specified with the 
panel system. Contractor must provide grommet or wire management options. 
Contractor must provide a variety of work surface supports for the State to use as 
needed, based on work surface size and type. 

 
a. Contractor’s Base Product Grade A work surface material and finish: 

(1) High Pressure Laminate options are: 
• Amber Cherry, Grade A laminate 
• Maple, Grade A laminate 
• Medium Cherry, Grade A laminate 
• Patterned Linen Casual, Grade A laminate 
• Patterned Linen Classic, Grade A laminate 
• Patterned Linen Crisp, Grade A laminate 
• Patterned Linen Flax, Grade A laminate 

 
(2) Contractor’s Base Product (UniGroup) work surface support options, 

including materials: 
• Standard cantilever bracket (std mini and std link options), powder 

coated steel 
• Standard snap-n-fit cantilever bracket (std mini also an option), powder 

coated steel 
• Side brackets, standard Charcoal finish 
• Convergent mount bracket, standard Charcoal finish 
• Flush mount plate, standard Charcoal finish 
• Rear-corner bracket, standard Charcoal finish 
• Counter top bracket, powder coated steel 
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• Ped to panel mount, powder coated steel 
• Work surface support panel, laminate 
• Straight leg basic, standard Charcoal finish 
• Straight leg basic with caster, standard Charcoal finish 
• Support column, powder coated steel 
• Double support leg, powder coated steel 
• Dual-leg base, powder coated steel 
• Single support leg, powder coated steel 
• Support post, powder coated steel 

 
(3) Contractor’s Base Product grommet and wire management options: 

• Horizontal Wire Manager:  Horizontally routes and conceals excess 
electrical cords under worksurfaces 

• Wire Management Loop:  Routes excess electrical cords under 
worksurfaces 

• Vertical Wire Manager:  Vertically guides cables and electrical cords 
 Inserts into the panel side trim rail reveals can be field-cut to any 

length 
• Flexible cable manager:  Comes in 1” and 2” diameters.  It encases 

cords under the worksurface and is cut to length to accommodate 
height adjustments and different applications. 

• Contractor’s grommets are 3” in diameter and field cut wherever the 
end user prefers.  The Contractor offers 3” grommet inserts that are 
specified separately to create a finished look. 

 
9) Reserved.  

 
10) Single and Dual Monitor Arms - Each workstation may have a single or dual 

monitor arm.  The State reserves the right to purchase any of the manufacturer’s 
single or dual monitor arms individually, without the purchase of a complete 
workstation.  Specifications: Clamp mount only to an installed work surface.  The 
State requires one column support with two adjustable monitor arms.  Adjustment 
specifications: 165° up and down /180° left and right /360° rotation for portrait or 
landscape view. 

 
a. Contractor’s Base Product single and dual monitor arm make and model(s): 

(1) Ergotron single and dual monitor arms: 
• Single:  LX Desk mount LCD arm, clamp mount 
• Double:  LX Dual Stacking arm, clamp mount 
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1.2. Performance Requirements 

 
A.  Warranty:  The Contractor must provide certifications and warranties requested 

from the manufacturer of the furniture.  
 

Contractor’s new product warranties summary, including length of warranty, exclusions, 
etc. for all products identified in the “Typical 8 Workstation Cluster”: All new products 
manufactured by the Contractor are backed by the Contractor North America Limited 
Lifetime Warranty.   
 

1) The items that are covered for a period less than 12 years include: 
 

a. 10-Year Covered Products: 
• Wall products (excluding soft-close door mechanisms, wallcoverings, 

and glass) 
• Power Base™ Electrical (excluding Power Base AI and USB 

receptacles) 
• Planes®, Planes LT, Upside™, and Hop™ height adjustable product 

mechanisms 
• Patterns™ Work wall lighting (excluding ballasts) 
• Products that are at any time used in a classroom or educational 

environment (other than administrative areas) except as limited or 
described below 

• Adjustable keyboard pads and monitor arms 
• Electrical (non-USB) and A/V accessories  

 
b. 5-Year Covered Products: 

• Fabric scrims, fabric screens, vertical fabrics, and wallcoverings 
• Fabrics rated Heavy Duty (A) under the Association of Contract Textiles 

Guidelines 
• Leathers or faux leather 
• Vertical-use markerboard laminates 
• User-adjustable work-surface mechanisms 
• Power Base Receptacles with USB 
• Tablet arms (max. load 50 pounds) 
• Overhead storage unit slow-close mechanisms 
• Reed Premier™ and Adaptable LED lighting 
• Electronic ballasts used in Patterns 
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• Glass used in Systems products (vertical & horizontal) 
• Improv and X-99 gel arm caps 
• Work tools and systems accessories (e.g. laptop holders and footrests) 
• Jump™ height adjustable product mechanisms 

 
c. 3-Year Covered Products: 

• Hoop products (excludes surface damage such as scratches, dents, or 
abrasions) 

• Fabrics rated General Contract (a) under the Association of Contract 
Textiles Guidelines 

 
d. 1-Year Covered Products: 

• Horizontal use markerboard laminates 
• Acrylic tops/surfaces 
• Soft palm rests 
• Electronic locks 
• Mouse pad inserts 
• Translucent edging 
• Glass used in Walls product (refer to note ² above) 
• Opens™ Plume Screens 

 
e. Tailored Solutions™: A Covered Product that is modified under the 

Contractor’s “Tailored Solutions” program will have a warranty period that is 
the same as the standard catalog product that is modified; however, any 
material modification of the standard catalog product’s features, construction, 
function, or aesthetics will have a 1-year warranty period. 

 
See SCHEDULE M, WARRANTY INFORMATION for Contractor’s warranty information 
on complete product offering. 
 

f. The extent, beyond the warranty period that parts and components are 
available for discontinued Contractor Base products: 

Parts and Components of discontinued Contractor Base products may not be available, 
but the Contractor strives to maintain product compatibility within their various generations 
of integrated product platforms. The Contractor will work to provide products with 
comparable function and performance. 
 

2) For new products, the Contractor must provide, at no charge to the State, a 
written warranty to cover Parts and Labor under “normal use” which the State of 
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Michigan defines as 24 hours a day, 7 days a week.  Provide a copy of the 
written warranty outlining warranty lengths and exclusions.  The State prefers, at 
a minimum, a 12-year warranty on new product. 

 
a. Contractor’s process for reporting warranty issues: 

The managing dealer, DBI, is the first point of contact to resolve any issues. State 
Agencies may report warranty issues to the dealer via email or phone call to the dedicated 
Customer Service Representative or through your State of Michigan Contracts Ceros 
Experience Webpage, which will initiate contact with DBI’s Service Coordinator. The 
dealer will determine the cause of the issue and, if necessary, will contact the Contractor’s 
Corrections team. The Corrections team is a group of individuals that responds to all post-
shipment issues and determines what additional actions are needed to resolve the issue to 
your satisfaction. These individuals within the Corrections team are assigned per region 
and have familiarity with the field technical representatives, the carriers, and the dealers 
within a geographic area. This group of professionals is trained to handle customer 
warranty and product issues expeditiously including damaged, missing, or wrong product, 
or incorrect color or size of product. They assess the State Agency’s need, determine the 
best course of action, order new product when necessary, and coordinate delivery and 
repair with the Contractor dealer. 
 

b. Contractor’s process for handling any repairs or replacements:  
Repairs and replacements will be handled through Contractor’s Service Notification 
process: 

(1)  If the issue is discovered during the course of Contractor Installation, no action by 
the customer is required. The Contractor will take care of the details and keep the 
State Project Manager updated on the status of the resolution. 

(2)  If the issue is discovered post installation or upon direct shipment to a State of 
Michigan Warehouse or facility, the State Agency may notify any member of their 
Design Project Team or the Contractor’s Dedicated Customer Service 
Representative to advise of the issue. 

 
Note: In instances where product is shipped directly to a State of Michigan Warehouse or 
facility, visible freight damage and/or missing cartons must be documented, by the 
receiving personnel, on the Bill of Lading that is provided with the shipment and signed by 
the driver prior to the driver leaving the site. Photos of the carton label and the damaged 
product are also required as supporting documentation for the replacement order. If 
cartons are missing from the shipment, the circle sheet that indicates shorted carton 
numbers must be signed by the delivery driver and provided to the dealer to assure 
replacement of these items. 

 
(3)  Communication to the Contractor regarding missing or damaged/defective product 

and warranty notifications may be completed through email or phone call to the 
Contractor’s dedicated Customer Service Representative. 
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(4) Warranty notifications may also be completed through your State of Michigan 
Contracts Ceros Experience Webpage, which will initiate communication with the 
Contractor’s Service Coordinator. 
State of Michigan Contracts Ceros Experience 
Webpage: http://view.ceros.com/dbi/som 

(5)  At the State Agency site, the Contractor determines the cause of the issue and 
assembles a complete list of components needed. 

(6)  The Contractor communicates site issues electronically via the Contractor Corporate 
Customer Service team in Holland, Michigan; the original order is 
referenced, product and issue are logged, and replacement product is ordered as 
necessary to resolve the issue. 

(7)  If the issue is determined to not be covered under the Contractor’s standard 
warranty, and a quote for labor and product is provided, no further action will be 
taken without receipt of a Delivery Order authorizing the purchase of parts and labor 
on the State Agency’s behalf; in the case of a warranty issue, there would be no 
quote for labor or product as there is no charge for these items. 

(8)  The order is scheduled in manufacturing with a priority lead time. 
(9)  The product ships to the Contractor dealer warehouse. 
(10)  The Contractor dealer schedules and completes the installation of the product at 

the site in an expedited timeframe and has the State Project Manager sign off on the 
issue upon complete satisfaction. 

 
Contractor Corrections Team Contact Information: 
616.393.3221 
8:00 a.m. to 6:00 p.m. EST 
 

c. Escalation Procedure:  
In the rare event our dealer fails to meet your needs, your first point of contact is the 
Contractor Account Manager. The Account Manager will immediately contact the 
appropriate people at the Contractor and at the dealership to resolve all issues. The 
Contractor will pull in their local Field Technical Representative and work together with that 
representative and the Contractor to: 

(1) Step in as the process lead and become the liaison between the State Agency and 
the Contractor dealer 

(2) Lead meetings with the State Agency, the Contractor dealer, and the local Technical 
Representative to determine the issues and plan the resolution processes 

(3) Make the appropriate contacts within the Contractor’s Customer Service team at all 
levels (coordinator, manager, director) 

(4) Launch a clearly defined corrective action plan 
(5) Update the State Project Manager immediately at each stage in the process through 

the Contractor’s Focused Executive Program, the Contractor’s senior executives are 
assigned to the State Agencies in order to establish and maintain direct lines of 

http://view.ceros.com/dbi/som
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communication. A State Agency may reach out to this executive partner at any time 
during the project process. The Contract Manager has an excellent sales and 
marketing team dedicated to the complete satisfaction of the State Agencies. The 
Contractor and its dealers are committed to collaboratively working together to 
successfully manage and meet State Agency’s needs to ensure their total 
satisfaction. 

 
3) For Refurbishing Services to State-owned products, the Contractor must 

provide, at no charge to the State, a written warranty to cover Parts and Labor 
under “normal use” which the State of Michigan defines as 24 hours a day, 7 
days a week. Provide a copy of the written warranty outlining warranty lengths 
and exclusions. 

 
a. Contractor’s Refurbishment Services Warranty including length of warranty, 

exclusions, etc.: 
Contractor dealers use Original Equipment Manufacturers materials in all refurbishment 
projects. This maintains both the Contractor’s Limited Lifetime Warranty and all the safety 
and test compliance standards.  See also Schedule M Warranty Information and 
Schedule A Section 1.2.A above. 
 
All OEM materials used in refurbishment are covered under the Contractor’s Limited 
Lifetime Warranty as Service Parts for the remainder of the original product’s warranty 
period (as stated on page 5 of the Great Expectations warranty document of Schedule M).  
Neither the labor associated with refurbishment nor any issues that are a direct result of 
the refurbishing labor are covered under the Contractor’s warranty.   

The Contractor’s subcontractor providing refurbishing services on Customer-Owned 
Haworth products, warrants that all labor provided with respect to refurbishment to be free 
from defects due to workmanship for a period of five years from the date of service. 
Should any defect due to refurbishing workmanship arise during this warranty period, the 
defect will be made good by the subcontractor at no expense to the Owner. 

This warranty does not apply to product that has been deemed to have been abused or 
neglected by the Owner. 

As also stated in Schedule A, Section 1.1.C.2, all safety ratings are maintained during 
and after refurbishing.  This specifically refers to size modification of electrified panels 
which must be completed by a Contractor certified refurbisher to maintain the original 
warranty.  The letter from Intertek was included in the original “Schedule A Attachments” 
document. 

(1) No pro-rated warranties will be accepted. 
(2) The Contractor must be certified to make repairs for all warranty work required.  

Upon request of State, Contractor must provide documentation of Certification. 
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b. Contractor’s Certified Warranty: 

As a Contractor Certified installer and by employing a certified Technical Representative, 
DBI is certified to make repairs on all Contractor product when warranty work is required. 
 

(1) All Warranties must apply if product is installed by appropriately Certified State 
employees. 

 
The scope of Contractor’s certification is extensive, therefore end users would not be able 
to meet the criteria for manufacturer certification. The Contractor is committed to 
continuing to train State personnel in product installation to ensure that they are 
knowledgeable in the current product offerings.  
 
The Contractor’s preference is that all projects are installed by certified dealer or sub-
contractor personnel. However, in instances where trained State of Michigan personnel 
have installed new product themselves, the Contractor stands behind our Limited Lifetime 
Warranty that all new product will be free of any defect in design or workmanship that 
materially impairs the performance or functionality of the Covered Product under normal 
use. 
 

B.   Durability: Products must have the ability to maintain their original appearance 
over life, with normal wear and tear as defined as 24 hours a day, 7 days a 
week.  Products must withstand movement between rooms or buildings over life 
(applies to movable items).  Finishes and details must be engineered to take 
constant impact from moving or usage.  Products must be engineered so parts 
cannot be readily removed by user without unique tools.  The State requires 
these types of items (Panels, overheads, work surface supports) to require a 
tool to prevent improper moves or placement.  The State understands that 
certain items such as tackboards, top caps and raceway covers do not require 
specialized tools. Products must be able to be readily refinished (within reason) 
to accommodate change in aesthetics over its expected long life.  

 
Contractor highly recommends that the UniGroup product be installed only by individuals 
who have passed the Contractor’s Installer Certification course specific to UniGroup 
before assembling or modifying the UniGroup product. The following are the Installation 
tools required to install our Contractor UniGroup product: Variable-speed reversible power 
driver, #2 Phillips Bit, 1/8” Drill Bit, Channel Lock Pliers/Glide Wrench, Mallet, Tape 
Measure, Utility Knife, Level, Nylon Side Rail Seater, Side Rail Disconnect Tool, Phillips 
Head Screwdriver, Flat Blade Screwdriver, Nylon Block, and Hacksaw. Connections of 
hardwire devices must be done by a licensed electrician and they must control the size 
and loading of each branch circuit. 
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C.  Total Cost of Ownership: Products must require minimal maintenance by either 
the Agency or manufacturer to retain usefulness for 25 to 30 years; Products 
must inherently reduce manpower and time required to clean the facilities 
around the Contractor’s products (floors, etc.); Products must offer field 
replaceable parts, by either manufacturer or State staff, once past warranty 
period.   

 
Contractor’s company policy on long-term availability of field replaceable parts once past 
warranty period: 
The Contractor will make every effort to have field replaceable parts available for the life of 
the product. Rarely does the Contractor abruptly discontinue a product, so service parts 
availability on a long-term basis will not be an issue.  In the event a product would be 
discontinued, the Contractor and its dealers will give ample notice (up to two years) and 
have the solution ready for the State and vetted with the State Program Manager by the 
time the product/parts are no longer available. 
 

D.   Ease of Use: Products must inherently allow for easy changeability within a 
given room, space, or office environment within a variety of applications, over its 
expected long life.  Product offering from Contractor must provide a wide range 
of typical applications found within various State government office 
environments. Products must be able to be reconfigured simply and efficiently by 
either the Contractor or State personnel, without more than minor disruption to 
building or users, within reason (applies to moveable products).  

 
1.3     Programming and Design Services 
 

A. The Contractor must use AutoCAD and Project Matrix to align with the State’s 
systems, and at no charge to the State for the software, licenses, and any 
maintenance of software and licenses. Upon State request, the Contractor must 
be able to create 3 dimensional drawings using Building Information Modeling 
(BIM) software. 3 dimensional drawings should illustrate product placement and 
building interface for client and user review during design phase. Designs are to 
conform to state standards. 

 
The Contractor uses multiple types of BIM software.  The determination of which one will 
be used will be based on the complexity and size of a project. Based on the established 
scope of the project, a designer will make an appropriate selection between using 
AutoCAD, CET/CANVAS, Revit, or Sketchup or combination of these.  The Contractor’s 
designers are highly trained in the use of these programs and are adaptable to use the 
most appropriate software for the project they are working on. 
 

 
B. Requests for space programming and modular office systems furniture design 

services will be defined as needed throughout the duration of the contract and 
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Contractor must respond with a detailed pricing estimate for services. When 
estimating design, the Contractor should include two layout revisions (not 
options) as standard practice.  When estimating programming, the Contractor 
must confirm pricing details with the State Program Manager or designee and 
approve estimate prior to services being rendered.  

 
The Contractor must be reimbursed at the rates in tables 7 and 8 in the 
Schedule B – Pricing for program and design services rendered up to the point 
a project is put on hold or cancelled. 

 
1) Contractor’s programming process: 

The Contractor uses an extensive proprietary programming guide that defines what is 
required for most aspects of a project. The Contractor reviews the programming 
documents and how they are used with the project stakeholders to ensure an 
understanding of the importance of the information being requested. They then take the 
information supplied and translate it into a compressed format that outlines the 
approximate square footage needed in addition to other requirements the physical space 
must possess. These programming results provide a clear means in which to evaluate 
potential building and/or locations based on the documentation of the State Agency’s 
needs and business criteria. 
Summary of the special features of Contractor’s programming process: 

a. Unique programming guide 
b. Review of programming guide in detail with client to ensure correct 

information is relayed back to specification team 
c. Meet with State Program Manager to discuss detailed departmental, 

divisional, and individual current spaces and what is desired and/or required 
for future spaces 

d. Develop and ask precise questions to bring elements to light that could 
potentially become future issues and to facilitate a smooth installation of 
product within a required timeline 

e. Highlight challenges within the construction/build-out process in the early 
phases and offers possible solutions 

f. Work with the Architect, construction team, and project team, as needed, 
regarding wall placement within the floor plan and review codes and 
regulations for the space to make sure building remains compliant upon 
completion of the project 

g. Translate large amounts of detailed information provided by the State Project 
Manager into a more usable compressed format that facilitates the design 
process 

 
2) Contractor’s design process: 
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The Contractor’s design process is very customer focused. A team of professionals is 
assigned to each project that is received. This team includes a designer, at times, two 
designers are assigned, one lead and one back-up to ensure project continuity, a State 
Project Coordinator, a Project Manager, and an Inventory Coordinator. Additional members 
are included as needed depending on scope of the project. Within 24 hours of receiving 
the project initiation form (X4 or Design Authorization), the assigned Designer 
will reach out to the State Agency contact to set up an initial kick off meeting at the State 
Agency’s convenience. The project is reviewed, and specifics are shared; including, but 
not limited to scope, existing space and inventory and anticipated timeline. The designer 
proceeds with field verification/measurement of the space and, if needed, inventorying the 
existing product. Upon completion of the field verification and inventory of existing product, 
the existing plan is updated within AutoCAD, Project Spec, and CANVAS (as needed) and 
a proposed plan is created and reviewed with the State Agency. All proposed plans are 
created within current local/state/national codes and regulations and verified that all safety 
precautions are being met. If any revisions need to be made, they are done within a timely 
manner. The Designer will label the revised drawing and outline any changes being 
proposed in the drawing notes. Once the proposed design has been approved and signed 
off by the State Project Manager, a final decision is made regarding the feasibility of 
reusing existing product or refurbishing product from inventory. Every effort is made to 
mitigate the amount of product that needs to be ordered new by reusing and/or 
refurbishing existing product and inventories. Internal checks and counts are done 
internally to ensure the most cost-effective solution is reached. The project then moves into 
the pricing phase. A proposal packet is sent to the State Project Manager which includes a 
Summary Page of all products and services that are required to achieve the desired 
design, discounted specifications of new product that will need to be ordered and 
specification sign off pages for any tables, files or chairs. When the pricing has been 
approved and we have received the DO and a signoff of the specifications, the order will 
be entered, and installation drawings are created. During the installation, a Designer is on 
site periodically to answer questions and check that the product is being installed as 
intended. Once the installation has been completed to the customer’s satisfaction, the 
project is closed out and archived. 
Summary of special features of the Contractor’s design process: 

a. Design Manager/Design Team Approach 
b. Internal Project Teaming 
c. Specification Verification and internal checking process 
d. CANVAS/3D Rendering capabilities 
e. Focus on the re-use of existing inventory product 
f. History of 20+ years of drawing/client archives 
g. NCIDQ Certified Designers 
h. Communication and follow through with consistent point of contact for project 

management 
i. Local/State/National Code and Regulation verification 
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j. Use of PlanGrid for site condition documentation and Punch List 
 
C. Programming tasks include the assessment and analysis of bureau, division, or 

office requirements to determine square footage needs and provide 
recommendations for development of optimal space/furniture plans.  
Programming solutions must incorporate organizational staffing and interactions, 
public, support and conference area needs, transportation and parking 
necessities and opportunities for space conservation. 

  
The Contractor calculates square footage based on the ANSI/BOMA standard methods of 
measurement. By utilizing AutoCAD, the Contractor evaluates the area(s) in question to 
determine the square footage. An example of the breakdown that can be provided would 
include rentable area, usable area, building common areas and floor common areas. Once 
the square footage of a space is calculated, the programming process continues to 
determine the allowed occupancy of the space(s). Within standard office spaces, the 
occupant load is calculated at 100 square feet per occupant. This calculation also factors 
in the necessary corridor widths to comply with the IBC egress requirements. From this 
point, the Contractor will begin to space plan an area or building to account for the 
appropriate number of occupants while taking into consideration project needs such as 
common areas, meeting spaces, private offices, open office, storage, etc. As the floorplan 
begins to develop and square footage needs are met and agreed upon, the Contractor 
begins the block planning phase which will begin the detailed conversation regarding office 
layout.  The actual Programming Process Document used by the Contractor is proprietary. 
See Schedule S Programming Process document for a condensed version of this 
document.  The actual document used provides significantly more detail around the 
programming requirements. 

 
D. The Contractor must provide preliminary block plans as requested by the State 

Project Manager or key contact, to verify programming space recommendations.  
Upon completion of programming, communication between the space 
programmer and designer is critical during early design phases. 

 
E. State space planning and facilities strategy must be incorporated into all 

programming and design services and drawings. State approved standards for 
office and modular workstation sizes, fabric, paint, and finishes will be available 
electronically. 

 
F. The Contractor must, within an agreed upon timeframe, develop an installation 

packet showing in detail the placement of furniture products in relationship to 
building shell, wall heights, colors, panel types, electrical and voice/data outlets. 
The State Program Manager or designee, or the assigned State Agency Point of 
Contact, must approve the final plan, specifications, and parts prior to ordering. 
The State requires that the final plan/design, including the specifications, must 
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be approved prior to order placement. The installation packet can be completed 
at a later date, but at an agreed upon time period prior to installation. 

 
G. Final proposed drawings in AutoCAD must be provided at project close-out. See 

also Section 5.A.4 and 9.A.1. 
 

Contractor’s Close-Out drawing process: 
The Contractor’s Close-Out drawing process starts immediately following the completion of 
the installation. At this point, the designer conducts a walkthrough with the lead installer. 
The designer and lead installer will check all areas of the installed project for any missing, 
damaged, or incorrect product. During this walkthrough the designer and lead installer will 
make necessary notes in the PlanGrid project management application. This application 
allows collaboration amongst team members and provides simple, detailed documentation 
of issues. The designer is able to generate a PlanGrid Issue Report which contains a list of 
all issues noted, the specific location of the issue within the floor plan and photos, if 
applicable. Issues discovered during this walkthrough that do not require additional product 
or materials will be taken care of at this time. After walking the installation with the lead 
installer and prior to occupancy, the designer will then schedule a walkthrough with the 
Agency Point of Contact where the resolution to the items discovered during the initial 
walkthrough will be discussed. If changes were made due to unforeseen site conditions or 
changes in scope, the finalized drawings will reflect those details and they will be included 
on the PlanGrid Issue Report. From this point, the designer will work with the Contractor to 
obtain replacements for damaged items in a timely manner.  This timeline will then be 
communicated to the Agency Project Manager. Orders for replacement or completion 
product are given a priority lead time in the Contractor’s manufacturing schedule. Once the 
punch list items have been addressed, and a return date is agreed upon, the designer will 
complete both the External and Internal Closeout reports which document the details of the 
project, including the punch list items. The designer will also update the final as-built 
drawing and send it, along with the External Closeout report, to the Agency Point of 
Contact. The final drawings provided to the Agency Point of Contact will be in PDF format; 
the final drawings that are sent to the State Program Manager or designee will be in 
AutoCAD format. 
 
PlanGrid is an application that allows the Contractor to share and organize documentation, 
drawings, construction plans and photos on any mobile device. The Contractor utilizes 
PlanGrid to close out all furniture installation projects. 
 
STEP 1 DESIGN: Upon Order Acknowledgement from the Contractor, the project drawing 
is uploaded to the PlanGrid cloud. 
 
STEP 2 INSTALLATION: DOCUMENTATION OF SITE CONDITIONS: Prior to installation 
of furniture, the site is inspected for existing damage or issues such as scratched door 
frames, chipped paint, soiled fabrics or flooring and construction delays. These items are 
then noted on the drawing with images linked to the notation in PlanGrid. The noted 
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drawing and linked photos are then shared with the State Project Manager and Contractor 
project team. 
 
STEP 3 INSTALLATION: During the installation process, the following issues, if 
applicable, are noted by the crew leader on the drawing in PlanGrid and images are linked 
for clarification and reference: 
• concealed product damage 
• shortages within a carton and mis-ships. 
 
Issues are noted by the crew leader on the drawing in the exact location they occur within 
the space. The red-letter indicator notes the location and is embedded with a link to the 
photographs and status of the issue. This information is available to the Contractor team, 
in real time, on the cloud. 
 
STEP 4 CONTRACTOR TEAM: Upon completion of the installation, the Contractor team 
(installation crew leader, designer and sales representative, if necessary) walk the job site 
to confirm the noted issues and document any newly discovered issues. Any issues that do 
not require additional product are completed at this time and are marked as “Closed” on 
the Issue Report by the crew leader. A complete PlanGrid Issue Report of those items that 
cannot be corrected during the initial walk through is generated. This report is also 
available, in real time, to the team via the cloud. 
 
STEP 5 CONTRACTOR TEAM: A Contractor PlanGrid Issue Report is generated, and the 
team discusses the action plan to complete outstanding Punch List items. The State 
Project Manager initials each Punch List item on the report, indicating their understanding 
of the completion plan for all the open items. State Project Manager signature on the 
PlanGrid Issues Report indicates acceptance of Punch List and authorizes the Contractor 
to move to the services invoicing phase of the project with the understanding that all open 
items will be addressed in a timely manner. 
 
STEP 6 CONTRACTOR TEAM: As Punch List items are completed, the installer marks 
the items as “Complete” on the PlanGrid Issues Report in the field. Upon completion of all 
Punch List items, the finalized PlanGrid Issues Report will be forwarded to the State 
Project Manager as part of the Contractor’s close out package. 

 
H. The Contractor must produce field verifications of all spaces to be furnished, 

using architectural plans as the basis for product layouts. (Note:  if construction 
has not been completed prior to specification development, rooms must be 
verified by Contractor for fit and quantities).  The Contractor remains 
responsible for verifying room dimensions, electrical and data availability 
and connections, etc., to ensure fit and quantities of product being 
ordered.  If construction has not been completed prior to specification 
development due to a delay in construction or a condensed build 
schedule, the Contractor may request adherence to critical dimensions 
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during construction with a Hold To Document.  To be valid the Hold To 
Document must be submitted in written and graphic format and be 
approved by the State Program Manager or designee.  All revisions are to be 
made prior to production and be documented to the State in both written and 
graphic format using AutoCAD. 

 
1) Contractor’s field verification process: 

After the initial meeting with the State Agency has been completed and scope of work is 
established, the designer will return to the site for a field verification/ measurement. If a 
project is small, this field verification may take place immediately after or as a part of the 
initial meeting.  Whether the scope of work is large or small, the Contractor’s designers will 
field measure every project to accurately recreate the space in AutoCAD and/or revise any 
existing building drawings in their records. The designer will record each room’s wall 
measurements and note the location of all doorways, building columns, electrical, data, fire 
systems, thermostats, windows, windowsills and any other characteristics that would need 
to be considered in the furniture layout.  If the State Project Manager allows, photos will 
also be taken to document existing conditions of the space.  After this verification is 
complete, the designer will update or create an AutoCAD drawing of the space(s). During 
this drawing creation process, if anything is missed during the first verification, it is the 
designer’s responsibility to return to the site, at the State Agency’s convenience, to record 
the area in question.  Once all drawings are updated/created and verified, the designer will 
begin creating a proposed furniture plan for the State Project Manager review and 
approval. 

 
I. For projects that require DTMB oversight and approval for connectivity to a 

building, the Contractor must agree to use DTMB approved project plans for 
development of specifications, track changes to those plans, and revise 
connections and specifications if required to obtain DTMB approval for the State. 

 
J. The Contractor is responsible for specifying all necessary products including 

parts, components, connectors, brackets, trim pieces, etc. to build the approved 
design to the manufacturer’s structural guidelines as well as the State’s design 
and aesthetic standards. This may mean including optional pieces such as, but 
not limited to, trim for all two-way and three-way connections, dividers for 
storage pieces, additional locks to key items alike and counterweights in lateral 
files. 

 
K. The Contractor must accept responsibility for all plans and must review for 

correct product application and stability.  Any inconsistency or deviation from 
product capabilities or unusual assembly requirements must be immediately 
communicated to the Project Manager or designee. 

 
L. The Contractor must communicate any and all changes to the schedule, 

requirements, or expectations in writing, addressed to the State Project 
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Manager, and copied to purchasing contact. Agency will provide written 
confirmation of site availability. 

 
M. The Contractor must accept responsibility of specifications and accuracy of 

quotations provided to the State for purchase when the Contractor is assigned 
as the designer. The Contractor is responsible for overages, shortages, or 
ordering errors resulting from orders based on the provided design services.  
Approval of design work and estimates by the State does not constitute 
responsibility for the design or ordering process. 

  
1) Contractor’s estimated lead time for shortages: 

When shortages are due to an incorrect specification by a dealer designer, orders are 
entered into the Contractor’s ordering system as “Completion Orders.”   Completion Orders 
are defined as orders for product that are required to complete an installation that has 
already commenced.  Like Service Notifications for Contractor errors, Completion Orders 
are given priority manufacturing timelines.  The Contractor understands that typically, 
Completion Orders are of a time-sensitive nature and are items that are needed quickly to 
finish a space that is on an already defined timeline for completion.  As a rule of thumb, the 
lead time for Completion Orders are approximately half of the standard lead time for the 
product.  For example, if the lead time for a standard order of panels is four weeks, a 
Completion Order for those same panels would ship in approximately two weeks. 
 

2) Contractor’s plan for handling overages and ordering errors and how to 
handle returns for the items in question: 

As a Just-In-Time manufacturer, the Contractor custom-manufactures product as orders 
are placed.  No inventory of pre-manufactured product is stored in the Contractor’s 
facilities.  Because of this method, the Contractor does not accept returns of product that 
have already been delivered or for which raw materials have already been purchased. 
If overages are the result of a design/dealer specification error, a resolution will be reached 
between the Contractor and their dealer.  The State will be credited for the product that 
was ordered but not necessary to complete the approved design layout.   
If product is mis-specified and new product must be ordered to satisfy the approved design 
layout, the State will not be charged for the new product, even if the new product has a 
higher price point than the incorrect product that was originally specified and quoted. 

 
N. It is the responsibility of the Contractor to field-verify actual dimensions.  If the 

design and specification of a new installation does not fit properly due to 
inaccurate floor plans, dimensions, attributes identified by the Contractor, it is the 
responsibility of the Contractor to resolve to the satisfaction of the State.  No 
payment for services will be made until the issue is fully resolved and approved 
by the State Project Manager or designee.  

 
1) Contractor’s resolution process for correcting inaccuracies: 
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If there are inaccuracies due to a misstep in the field verification process, the Contractor 
and their dealer will work together following the same steps involved in the Completion 
Order process.  There will be no charge to the State of Michigan and the Contractor will 
prioritize these orders to mitigate the delay of the project timeline. 

 
 
O. The Contractor must work with general contractor or electrical contractor to 

locate electrical whips, power poles, and telecommunications for systems 
furniture.  Whips must be located in the most convenient, efficient, and 
aesthetically pleasing location. 

 
P. The Contractor will have read-only access to the State’s inventory management 

system (CORE). The Contractor must access this system to verify current 
furniture inventory levels available for use on State projects. (See also Section 
2.) Requesting and allocating items from inventory requires coordination with 
State inventory management team. 

 
The State is required to maintain the accuracy and allocations of items in the CORE 
inventory system.  Periodic verifications by State staff are physical/manual and occur 
throughout the year, therefore human error needs to be taken into consideration.  Key 
contacts for validation will be provided after award. 

 
1) Current State of Michigan procedures/requirements are as follows: 

The Contractor will need the following to access CoreIMS: 
a. A State of Michigan Account (DTMB-Agency Services submits paperwork) 

(1) Contractor will need to provide the following for each user before 
DTMB-Agency Services can submit paperwork: 
• Phone Number 
• Email Address 

b. RSA VPN Soft Token (DTMB-Agency Services submits paperwork) 
(1) Contractor will need to provide the following for each user before 

DTMB-Agency Services can submit paperwork: 
• DTMB-0928: Contractor Security Agreement (attached) 
• DTMB-0051: MiSOC SecureID Questions (attached) 
• DTMB-0155: Foreign Device Network Connection Request 

(attached) 
• DTMB-0021: Background Check Request Form (attached) 
• Non-Disclosure Agreement (attached) 
• Last 4 of SSN 
• Copy of Driver’s License 
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This process would take place after the Contract effective date.  The DTMB 
forms noted above, are attached as Schedule Z, Forms to Access State 
Inventory System. 

  
 
1.4 Quality Assurance Program 
The Contractor must have an established Quality Assurance Program. 
 
Contractor’s Quality Assurance Program: 
The Contractor’s Quality Assurance program is constantly being evaluated and updated as 
the organization evolves. The Contractor’s Quality team benchmarks and partners with 
third-party organizations to ensure our efforts surpass world-class quality objectives. The 
Contractor maintains ISO 9001:2015 in all owned global manufacturing facilities. All are 
also certified to ISO 14001, U.L., and A2LA. The Contractor’s products are designed for 
the environment, tested to meet or exceed all relevant industry standards (ANSI BIFMA, 
UL/C-UL, ADA, Flammability, USEPA, ETV, ASTM, GREENGUARD), and are covered by 
industry leading warranties. The Contractor self-performs quality and productivity 
improvements in their operations at the plant and team level. We utilize a quality 
management system to track and record all issues, and analysis is conducted to 
understand root causes and implement corrective actions. In the Contractor’s plants, they 
focus on continuous improvement through the Contractor’s Management System. Each 
operating plant has a plan for continuous improvement and a clear glide path to measure 
itself against goals. The plant’s overall plan is supported by team level action plans and 
relies on team members’ knowledge to apply proven techniques that eliminate waste and 
improve performance. Teams monitor their efficiency on an hour-by-hour basis. The 
Contractor’s supervisors and team leaders review progress for each team several times 
per day and make corrections or improvements in real time. The teams also create 
continuous improvement plans and work those plans in support of the overall plant goals. 
The Contractor monitors the effectiveness of the productivity plans through visual 
measures at the team level, the plant level, and the total operations level. The Contractor 
conducts layered audits performed by multiple levels of leadership to ensure plans stay on 
track. Each leader on the Contractor’s operations team has defined Leadership 
Standardized work that takes them to the point of impact for tracking the Contractor’s 
improvement plans. 
 
1.5 Incentives 
The Contractor must provide any incentives applicable to this Contract. 
 
Contractor’s special incentives or services including, but not limited to, return policies, 
trade-in programs, quantity discounts, etc.: 
The Contractor does not have a published return policy.  Although returns are not 
permitted in all cases, customer satisfaction is the Contractor’s primary goal and 
exceptions may be made on a case-by-case basis.   
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The Contractor offers multiple programs to assist with the decommissioning of spaces and 
the product within them: 

a. The Contractor has various take back programs that accommodate a 
range of project and product scopes. 

b. The Contractor has partnerships with various sustainable 
decommissioning companies to help uphold the Contractor’s sustainability 
core value. 

c. The Contractor will take back used work surfaces from State Agencies 
where there are specific agreements established. The Contractor will 
either repurpose through their Furniture outlet store or use in co-
generation process.  

d. The Contractor’s dealers are equipped to work with furniture brokers who 
can determine the value of existing assets and whether those assets have 
a resale value, a recycle value, or can be donated as a tax deduction. 

 
2.  Technology Specific Standards 
 
2.1 Acceptable Use Policy 
To the extent that Contractor has access to the State’s computer system, Contractor must 
comply with the State’s Acceptable Use Policy, see  
https://www.michigan.gov/documents/dtmb/1340.00.01_Acceptable_Use_of_Information_
Technology_Standard_458958_7.pdf 
All Contractor Personnel will be required, in writing, to agree to the State’s Acceptable Use 
Policy before accessing the State’s system.  The State reserves the right to terminate 
Contractor’s access to the State’s system if a violation occurs. 
 
3. Staffing 
 

A. The Contractor must provide the State Program Manager or designee with contact 
information for all Contractor support members (Key and Non-Key Personnel), 
including cell phone and email addresses prior to Contract Effective Date. 

 
Contractor’s plan to notify the State of changes to contact information for all support 
members:  
In the event that staff changes are made in any area directly affecting this contract with 
either the Contractor or the managing dealer, the Contractor will notify the Contract 
Administrator and Program Manager of the effective date of the change, provide the new 
contact information for that support member role, and adhere to all Key Personnel contract 
requirements if the support member is listed as a Key Person in Section 3.1.   
Additionally, the Contractor will announce any contract support member contact changes in 
the quarterly meetings that are held between the Contractor, their dealer and the State 
Agency Representatives. 

https://www.michigan.gov/documents/dtmb/1340.00.01_Acceptable_Use_of_Information_Technology_Standard_458958_7.pdf
https://www.michigan.gov/documents/dtmb/1340.00.01_Acceptable_Use_of_Information_Technology_Standard_458958_7.pdf
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If the State would like the Contractor to notify specific Agency Contacts of staff changes, 
the State may provide a list of those individuals and their email addresses.  
 

B. Contractor’s Key and Non-Key Personnel must be on-site at as needed or 
requested by the State Project Manager or designee for various Contract related 
activities.  Key Personnel who are NOT located in Michigan must be made 
available to the State at Various Michigan offices on a reasonably frequent basis 
as determined or scheduled by the State Project Manager or designee for various 
meetings, site visits or walk-throughs as described throughout this Contract. 

 
All Contractor Key and Non-Key Personnel are located in Michigan. 
 

C.  Contract Administrator 
The Contract Administrator for each party is the only person authorized to modify 
any terms of this Contract, and approve and execute any change under this 
Contract (each a “Contract Administrator”).  The Contractor must provide 10 
days advance notice of a change to their Contract Administrator. 

 
 

State: Contractor: 
Mary Ostrowski 
525 W Allegan St., 1st Flr NE 
Lansing MI 48909 
ostrowskim@michigan.gov 
517-249-0438 

Matt Corl 
One Haworth Center 
Holland, MI  49423 
Matt.Corl@Haworth.com 
(616) 393-3597 

 
D. Program Manager 

The Program Manager for each party will monitor and coordinate the day-to-day 
activities of the Contract (each a “Program Manager”): 

 
 

State: Contractor: 
Curt Myers 
3111 West St. Joseph Street 
Lansing, MI 48917 
myersc@michigan.gov 
517-719-8168 

Becky Przedwojewski 
One Haworth Center 
Holland, MI  49423 
Becky.Przedwojewski@Haworth.com 
(517) 281-5826 

 
E.  Work Hours 

The Contractor must provide Contract Activities during the State’s normal working 
hours Monday – Friday, 8:00 a.m. to 5:00 p.m. EST, and possible night and 
weekend hours depending on the requirements of the project. 
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3.1. Key Personnel 
 
A.  The Contractor must appoint key individuals, specifically assigned to State of 

Michigan accounts:  
1) These individuals must: Respond to State inquiries regarding the Contract 

Activities, answer questions related to ordering and delivery, be knowledgeable 
on the contract requirements, etc. 

2) These individuals are directly responsible for the day to day operations of the 
Contract “Key Personnel”.  

3) These individuals must respond to State inquiries within 1 business day. 
 

B. The Contractor must assign Key Personnel to the positions identified in the table 
below.  The Contractor is required to complete the table below for all Key 
Personnel. 

 
 

Position Name Phone 
Number 

Email Role(s)/ Responsibilities Direct Employee/ 
Subcontract or   
Employee 

Physical 
Location (City 
and State) 

Program Manager 
(See also Section 
3.2) 

Becky 
Przedwojewski 
(Haworth) 

(517) 281-
5826 

becky.przedwojewski@haworth.com Single point of contact and liaison 
between the State, DBI 
and Haworth 

Direct Employee Holland, MI 

Program Manager 
(See also Section 
3.2) 

Marie Shaw 
(DBI) 

(517) 267-
8081 

marie.shaw@dbiyes.com Single point of contact and liaison 
between the State, DBI and Haworth; 
Supervises Project Coordinators and 
Customer 
Service 

Subcontract (DBI) Lansing, MI 

Customer Service 
Representative- 
Haworth 

Eric Pratt 
(Haworth) 

(616) 393-
3297 

eric.pratt@haworth.com Field day-to-day customer issues, 
questions and concerns 

Direct Employee Holland, MI 

Customer Service 
Representative- 
DBI 

Tracy Wahtola 
(DBI) 

(517) 267-
8052 

tracy.wahtola@dbiyes.com Field day-to-day customer issues, 
questions and concerns and provide 
contract pricing quotes 

Subcontract (DBI) Lansing, MI 

Project Manager Kylie Barbier 
(DBI) 

(517) 267-
8061 

kylie.barbier@dbiyes.com Supervise Staff Designers and 
ensures timeline, budget and 
progress of  projects remain 
on track 

Subcontract (DBI) Lansing, MI 

Lead Designer Monica Wahrer, 
NCIDQ (DBI) 

(517) 267-
8073 

monica.wahrer@dbiyes.com Basic project programming, field 
verification and measurement, 
inventory of existing product, create 
project drawings including block 
plans and furniture plans, creates 
installation 
packets 

Subcontract (DBI) Lansing, MI 

mailto:marie.shaw@dbiyes.com
mailto:eric.pratt@haworth.com
mailto:tracy.wahtola@dbiyes.com
mailto:kylie.barbier@dbiyes.com
mailto:monica.wahrer@dbiyes.com


 

Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

Lead Programmer Geena 
Montgomery 
(DBI) 

(517) 267-
8072 

geena.montgomery@dbiyes.com Basic project programming, field 
verification and measurement, 
inventory of existing product, create 
project drawings including block 
plans and furniture plans, creates 
installation packets; performs 
detailed programming services as 
requested 

Subcontract (DBI) Lansing, MI 

Lead Refurbisher Josh Haken (DBI) (517) 703-
6014 

josh.haken@dbiyes.com Coordinates movement of product 
for Refurbishment and performs 
refurbishment services as needed 

Subcontract (DBI) Lansing, MI 

Installation 
Supervisor 

Jim Sobanski 
(DBI) 

(517) 267-
8062 

jim.sobanski@dbiyes.com Supervises Installation crews; assures 
that project installations are 
scheduled within project timeline and 
meet or exceed DBI's quality and 
professional 
standards 

Subcontract (DBI) Lansing, MI 

 
1)  Program Manager  

a.  Serving as the single point of accountability for all projects initiated between 
the Contractor and the State. 

b.  Availability to meet as frequently as needed and requested by the State 
Program Manager, in person, at various State of Michigan locations. 

c.  Authority to make day-to-day decisions regarding service issues.  
d.  Ability within the Contractor’s organization to obtain and leverage the use 

of Contractor’s resources, both direct and indirect, as are necessary, 
including but not limited to the following: 
(1) Timely issue resolution 
(2) Consultative Services 
(3) Timeliness of reporting 
(4) Frequency of meetings/plan updates 

e.  Cultivates multi-level client relationships 
f.  Manages contract renewal activities 
g.  Understands primary business objectives 
h.  Maintains consistent and regular communications 
i.  Maintains a complete understanding of contract terms, including and not 

limited to the monitoring and reporting of performance guarantees 
 

2)  Customer Service Representative 

a. The Contractor’s Relationship Executive or Customer Service 
Representative must respond to customer issues, questions, and concerns 
within two business day. 

 
3)  Project Manager 

mailto:geena.montgomery@dbiyes.com
mailto:josh.haken@dbiyes.com
mailto:jim.sobanski@dbiyes.com
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a. Project Manager must have a minimum of 3 years of experience in 
commercial office systems and construction/furniture projects. 

b. Project Manager or Project Coordinator must be knowledgeable in each 
step required to complete a project on time, from initial meeting through 
design, quotation, installation, project punch list and 30 day follow up with 
customer.  

c. Project Manager is responsible for overseeing the timeline, budget, and 
progress of project for timely completion. 

d. Project Manager or Project Coordinator must have substantial knowledge 
of  products used, ability to communicate verbally and in writing, and ability 
to maintain records and reports relative to the work. 

e. Project Manager or Project Coordinator must be able to understand and 
carry out detailed technical instructions. 

 
4)  Lead Designer 

a. Lead Designer must have a minimum of 3 years of experience in 
commercial office design systems and layout.   

b. Lead Designer must be knowledgeable of construction, fire, MIOSHA and 
related codes, including the Americans with Disabilities Act and the 
Michigan Barrier Free Design Code.  

c. Lead Designer must be extremely organized in completing each step 
required in the specifications for a particular project, including field 
verification of building dimensions. 

d. Lead Designer must have substantial knowledge of the products used, 
ability to communicate verbally and in writing, and ability to maintain 
records and reports relative to the work. 

e. Lead Designer must be able to understand and carry out detailed technical 
instructions. 

f. Lead Designer must be proficient with AutoCAD and / or Building 
Information Modeling (BIM) software to design and document space plans. 

 
Contractor’s Key Personnel Lead Designer, Monica Wahrer, has an NCIDQ certification 
#35577. 
 

5)  Lead Programmer 
a. Lead Programmer must have a minimum of 3 years of experience in 

commercial office design systems and layout or be supervised by an 
individual with required minimum experience.     

b. Lead Programmer must be knowledgeable of construction, fire, MIOSHA 
and related codes, including the Americans with Disabilities Act and the 
Michigan Barrier Free Design Code. Personnel must be extremely 
organized in completing each step required in the specifications for a 
particular project, including field verification of building dimensions. 
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c. Lead Programmer must have substantial knowledge of the products used, 
ability to communicate verbally and in writing and ability to maintain records 
and reports relative to the work.   

d. Lead Programmer must be able to understand and carry out detailed 
technical instructions. 

 
Contractor’s Key Personnel Lead Programmer, Geena Montgomery has a Master’s in 
Architecture. 

.  
6)  Lead Refurbisher  

 
a. The Contractor must provide a Lead Refurbisher for all Refurbishing 

Projects.  Lead Refurbisher must be qualified to work on applicable State-
owned furniture lines.   

 
Contractor’s Key Personnel Lead Refurbisher, Josh Haken’s refurbishing work is certified 
and backed by the Contractor’s Limited Lifetime warranty. 

 
b.  Re-fabric, Cleaning, Repainting, and T-Mold Replacement 

Lead Refurbisher must have two (2) years of experience installing fabric on 
modular panels, modifying and/or installing fabric on tack boards, and 
replacing T-molding on work surfaces and the painting of appropriate 
components and panel trim.   

 
7)  Installation Supervisor  

a. Installation Supervisor must be authorized by the manufacturer to install / 
dissemble / re-install the new product and must have a minimum of 3 
years’ experience in the installation of New and Refurbished Open Space 
Office Furniture. 

b. Installation Supervisor must be knowledgeable of all applicable fire codes, 
N.F.P.A. Life Safety Codes, Barrier Free Design Codes, the design 
requirements of the Americans with Disabilities Act, and the application of 
each as an integral part of the design. 

c. Installation Supervisor must have the ability to follow drawings, plans, 
blueprints, specifications, and instructions; move existing furniture, 
equipment and other materials; construct furniture according to drawings 
and communicate properly with others. 

e. Installation Supervisor must be extremely organized in completing each 
step required in the specifications for a particular project. 

 
See also Schedule O Certifications 
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f. Refurbished State-owned Furniture - Installation Supervisor must have a 
minimum of 3 years’ experience in the installation of Refurbished Open 
Space Office Furniture. 

 
3.2 Reserved.  
 
3.3. Non-Key Personnel 

A.   The Contractor must notify the Program Manager in writing at least 10 calendar 
days before removing or assigning non-key personnel. 

 
B.  Designers 

1) Individuals performing design services must have a minimum of 3 years of 
experience in commercial office design systems and layout or be supervised 
by an individual with required minimum experience. 

2) Designers must be knowledgeable of construction, fire, MIOSHA and related 
codes, including the Americans with Disabilities Act and the Michigan Barrier 
Free Design Code.  

3) Designers must be extremely organized in completing each step required in 
the specifications for a particular project, including field verification of building 
dimensions. 

4) Designers must have substantial knowledge of the products used, ability to 
communicate verbally and in writing and ability to maintain records and reports 
relative to the work. 

5) Designers must be able to understand and carry out detailed technical 
instruction. 

6) Designers must be proficient with AutoCAD and / or BIM software to design 
and document space plans.  

 
The Contractor must maintain an average of 5 design staff to support this Contract. The 
Contractor must maintain a minimum of 3 additional Designer staff that will be kept 
engaged in the State of Michigan processes so they can assist with these projects as 
volume requires.  
 

C. Installers 
1) Installers must be qualified to install / dis-assemble / re-install the proposed 

manufacturer’s furniture. 
2) If Installers are authorized by the manufacturer to install a particular State-

owned product, the Contractor must provide proof of manufacturer 
authorization with their proposal. 
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3) Installers must have a minimum of 3 years of experience in the installation of 
Open Space Office Furniture, or be supervised by an individual with required 
experience. 

4) Installers must have the ability to follow drawings, plans, blueprints, 
specifications, and instructions.   

5) Installers must have the ability to follow direction and communicate 
appropriately with others. 

6) Installers must be extremely organized in completing each step required in 
the specifications for a particular project. 

7) The use of “apprentice” types of employees may be assigned to a project at a 
ratio not to exceed one apprentice per five installers. 

8) Apprentice type employees may be utilized for material handling. 
 

Contractor must maintain an average of 10 installation staff to support this Contract. The 
Contractor will utilize their subcontractor Spartan Installation Group (SIG) as needed to 
supplement installation staffing when necessary. 

 
 

D.  Contractor Dealers and Installers 
1) Completed a factory installation training program and must use the 

appropriate tools as described by the Contractor. 
2) Are trained on all current and new Contractor products and benchmarked 

installation techniques. 
3) Are individually trained and certified on distinct Contractor product groups 

(Systems, Seating, Metal, and Wood products) 
4) Contractor’s field-based technical professionals periodically inspect 

completed installations when performed by Contractor Dealers and Certified 
Installers to ensure compliance with installation guidelines and quality 
standards. 

5) Are systematically re-certified every three years based on the requirements 
above and active participation in successful installations. 

6) The Contractor’s field technicians are engineers that provide training and 
information to customers, dealers, sales personnel, and Contractor internal 
members on all aspects of Contractor products and processes. 

 
Contractor Field Technical Representatives: 

a) Will assist their certified installation crews with the planning, application, 
installation, and service of Contractor products, as well as state and local 
code requirements. 

b) Are well versed in all aspects of the operation and maintenance of 
Contractor product operation.  
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c) Handle warranty issues, maintenance audits, and repairs; are trained to 
participate in customer and dealer presentations to support the sales 
process; and serve as liaisons between corporate project teams and field 
sales teams. 

d) Provide a value-added service to ensure all issues or problems with 
Contractor products are immediately and completely resolved and State 
expectations are met or exceeded. 

 
All dealer installers, including their subcontractors, are trained by Contractor Field Sales 
Engineers and Field Technical Representatives to ensure Contractor products are 
installed properly and that Contractor’s warranty can be maintained post-installation.  
 
See attached also “Schedule O Certifications”. 

 
E.  Schedulers 

1) Schedulers must have a minimum of 3 years of experience in commercial 
office design systems and installation or be supervised by an individual with 
required minimum experience. 

2) Schedulers must have the ability to follow drawings, plans, blueprints, 
specifications, and instructions. 

3) Schedulers must understand installation timeframes and be able to schedule 
adequate amount of time for installation completion. 

4) Schedulers must be flexible to schedule changes as emergencies or priority 
projects arise as defined by the State Program Manager. 

 
The Contractor must maintain an average of 4 schedulers to support this Contract.  

 
F. Electricians 

1)  The State may utilize Contractor electricians for projects in leased facilities at 
the discretion of the State Program Manager considering specific lease terms. 

2)  Electricians must be licensed. 
 

G.  Support Staff 
1) Support Staff must be aware of contract requirements for invoicing and 

ensure invoices provide the required information. 
2) Support Staff must work closely with the State Project Manager or designee, 

or Agency Point of Contact to have invoices created per timeframes listed in 
the contract.   

3) Support Staff must have substantial knowledge of the products used, ability to 
communicate verbally and in writing and ability to maintain records and 
reports relative to the work. 

4) Support Staff must be able to understand and carry out detailed technical 
instructions. 
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The Contractor must maintain an average minimum of 7 trained support staff to support 
this Contract. 
 
3.4. Organizational Chart  
The Contractor must provide an overall organizational chart that details staff members, by 
name and title, and includes subcontractors. This flow chart should clearly show the 
hierarchy of the organization. 
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3.5. Customer Service Number 
The Contractor must specify its number for the State to make contact with the Customer 
Service Representative (toll-free number also acceptable). The Customer Service 
Representative must be available for calls during the hours of 8 am to 5 pm EST. 
 
Contractor’s Customer Services Representative phone number: 
(616) 393-3297.   
 
Contractor’s One Touch number (also for technical support, repairs, maintenance and 
other information): 
877-HAWORTH [ (877) 429-6784] 
 
Contractor’s Dealer (DBI) contact number: 



 

Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

(517) 267-8052. 
 
3.6. Disclosure of Subcontractors 
If the Contractor intends to utilize subcontractors, the Contractor must disclose the 
following: 
 

A.  The legal business name; address; telephone number. 
B.  A description of subcontractor’s organization and a complete description of the 

Contract Activities that will be performed or provided by the subcontractor. 
C.  Information concerning subcontractor’s ability to provide the identified Contract 

Activities for their business. 
D.  The relationship of the subcontractor to the Contractor. 
E.  Whether the Contractor has a previous working experience with the 

subcontractor. If yes, provide the details of that previous relationship. If yes, 
provide the number of years’ experience working with this subcontractor. 

 
Legal business name and full address. DBI Holding Company 

912 E. Michigan Ave. 
Lansing, MI  48912 

Phone number. (517) 485-3200 

Description of subcontractor’s 
organization and the services and 
Contract Activities that will be 
performed or provided by the 
subcontractor. 

Full-service Contractor Dealer.  DBI will be providing 
all project management, programming, design, 
order entry, installation, refurbishing, and post 
installation services including warehousing, 
inventory, etc. for all projects located South of 
Michigan Highway 55 (Zone 1).  Upon request, they 
will manage projects north of M55 in the lower 
peninsula portion of Zone 2. 

The relationship of the subcontractor to 
the Contractor: is this subcontractor 
used by your entire book of business, 
used only for this contract, or used by 
multiple? 

DBI is an experienced, fully trained, Best-in-Class, 
Preferred Haworth dealer.  They are used for all 
Contractor booked business in their assigned 
territory. 

  

Legal business name and full address. Interphase Interiors 
2636 Garfield Road North, Suite 32, Traverse 
City, MI  49686  

Phone number. (231) 941-4454 

Description of subcontractor’s 
organization and the services and 
Contract Activities that will be 

Full service, Contractor Dealer.  Interphase will be 
providing all project management, programming, 
design, order entry, installation, and post installation 
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performed or provided by the 
subcontractor. 

for all projects located North of Michigan Highway 
55 (Zone 2). 

The relationship of the subcontractor to 
the Contractor: is this subcontractor 
used by your entire book of business, 
used only for this contract, or used by 
multiple? 

Interphase is an experienced, fully trained, Best-in- 
Class, Preferred Haworth dealer.  They are used for 
all Contractor’s booked business in their assigned 
territory.  

  

Legal business name and full 
address. 

Spartan Installation Group, 
LLC 2960 Ena Drive 
Lansing, MI 48917 

Phone number. 517-285-1158 

Description of subcontractor’s 
organization and the services and 
Contract Activities that will be 
performed or provided by the 
subcontractor. 

Spartan Installation Group (SIG) provides 
relocation, assembly, warehouse, removal, and 
disposal to customers in the Greater Lansing 
area. 
SIG employs Contractor-certified furniture installers 
at the request of Contractor, as needed. 

The relationship of the subcontractor to 
the Contractor: is this subcontractor 
used by your entire book of business, 
used only for this contract, or used by 
multiple? 

SIG is a subcontractor to DBI. DBI calls on SIG to 
supplement their install crews on an as-needed 
basis for both State and Private Sector projects. 

  

Legal business name and full address. West Michigan Office Interiors (WMOI) 
300 East 40th Street 
Holland, MI 49423 

Phone number. 616-396-7303 

Description of subcontractor’s 
organization and the services and 
Contract Activities that will be 
performed or provided by the 
subcontractor. 

WMOI will provide Repainting, Refabricing, Resizing 
of the State’s inventory/existing products as needed. 

The relationship of the subcontractor to 
the Contractor: is this subcontractor 
used by your entire book of business, 

WMOI is a subcontractor of DBI. WMOI is also 
contracted by multiple other Michigan businesses 
for refurbished, customized, and new product 
orders. 
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used only for this contract, or used by 
multiple? 

  

Legal business name and full address. F. D. Hayes Electric 
Company 2301 Beal Avenue 
Lansing, MI 48910 

Phone number. 517-482-0608 

Description of subcontractor’s 
organization and the services and 
Contract Activities that will be 
performed or provided by the 
subcontractor. 

F.D. Hayes Electric Company is an electrical 
contractor. They are a construction and facility 
services business, providing electrical and 
telecommunication design and construction 
services throughout Michigan. 
 
FD Hayes will provide electrical services related to 
the State of Michigan furniture projects as needed. 

The relationship of the subcontractor to 
the Contractor: is this subcontractor 
used by your entire book of business, 
used only for this contract, or used by 
multiple? 

FD Hayes is a subcontract to DBI for both State of 
Michigan projects and Private Sector clients. 

  

Legal business name and full address. Seelye Group Ltd dba Fresh Tracks 1411 Lake 
Lansing Rd. Lansing, MI 48912 

Phone number. 517-267-2007 

Description of subcontractor’s 
organization and the services and 
Contract Activities that will be 
performed or provided by the 
subcontractor. 

Seelye Group Ltd/Fresh Tracks is a commercial 
carpet, hard surface, white glove, and specialty 
cleaning company. The services and contract 
activities that will be provided by Fresh Tracks is the 
white glove cleaning. White glove cleaning consists 
of cleaning stations / offices - cleaning fabric on 
panels, cleaning windows, removing all tape and 
stickers from all surfaces, wiping down top caps, 
overheads, shelves, surfaces, peds, files, and 
baseboards. Also cleaning the fabric and hard 
surfaces on chairs. Their goal is to make your 
furniture clean, sanitized and to make your space 
smell fresh and look like new. 
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The relationship of the subcontractor to 
the Contractor: is this subcontractor 
used by your entire book of business, 
used only for this contract, or used by 
multiple? 

Seelye Group Ltd/ Fresh Tracks has been doing 
work with DBI for many years The Contractor uses 
them on many projects. 

 
 
3.7. State Facility Security 
The Contractor’s staff may be required to make deliveries to or enter State facilities. The 
Contractor must ensure the security of State Facilities.  The Contractor staff must have 
company ID on them at all times while on-site at any State location. The State may require 
the Contractor’s personnel to wear State issued identification badges.  
 
The Contractor is committed to providing their members, subcontractors, and the State a 
healthy and safe work environment free from recognized hazards that are likely to cause 
death or serious physical harm. This will be accomplished through the application of 
accepted industry practices, compliance with legislative requirements, and the active 
involvement of project management personnel, both Contractor and Contractor Dealer 
(subcontractor). Any Contractor member, dealer or subcontractor working at a job site is 
expected to comply with the Contractor’s health and safety policies and practices.  
Everyone is required to report hazards and situations that may lead to loss, and to 
cooperate with the implementation of preventative control measures. The Contractor’s 
standard operating procedures in place to ensure security of State facilities and employees 
include: 

A. Preemptively gathering information regarding the State Facilities Managers’ 
requirements concerning the security of the specific building and/or agency 
affected by the project.  This also would include any current MIOSHA and/or State 
of Michigan Facilities’ regulations regarding the use of masks while in a State 
facility.  This information will be typically collected during the pre-construction 
meetings and then disseminated to the project team during the internal Pre-
installation meeting. 

B. Background checks are completed on all installation crew members who will work 
within State of Michigan buildings prior to a job beginning.   

C. Installer names, driver license numbers, dates of birth and license numbers will be 
submitted to DTMB security personnel to be placed on the approved contractors 
list for entry into State of Michigan buildings. 

D. All employees follow the State’s check in process with the appointed security 
teams in each building prior to entry. 

 
Contractor installation associates are required to present themselves in a neat, clean, 
professional manner.  The installers wear uniform shirts and khaki pants.  The Contractor’s 
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(or Dealer or Subcontractor) logo is displayed on the shirts of the Crew Leaders for easy 
identification while their contractors wear plain polo shirts.  All shirts are tucked in, and 
pants are belted at the waist.  Only Contractor issued hats are permitted and all shoes 
have a closed toe. The Contractor’s employed and subcontracted install crew members will 
wear a photo ID that identifies them as a DBI installer or DBI contracted installer.  ID 
badges will always be displayed clearly and in plain sight. 
 
Throughout the installation process, Contractor employees will use only entryways and 
loading areas designated by the Project Manager and/or Facilities Supervisor. Doors will 
not be propped open and left unattended.  If a door would need to be propped open, it 
would be attended and monitored by a crew member. When it is necessary and approved 
for work to be performed in a State building after hours and/or after security staff has left, 
the Contractor will make sure that all doors are closed and secured per the State Facilities 
Supervisor’s directions. Tools that are not in use are kept secure in toolboxes/tool bags. 
 
3.8. Drug Testing 

A.   The Contractor and/or its subcontractors who will be completing work on site, 
must have drug testing policies and processes in place. These policies must: 
1) Include pre-employment, and random or reasonable suspicion testing. 
2) Address screening for prospective and current employees, including 

frequency 
3) Include screening tests and panel thresholds. 
4) Specify the length of time drug testing records are retained. 

 
B. Upon request, Contractor and / or sub-contractors must share drug testing records 

and/or documentation with DTMB Office of Infrastructure, Security Program 
Coordinator or designee.  

 
3.9 Background Checks 

A. The Contractor must perform background checks on all employees, subcontractors 
and subcontractor employees prior to their assignment and completing onsite 
work.  Contractor is responsible for all costs associated with processing the 
background checks.  The State, in its sole discretion, may also perform 
background checks. The State reserves the right to request additional background 
checks at the discretion of State agencies or branches of State government as 
outlined in the Standard Contract Terms document 

 
B. The Contract is contingent upon the Contractor’s ability to supply workers capable 

of passing a criminal background check.  The Contractor must demonstrate the 
worker(s) has no convictions or pending felony charges that are substantially 
related to the contracted activities or services. 

 
C. The Contractor must have policies and processes in place for background checks. 

The Contractor’s policies and processes must: 
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1) Address screening for prospective and current employees, including frequency 
and disqualification criteria. 

2) Include Screening criteria used to determine whether an applicant qualifies to 
be in the Contractor’s employ, including sub-contractor employees. 

3) Specify length of time background check records are retained. 
 

The Contractor is committed to the safety and security of its members, temporary 
employees, contractors, suppliers, visitors, and the State, and agrees to all terms and 
conditions relative to security. 

 
The Contractor uses Meridian Security Management, 16705 Angela Drive, Macomb, MI 
48044-2001, to conduct criminal background checks in compliance with the requirements 
of the FLSA 1938, as amended as part of its standard hiring procedures.  
 
Prior to assigning any individual to provide services on any State of Michigan projects, 
Contractor Dealer (DBI’s) background checks will be conducted through AVERT, Inc., 301 
Remington St., Fort Collins, CO 80524. 
 
The scope of the Contractor’s background check will include checks based on past 
residence, convictions related to drug, violence, and sexual offenses.  They may also 
include character related reports as well.  Upon signed authorization by applicant, Meridian 
Security Management conducts statewide background checks based on past residence as 
well as convictions related to drug, violence, and sexual offenses. 
 
The Contractor dealer (DBI) also requests potential candidates for employment sign a 
release authorization for an investigative consumer report that will include information as to 
their character, work habits, performance, and experience. There may also be information 
requested from public and private sources about worker’s compensation injuries, driving 
record, court record, education, and reason for past employment termination. 
 
Background screens are retained for the lifetime of the employees’ term with the company. 
 

D. Upon request, the Contractor and / or sub-contractor must work with DTMB Office 
of Infrastructure, Security Program Coordinator or designee to conduct additional 
checks to assure Contractor members are suitable for assignment to State 
facilities. 

 
E. The Contractor must ensure background checks and drug testing requirements of 

Sub-Contractors employees are adhered to as if the workers were under the 
Contractor’s employment when engaged in State projects. 

 
F. Identification Badges: All Contractor personnel, including sub-contractor staff, will 

display State credentials while performing work on State premises. 
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G. State Employee Responsibilities:  State employees are required to report any 
potential concerns regarding security, theft, requests for reasonable suspicion 
testing, or substance abuse issues regarding the Contractor’s employees to their 
authorities for review and to proceed with any needed corrective action. 

 
4. Project Management 

A. Project specific plans and timeline for each specific project scope of work must be 
defined and adhered to by Contractor. The Contractor must develop and maintain 
project schedules in Excel or MS Project format, communicating developments and 
changes as needed. Issue updated versions when requested by the State Project 
Manager or designee, or Agency Point of Contact, or at a minimum of once a 
month, until project is completed. 

 
B. For refurbishing services, the Contractor must work with the Project Manager to 

discuss and coordinate the complete project timeline to be adhered to by 
Contractor. Contractor must work with Project Manager to come to an agreed upon 
lead time for each individual project. 

 
The Contractor’s standard lead times on refurbishing services including refabrication and 
paint on these quantities: 

1) 25 panels: Two weeks from receipt of new fabric 
2) 50 panels: Three weeks from receipt of new fabric 

Both scenarios are based on Contractor having possession of the panels to be 
refabbed/painted and are figured from the time that the new fabric is received.  Standard 
lead time for fabric is approximately four weeks from the date of order.   

 
C. For refurbishing services, The Contractor must use established templates to 

calculate refurbishing materials and costs using the Contract rates. See Schedule Y 
Refurb Material and Cost Worksheet(s). 

 
D. The Contractor must have processes for coordinating with the State Project 

Manager or designee when handling: 
1) Recalls 
2) Delays (See also Section 5 Service Level Agreements)  
3) Returns 
4) Defective Product 
5) Change Orders 
6) Cancellations. 

 
a. Contractor Recall Process: 

The Contractor will ensure its products are manufactured to highest quality standards 
using materials that are safe for people and the environment. In cases where a product 
does not meet the Contractor’s quality standards, the Contractor will contact their 
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subcontracted Dealer so they in turn can notify customers who have purchased the 
product. Resolution is determined on a case-by case-basis. The Contractor will 
communicate all issues to customers as soon as an issue is identified and continue to 
monitor the situation until problems are fully resolved to the customer’s satisfaction. 
 

b. Contractor Delay Process: 
The Contractor Delay Process also pertains to Refurbishing. 
 
The Contractor team will facilitate the best means by which each project will be specified, 
ordered, delivered, staged, and installed. The Contractor will maintain strict product 
standards and communicate any anticipated changes, delays or redesign to end user 
personnel. As a just-in-time manufacturer, the Contractor’s order processing is 
synchronized with all aspects of manufacturing, to ensure on-site delivery precisely where 
and when it is needed. Because the Contractor builds everything to order, rather than 
relying on traditional forecasting and stocking, Haworth’s fill rate requirement is 100 
percent, and back-orders or out of stock orders are an extremely rare occurrence. The 
Contractor will focus on delivering the State Agency orders on time and complete via a 
measurement that tracks performance of every order. Adherence to Deliveries On-time, 
Correct and Complete (DOTCC) will be closely monitored and is the most visible internal 
customer measurement for the Contractor. The Contractor’s Customer Service 
Coordinators will monitor every order until it is 100 percent complete and provide 
exception-driven updates throughout every step of the order to delivery phase. 
 
If necessary, the Contractor will provide temporary furniture if the delay is due to either 
manufacturer or dealer error. Similar accommodation will be made for product damaged in 
transit. 
 
This process largely pertains to Refurbishing.   
*Note:  The Contractor Dealer team will place orders for parts required for Refurbishing 
upon receipt of a valid Delivery Order and lead times for Refurbishing must be calculated 
from the time that Refurbishing Parts are received.  Delays that affect the Contractor’s 
timeline would directly affect the dealer’s timeline for Refurbishing.  Any delays would be 
communicated by the Dealer to the Customer.  The Dealer does not perform the same 
reporting as the manufacturer with respect to Deliveries On-time, etc.   However, the 
Dealer’s Project Coordination team does monitor all orders and projects throughout the 
process to assure that timelines are met as expected. 
 

c. Contractor Return Process: 
The Contractor does not have a published return policy due to the Contractor being a 
custom manufacturer and most products are made to order. Although returns are not 
permitted, any product defect will be fully corrected to complete satisfaction or replaced. 
Returns requested due to a State Agency error or reconsideration are not accepted, but in 
all cases, customer satisfaction is the Contractor’s primary goal. The Contractor will always 
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work with the State to find a mutually acceptable solution to any problem. Some examples 
of alternatives to returning product include: 

1) Warehousing the product for redeployment on future projects 
2) Providing a line-item credit against the project to show the return and charge for 

the product on another project 
3) Sourcing a wholesale partner who may be interested in purchasing the product 
4) Sourcing a charity and facilitating a charitable receipt in exchange for the product 

 
This Return Process also pertains to Refurbishing. 
 

d. Contractor Defective Product Process: 
If product damage has occurred in transit and discovered as cartons are inspected coming 
off the truck, the damage is noted on the bill of lading, a photo is taken, and replacement 
parts (or new product) are ordered immediately. If damage is discovered at the time of 
unboxing, a photo is taken along with the product tag. In either case, all information is 
uploaded to Plan Grid, time-stamped, and transmitted to the Contractor’s Customer 
Service to begin the expedited corrective action process. Since all product must be 
installed by Certified Installers, damage during installation is an infrequent occurrence. In 
the event of such damage, however, the process would essentially be the same as noted 
above. In both cases, the Contractor would notify the State Project Manager immediately, 
and work along with the Contractor’s customer service team or Major Project coordinator to 
expedite whatever parts of product was necessary to rectify the situation. 
 
This Defective Product Process also pertains to Refurbishing.   
*Note:  If product that is delivered/provided by the State for Refurbishing appears to be 
damaged/defective, this is communicated to the State Project Manager prior to releasing 
this product for Refurbishing.  Any product that is damaged during the Dealer’s 
Refurbishing process would be the responsibility of the Dealer.  Product damaged when 
being transported by the customer for or after Refurbishing would be the responsibility of 
the State.    
 

e. Contractor Change Order Process: 
As a Just-in-Time manufacturer, the Contractor manufactures all products to customer 
orders and does not stock product or otherwise keep inventory on hand. Changes in 
specifications can be made up until the order is placed. Once placed, changes cannot 
typically be accommodated without cancelling the order and reissuing a new one.  
  
The following changes can be assessed on a case-by-case basis: 

1) Line- item deletion requires 19 business days before ship date for standard office 
offerings.  Walls products require 22 business days.  In both cases, fees** may 
apply. 



 

Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

2) Line-item add can be up to four business days before ship date, but may not 
receive the original ship date.  This applies to standard office offerings as well as 
walls. 

3) Characteristic change (finish, part number, etc.) requires 19 business days before 
ship date for standard office offerings.  Characteristic changes do not apply to walls 
products. 

4) Date move-out requires 19 business days before ship date for standard office 
offerings.  Walls products require 22 business days. 

5) Date move-in requires 19 business days before ship date and may incur additional 
charges for standard office offerings.  Walls products require 22 business days and 
may also incur additional fees**. 

6) Delivery time change/ Delivery contact change can be made four business days 
before ship date for both standard office offerings and walls products. 

7) Ship to change requires 12 business days before ship date for both standard office 
offerings and walls products. 

**Note: Fees referring to “non-refundable materials” will be assessed and charged 
accordingly at the time of cancellation and will apply to materials such as fabrics, 
laminates, veneers, paints and other materials that are procured or manufactured 
specific to the customer order.  

No orders will be placed until the State Project Manager has signed off on all specifications 
and finishes. The order review process generally eliminates the need for cancellations, but 
the Contractor understands that changes in plans are sometimes unavoidable and will 
allow cancellations under some circumstances. Each request will be evaluated on a case-
by-case basis. 
 
Because parts that are required to complete the Refurbishing process are ordered upon 
receipt of a valid Delivery Order from the State, changes to the parts being ordered can 
only be made prior to the Dealer receiving the Delivery Order.  Once the order is placed, 
any changes may result in fees in accordance with Contractor’s Order change policies. 
 

f. Contractor Cancellation Process: 
As standard practice, all products are made specific to customer order and the Contractor 
does not stock product. The order review process generally eliminates the need for 
cancellations, but the Contractor understands that plans do change. Order cancellations 
are allowed under certain circumstances. Although each request is evaluated on a case-
by-case basis, the following general guidelines apply: 

1) Greater than 28 business days from ship date: Cancellation may be allowed; fees** 
assessed if non-refundable materials have been purchased. This applies to 
standard office offerings as well as walls products. 
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2) Between 24 and 28 business days from ship date: Cancellation reviewed. If 
approved, change fee will be assessed (20%) plus fees** for any non-refundable 
materials that have been purchased. This applies to standard office offerings as 
well as walls products. 

3) Between 19 and 24 business days from ship date: Cancellation reviewed. If 
approved, change fee will be assessed (50%) plus fees** for any non-refundable 
materials that have been purchased. for any non-refundable materials that have 
been purchased.  This applies to standard office offerings. Between 22 and 28 
business days from ship date would apply to walls products. 

4) 18 business days or less from ship date: Change will likely be denied. 
 

**Note: Fees referring to “non-refundable materials” will be assessed and charged 
accordingly at the time of cancellation and will apply to materials such as fabrics, 
laminates, veneers, paints and other materials that are procured or manufactured 
specific to the customer order.  

 
This Cancellation Process also pertains to Refurbishing.   
*Note:  Orders for the required Refurbishing Parts adhere to the Contractor’s cancellation 
policies.  However, if the Refurbishing services must be modified, the Dealer is able to 
cease the Refurbishing process and the State would only be charged for the items that 
have started or completed in the Refurbishing process.   
Example:  A Delivery Order for the refabbing of (100) panels is submitted and the fabric for 
the (100) panels has been placed by the Dealer.   
The Agency would like to change the order to only have (75) of these panels refabbed.  If 
no more than (75) panels have been started in the Refurbishing process, the Dealer is able 
to return (25) unmodified panels and the leftover fabric yardage to the State and the State 
would only be charged for the (75) complete panels. 
 

E. Reserved. 
 

F. Notice of Delays: Whenever the Contractor encounters any difficulty which delays, 
or threatens to delay, the timely performance of this Contract (including actual or 
potential labor disputes), the Contractor must immediately provide written notice to 
State Project Manager or designee, stating all relevant information.  Such notice 
must not in any way constitute a basis for an extension of the delivery schedule or 
be construed as a waiver by State Project Manager or designee of any rights or 
remedies to which it is entitled by law or pursuant to provisions of this Contract.  
Failure to give such notice, however, may be grounds for denial of any request for 
an extension of the delivery schedule because of such delay. See also Section 5 
Service Level Agreements for associated Service Level Agreement. 
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G.  The Contractor must provide a corrective action process with a clear chain of 
command for escalation of unresolved issues. 

 
Contractor’s corrective action process and chain of command for unresolved issues: 
See Schedule A, Section 1.2. 
 
4.1. Reporting 

A. The Contractor must be able to provide various reports when requested by the 
State.  Examples include itemized reports of total items (and services if applicable) 
purchased by all agencies or individual agencies. The Contractor must provide any 
additional reports requested by the State pertaining to the Contract and associated 
data at no additional cost to the State. 

 
B. The Contractor must submit the following written reports. The reports are the 

responsibility of the Contractor, and not to be replaced with the State having to 
access themselves:  

 
1) Quarterly 

 
a. Administrative Fee and Extended Purchasing Report: 

The Contractor must submit reports of purchasing activities by the State, it’s 
departments, divisions, agencies, offices and commissions, MiDEAL 
program members (authorized local units of government) and other states 
including governmental subdivisions and authorized entities.  The report 
must include, at a minimum, the name of the purchasing entity and the total 
dollar volume in sales.  Reports should be mailed to DTMB-Procurement 
MiDeal Administrator (mideal@michigan.gov) AND the State Program 
Manager and State Contract Administrator on a quarterly basis. See also 
Standard Contract Terms Section 9 and 10. 

 
b. Service Level Agreement (SLA) Report: 

The Contractor must provide the SLA report within 45 days following 
completion of the quarter to the State Program Manager. This report must 
be itemized with activities by each State Agency. See also Schedule A, 
Section 5 Service Level Agreements. The Contractor must obtain 
approval from the State Program Manager on format.   
 

See SLA Report sample template in Schedule W, Sample SLA Report. 
 

2) Annual 
The Contractor must also provide these reports on an as needed/requested 
basis, and customizable to have as little or as much detail requested by the 
State. 

 

mailto:mideal@michigan.gov
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a. Purchasing Activity Reports 
The Contractor must provide a purchasing activity report which separates 
product, design, installation, equipment costs, refurbishing, etc.   
(1) Reports shall include, at a minimum, an itemized listing of purchasing 

activities by each agency (including sold to and ship to locations), with 
the agency name, and the total value of purchases for each agency, and 
a grand total of all purchases. Ship to locations means where it is 
delivered to and prepped for the install, whether it is a State warehouse 
or Contractor warehouse. 

(2) Report must have product specific detail and associated product line.  
(3) Reports must have service specific detail for programming, design, 

installation, refurbishing.  
(4) Report must be provided in sequential order and clearly indicate where 

any cumulative sales discounts (on new product) are achieved as 
indicated in Schedule B, Pricing. 

(5) Report must also have a high-level summary table that shows total 
annual State spend in the following categories: New Product, 
Programming, Design, Installation, Refurbishing 

(6) Report must also have a high-level summary table that shows total 
annual State spend, by Agency in the following categories: New Product, 
Programming, Design, Installation, Refurbishing 

(7) This report is to be provided on an annual basis, within 30 days of year-
end to the State Program Manager and State Contract Administrator.  

 
See sample report attached as “Schedule V Sample Purchasing Activity Report”. 

 
3) As Needed and Requested by the State: 

 
a.  Lead Time Report: 

The State may require lead time reports which should provide order specific 
performance data.  Data should be summarized to illustrate On-Time and 
Complete shipments, average lead times by product line, days to process 
and enter orders, and how close to requested ship dates the actual 
shipment takes place.  
 
Bidder to provide a sample lead time report that aligns with the requirements 
above, as Schedule U, Lead Time Report. 
Please see attached “Schedule U Lead Time Report” 

 
4.2. Meetings 
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The Contractor must attend the following meetings in person, or virtually at the 
discretion of the State: 

 
A. The Contractor is required to meet State defined schedule requirements and attend 

regularly scheduled meetings with the State Project Manager or designee, and/or 
DTMB-Procurement.  

 
B. The State may request other meetings as it deems appropriate. 

 
C. The Contractor should provide detailed meeting agendas and minutes for all project 

meetings during design and installation. 
 
5.0 Service Level Agreements (SLAs) 

The following service level agreement terms are related to all products and services 
and must apply throughout the duration of the Contract, including any optional 
renewal periods (if exercised).  The State Project Manager and State Program 
Manager will monitor and assess service levels credits.: 

 
A. Invoice or Account Credits and Hold-Backs: 

 
1) Notice of Delay: Late or improper completion of the following Contract Activities 

will result in an invoice credit of 1% of the project cost per day for each day 
Contractor fails to remedy the late or improper completion of the Work. 
a. Estimation Response - Labor estimates for design, programming and or 

installation must be provided within 3 business days of request or agreed 
upon timeframe based on project complexity. 

b. Installation Documents - The Contractor must provide to and review with the 
State Project Manager, a complete installation packet, including order 
acknowledgement/ confirmation and project schedule with the State Project 
Manager at least 10 days prior to the installation date or agreed upon 
timeframe based on project complexity. 

c. Installation Start - Installation must commence on the agreed upon 
installation date established, based upon the specified lead time stipulated in 
the Contractor Proposal submitted.   

d. Installation Completion – Installation must be completed within the number of 
days stipulated in the Contractor Proposal submitted unless alternative 
schedule dates are approved by the State.  

 
2) Notice of Delay for refurbished: Late or improper completion of the Contract 

Activities will result in an invoice credit of 1% of the project cost per day for each 
day Contractor fails to remedy the late or improper completion of the Work. 

a. Estimation Response - Labor estimates for refurbishing and delivery 
must be provided within 3 business days of request or agreed upon 
timeframe based on project complexity. 
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3) Improper Close-Out: 

To ensure proper project close-out, the following hold-backs will apply until the 
activities are performed and accepted by the State Project Manager.  Services 
subject to this requirement include, but are not limited to, the following: 
a. Close-Out Drawings - Updated Close-Out drawings in AutoCAD must be 

provided to DTMB Real Estate Division at close-out. A 10% project hold-
back will be retained by the State until project invoicing is approved and 
updated Close-Out drawings in AutoCAD are provided. 

b. Punch List Completion - Contractor must facilitate on-site installation review 
and develop a project Punch List for State Project Manager or designee 
approval. Repair or replace or complete all items in question within an 
agreed upon timeframe with State Project Manager, at no charge to the 
State. The State may withhold a minimum of ten percent (10%) of project 
invoice value until this requirement is met. 

c. Invoice Time - Detailed invoicing must be provided by the Contractor no later 
than 15 calendar days after installation and final ‘walk-through’ with State 
Project Manager or designee.  A 1% per month invoice credit will be 
assessed for each month delay in invoicing. 

 
4) Improper Close-Out for refurbished: 

To ensure proper project close-out for refurbishing services, the following hold-
backs will apply until the activities are performed and accepted by the State 
Project Manager.  Services subject to this requirement include, but are not 
limited to, the following: 
a. Punch List Completion - Repair or replace all items in question after 

installation within 10 business days, at no charge to the State. The State 
may withhold a minimum of ten percent (10%) of invoice value until this 
requirement is met. 

b. Invoice Time - Detailed invoicing must be provided by the Contractor no later 
than 15 calendar days after acceptance of product with State Project 
Manager or designee.  A 1% per month invoice credit will be assessed for 
each month delay in invoicing. 

 
5) Customer or Warranty Service 

To ensure proper service levels, the following invoice or account credits will 
apply. 
a. Customer Service Issues Related to Projects: Questions and concerns must 

receive a response by Contractor within a maximum of 2 business days. 
Failure to comply will result in an invoice credit of 1% of the total project cost 
per day. 

 
Contractor’s process to ensure a Customer Service Representative will respond to 
customer issue, questions, and concerns within 2 business days: 



 

Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

All inquiries directed to the Contractor will be logged into their system. The Contractor’s 
system has been used for many years to successfully manage requests and inquiries from 
their Dealer Partners. The Contractor strives to maintain a 24 to 48-hour response time on 
inquiries submitted. 
The servicing Dealers for this contract are very process driven. The processes in place, 
incorporate a system of checks and balances that ensure that customer inquiries are 
addressed promptly.  An internal network of backups for individual roles assure that 
inquiries are responded to in the same fashion while team members are on vacation or 
simply need additional assistance on busier days. Typically, the response time for any 
State Agency inquiry is less than 8 hours.  
 

b. Warranty Service: The Contractor must provide an initial response to 
warranty service inquiries within 2 business days of the State request and 
have a site visit within 10 business days or an agreed upon timeframe. 
Contractor must provide follow-up communications to State Project 
Manager, until service is completed. Schedule all services so as not to 
interfere with activities within space, at no charge to the State.   
(1) Failure to provide initial response to warranty service inquiries within 2 

business days of the State request will result in an account credit of 
$500.   

(2) Failure to complete the site visit, when required, within 10 business days 
will result in an account credit of $500. 

Final completion of a warranty service request is driven by the availability of 
replacement parts and Haworth’s agreed upon timeframes.  Haworth will do 
everything reasonably possible to expedite warranty parts.  

 
Contractor’s process to ensure that warranty work and site visits are completed within the 
required time periods: 
All warranty service requests are handled through the Dealership.  The individual 
requesting the service fills out the internal Service Request Form which captures the 
pertinent information regarding the service needed.       
The Service Manager prints the service requests and files them by “Response Due Date” 
to assure that initial contact is made within two business days.     
Final completion of a warranty service request is driven by the parts that may be needed.  
The Dealer stocks many commonly needed items which reduces the turnaround time for 
completion.  In instances where parts must be ordered from the Contractor, completion is 
based on the expedited lead time of the items needed. 
 
6. Pricing 
6.1. Price Term 
Pricing is firm for the entire length of the Contract. 
 
6.2. Price Changes 
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A. Adjustments will be based on changes in actual Contractor costs.  Any request must 
be supported by written evidence documenting the change in costs.  The State may 
consider sources, such as the Consumer Price Index; Producer Price Index; other 
pricing indices as needed; economic and industry data; manufacturer or supplier 
letters noting the increase in pricing; and any other data the State deems relevant. 

 
B. Following the presentation of supporting documentation, both parties will have 30 

days to review the information and prepare a written response.  If the review reveals 
no need for modifications, pricing will remain unchanged unless mutually agreed to 
by the parties. If the review reveals that changes are needed, both parties will 
negotiate such changes, for no longer than 30 days, unless extended by mutual 
agreement. 
 

C. The Contractor remains responsible for Contract Activities at the current price for all 
orders received before the mutual execution of a Change Notice indicating the start 
date of the new Pricing Period. 

 
 
7. Ordering 
7.1. Authorizing Document 
The appropriate authorizing document for the Contract will be Delivery Order (DO) issued 
off of a Master Agreement (MA) in SIGMA. 
 
7.2 Order Verification 
The Contractor must have internal controls, approved by Program Manager, to verify 
abnormal orders and to ensure that only authorized individuals place orders. 
 
Contractor’s internal controls to verify abnormal orders and ensure that only authorized 
individuals place orders: 
The Contractor Dealer DBI will receive all Delivery Orders and review them before they are 
forwarded to the Contractor to be processed. DBI will only process orders that are received 
from Purchasing personnel or any other persons the State indicates in writing as 
Authorized Personnel. The Contractor will not process Delivery Orders that are not sent 
through the servicing dealer.     
 
Delivery Orders that may be of concern will be brought to the attention of the appropriate 
State personnel before they are processed. Items of concern may include, but are not 
limited to, a) unsigned delivery orders, b) delivery orders that do not reference the contract 
number, c) delivery orders for large quantities of product that are not accompanied by a 
DBI summary page and/or SIF file as proposed for a design project. 
 
The Contractor’s electronic ordering system flags orders that are placed with duplicate 
purchase order numbers. These orders must be reviewed and authorized by the 
Contractor dealer to be processed. 
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For those items that offer many optional features and configurations, such as lateral files 
and tables, the Contractor provides a product specification form for review by the customer 
before an order is placed.  This form includes a picture and details regarding the 
specifications of the product along with swatches of the colors selected so that the 
customer understands precisely the product that is being ordered for them. 
 
7.3 Procedures to Request and Authorize Performance 

A.  Upon State review and approval of appropriate documents including: programming 
document, floor plan design documents, specifications, labor quotation, and product 
pricing quotation, the contractor must obtain written authorization (Delivery Order) 
to proceed from the State prior to commencing services. 
 

Contractor’s internal ordering processes after issuance of DO including but not limited to 
features, benefits, and capabilities: 

1) All Delivery Orders are received by the Contractor’s dedicated Customer 
Service Representative and are distributed to the appropriate project team for 
processing. The CSR processes orders for DOs that are received but not linked 
to a Contractor design project. 

2) The following is the Contractor’s internal ordering process when a DO is 
received: 
a)  DOs will be reviewed for completeness and accuracy (are addressed to 

Contractor (Haworth c/o DBI), include the contract/master agreement 
number, are dated, are signed, and the dollar value matches the approved 
quote). 

b)  A pre-order team meeting takes place to discuss requested delivery dates to 
ensure that the sequence and timeframes in which product is received lines 
up with the 
established project timeline, preventing product from arriving too early or too 
late. 

c)  Contractor orders are entered via the dealer network using the Contractor’s 
proprietary interface for managing the creation of new contract furniture 
proposals and orders using web technology. 

 
3) Contractor’s system will: 

a) Finds errors immediately. The system automatically responds to the sender 
in less than ten minutes if there is a problem. 

b) Improve management of incoming orders. 
c) Provide Contractor dealers the capability to submit clean orders by 

accessing Contractor’s "master data." 
d) Reduce cycle time from an average of three days to less than one day. 
e) 24/7 order acknowledgement capability. 
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f) Provide proposal capability to Contractor dealers. 
g) Eliminate labor intensive pricing for Contractor dealers. 
h) Reduce dealer pricing errors. 
i) System check for product, price, and header information. 
j) Increase order processing speed and be interactive with faster cycle time, 

order to acknowledgment. 
k) Provide "Real time" error notification (approximately three to five minutes). 
l) Provide Systematic, specific, and consistent error messages with no 

assumptions or interpretations. 
m) Allow the Contractor dealers to attach end user purchase order, pictures, 

and other correspondence. 
4)  Contractor Order Processing Department receives and processes the order. 
5)  Contractor Master Scheduling Department will schedule the order based upon 

contractual lead time, requested lead time, and/or current lead times. 
6) Contractor Dealers download Order Acknowledgements from the Contractor’s 

proprietary system; new Acknowledgements will be available daily. 
7)  Contractor Dealer personnel double check the accuracy of pricing on the 

Acknowledgment against the original proposal. 
8)  Acknowledgements for State designed projects are forwarded to the Designer 

identified on the DO. 
9)  Raw material demands populate into the Contractor commodity planners 

through put screens and subsequent purchase orders are electronically sent to 
suppliers using an online ordering tool. 

10) Raw materials are received several days prior to the manufacturing date of the 
product, which allows time for parts to be received and inspected for quality prior 
to assembly. 

11) Product is manufactured/assembled in the Contractor plant and sent to 
Contractor’s distribution center for packaging. 

12) Contractor ships orders via Parcel, Less Than Truckload, and/or Full Truckload 
dictated by the shipment size or dollar amount, requested transit time, and/or 
phased delivery. 

 
B. Where needed, programming services must be made available at a rate based 

upon square footage of the interior office space for a project and may include 
consultation, development and depiction of recommended modular office furniture 
layout using AutoCAD and/or BIM.  Programming work must be consistent with 
current State of Michigan space standards.  Approved services must provide a 
completion date commitment identified for each project. 

 
C. Design Services including consultation, design, reconfiguration, and layout services 

must be made available at a contracted not-to-exceed hourly rate.  Design work 
must be consistent with current State of Michigan space standards.  Approved 
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services must provide a completion date commitment identified for each project.  
Labor estimates for design, programming and or installation must be provided by 
the Contractor within 3 business days of request (Design provided within 3 business 
days, Programming provided within 3 business days, and/or Installation provided 
within 3 business days). Tracking of billable hours and any supporting 
documentation must be available upon request. 
 

Contractor’s method to ensure each step will be provided to the State Project Manager or 
designee within 3 business days (Design provided within 3 business days, Programming 
provided within 3 business days, and/or Installation provided within 3 business days): 
   
Within 24 hours of receipt of the project initiation form, the Contractor staff designer and 
Project Coordination team will be assigned to handle the project. The designer will reach 
out to the State project contact to set up a Project Initiation meeting at a date and time 
most convenient to the customer. 
 
The intent of the Project Initiation Meeting is to discuss in further detail the parameters of 
the project.  Based on the information gathered at this meeting, if desired, the Contractor 
will provide a not-to-exceed summary of project service charges including design, 
programming if needed, refurbishing services, cleaning, and installation within three 
business days.  If a Not to Exceed summary of estimated project services is not required at 
this point, a timeline for providing the product and services summary for a project will be 
discussed and agreed upon by the State Project Manager based on the project 
requirements. 
 
The servicing dealers are staffed project management and coordination teams that allow 
for each of these estimates to be provided within 3 business days of the initial State 
Agency meeting.  
 

1) Programming Services: Because Programming services are based on a price 
per square foot, this estimate may be easily calculated and provided within 3 
business days of the request/scope of work definition.  

 
2) Design Services:  Once the designer has met with the State Agency and the 

scope of work has been defined, Design services may be estimated based on a 
benchmark per station (whether as a percentage of product for all-new scenarios 
or on an hourly basis for combination projects) within 3 business days.  

 
3) Installation Services:  Once the Designer has met with the State Agency and 

the scope of work has been defined, an estimate of Installation services based 
on a per station benchmark may be easily provided within 3 business days and 
will be based on utilization of all new product. 



 

Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

 
The Contractor’s Dealer employs a Design manager who has a high level of visibility to all 
design/programming projects and maintains regular communication with the staff 
designers assigned to State Agency business to assure that projects are on track in 
accordance with the timeline.  Designers are available to assist each other, when needed, 
to complete design and programming estimations in the timeframe required. 
 
The Contractor’s Dealer employs a Project Coordination manager who has visibility to all 
State of Michigan projects, regardless of assigned Designer.  As soon as the scope of 
work has been defined and product has been sourced, an internal Installation estimation 
meeting is held with the Designer, PC, and Installation Manager.  Within one to two 
business days, a Proposal Packet is assembled which includes the summary of charges 
for Product, Design, Programming, and Installation for the project.    

 
D. The Contractor must develop detailed specifications and quotations that include all 

product requirements, finishes, product tagging, and any appropriate separate fees 
or charges based upon contractual requirements, for review and approval by the 
State. 
  
 

E. The Contractor must conduct thorough quotation, drawing, and graphic product 
review, explicitly defining every detail of the product specification with the State 
Project Manager, to confirm understanding of all aspects of the recommended 
order. The State sign-off of Contractor documentation does not relieve 
manufacturer of responsibilities identified herein. 
 

8. Delivery 
A. The Contractor must detail anticipated lead times for delivery based on the number 

of workstations included in the project.  The Contractor should bracket anticipated 
lead times for a single workstation, an 8 Workstation Typical Cluster, 32 
workstations, and 100 workstations.  The Contractor should also provide anticipated 
lead times for priority or rush orders.  Lead times for New Product should be 
calculated from order through delivery to Lansing, Michigan for both Standard and 
Priority / Rush.  Lead times for Refurbishment Services should be calculated from 
disassembly / pickup through delivery for both Standard and Priority / Rush. 
 
1) Contractor’s standard lead time for acquisition of new product: 

Contractor’s standard lead times vary according to product line. Standard lead times are 
published daily to Contractor’s entire distribution network and are very reliable. The 
Contractor commits to their published lead times, Contractor expedites orders upon 
request when possible, and Contractor provides State Agencies with the solutions they 
need and expect. The Contractor and its dealers often discuss customer expectations well 
before the order is formally placed. This aids everyone in scheduling, producing, and 
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delivering the product when it is needed. The Contractor’s lead times are calculated from 
the date of a clean order receipt to the day of product shipment.   
 
Changes in project schedules are sometimes inevitable, and the Contractor understands 
the need for flexibility. As soon as a need is identified, Purchasing Entities will contact the 
Project Manager at the Contractor dealership handling the account. Working cooperatively, 
the Contractor and their dealer team will evaluate possible options and scenarios to arrive 
at the solution that best meets the State Agencies’ immediate needs. Solutions may 
include accelerating the shipment of an existing order or placing a RUSH order for product 
not yet ordered. The Contractor’s team will also investigate additional avenues, such as 
modifying the installation schedule or providing loaner product. The Contractor will take a 
team approach to providing you with the best option for the specific problem at hand. 
 
Contractor’s lead time (days) for:  
Single Typical Workstation (once order is placed): 20-30 business days. 
Typical 8 Workstation Cluster (once order is placed): 20-30 business days. 
32 Workstations (once order is placed): 20-30 business days. 
100 Workstations (once order is placed): 20-30 business days. 
 

2) Contractor’s priority/rush lead time for refurbishment services: 
The Contractor’s refurbishment services are performed through subcontractors 
DBI/Interphase. There is no specifically defined lead time for “rush” refurbishment services.  
The Contractor understands that, at times, certain projects or services require a level of 
expedition that is situationally specific and must be addressed as priority.  Because the 
lead times are based on quantity of product and availability of materials, the Contractor will 
work with the State on a case-by-case basis and provide the most prompt and efficient 
turnaround time for all requests.  In the case that a project must take priority, details will be 
worked out and services delivered in the most efficient way possible.   
 

a.  The Contractor’s Refurbisher can refabric approximately 100 panels per 
week. 

b.   Smaller emergency requests for refurbishing services may be 
accommodated by the Contractor’s Lead Refurbisher and turned more 
quickly, as needed. 

c.  All paint services must be sent to the paint line and cannot be done by the 
Contractor in house. 

d.   All panel cuts must be done by Subcontractor West Michigan Office Interiors 
and cannot be done by Contractor in house. 

Note on lead times of Refurbishing Services: The lead times for refurbishing services begin 
once the Contractor has either picked up the product from the State’s facility or the product 
has been delivered to Contractor’s warehouse by State personnel; once the Contractor is 
in receipt of a valid State of Michigan Delivery Order for the services requested, and upon 
receipt of any fabric/parts required. In some cases, the Contractor may have a stock of 
fabric/parts available to utilize in RUSH situations. In these cases, the refurbishment 
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services could commence more quickly and the order for fabric/parts needed would be 
used to replenish the Contractor’s stock. 
 

B. The Contractor must offer delivery programs (e.g., standard delivery and quick-
ship), including any limitations such as quantity.   
 
1) Contractor’s delivery programs (e.g., standard delivery and quick-ship), 

including any limitations such as quantity: 
Please refer to the lead times mentioned in Section 8A.  There are no limitations to 
standard delivery orders. 

 
RUSH, the Contractor’s short lead time program, provides the option of ordering standard 
products with accelerated manufacturing times at no additional charge. The products and 
finishes that are available as part of the RUSH program are a subset of the Contractor’s 
standard product lines and are itemized in the RUSH Price List. Not all products and 
finishes are available for RUSH.   
RUSH orders leave the Contractor within 10 business days of order acceptance.  
There are maximum order quantities for the RUSH program: 

a. Seating $75,000 List 50 pieces 
b. Systems/Storage $200,000 List 50 pieces 
c. Tables $35,000 List 15 pieces 
d. Accessories $5,000 List 20 pieces 
e. Lighting $5,000 List 20 piece 

 
C. The Contractor must have established transportation methods (e.g., UPS, FedEx, 

Contractor fleet, or other third-party carrier) it intends to utilize for delivery of the 
Contract Activities. 

 
Contractor’s transportation methods used for delivery of the Contract Activities, i.e., owned 
trucks or common carrier: 
The Contractor contracts with asset-based carriers to deliver product to dealers and end 
user customers.  

 
The Contractor has established agreements for transportation and delivery of Contractor 
product with national transportation suppliers. The volume shipped and the Contractor’s 
ability to provide products in full truckload quantities positions the Contractor to negotiate 
the best possible price for shipments. The Contractor requires all its long-haul carriers 
have satellite-tracking capabilities. The carriers call the customer and the Contractor if a 
load will be delivered late. The Contractor’s standard shipping terms within the continental 
United States are Carriage Paid To (CPT) named place of destination (Incoterms 2020). 
 

1) Less-Than-Truckload Deliveries: 
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The Contractor monitors the line haul to the regional break-bulk centers, tracking on-time 
performance. The break-bulk centers schedule deliveries at State Agency convenience, if 
requested to do so. The delivering carrier tracks its on-time performance against its 
published standard and issues monthly reports to the Contractor. 
 

2) Enhanced Delivery: 
The Contractor works hard to improve the delivery experience of the State Agencies 
continually. The Contractor’s Order Fulfillment department uses world-class transportation 
route planning and scheduling (TMS) software and related processes to improve service 
while reducing costs and damages. TMS greatly reduces LTL deliveries by replacing them 
with multi-stop truckload deliveries. When multiple customer orders in a geographic area 
are combined to create an optimized multi-stop truckload delivery plan, the Contractor’s 
delivery effectiveness is enhanced. If the consolidation of orders being delivered equals or 
exceeds $50,000 USD SDW, they are scheduled at the date and time you request. 
Consolidations of orders less than $50,000 USD SDW are optimized into multi-stop 
truckloads as often as possible. Consolidations are based on volume and transit time. 
Deliveries occur no later than standard LTL transit. A confirmation call is made at least 48 
hours prior to delivery. 
 

3) Accommodating Customers: 
Purchase orders are routinely broken into multiple shipments based on customers’ 
specifications for receiving their Contractor products - often with varying time-frames and 
sequences. The delivery data cited earlier reflects Contractor’s ability to deliver these 
customer-specified sequences (D.G.s) according to the committed truckload or less-than-
truckload timeframes. 
The Contractor tracks the conformance to these more demanding subsets, not the original 
purchase order. The Contractor and their dealers do everything possible to accommodate 
the customers’ needs. The Contractor realizes that changes to building schedules and 
trades can happen with little notice and they have the experience and processes in place 
to handle these situations. 
 

4) Carrier Performance Evaluation: 
All deliveries are reviewed from a historical perspective through the Contractor’s monthly 
carrier performance evaluation. On-time performance is an important criterion in the carrier 
evaluation. On-time for truckload delivery is defined as plus/minus one hour from the 
scheduled appointment time. Carriers must report the reasons for all late deliveries. The 
Contractor investigates all instances where the carrier and/or the Contractor are at fault for 
the late delivery. The Contractor and carriers work together through a process of 
continuous improvement to eliminate the circumstances that led to the late delivery. 
 
Adherence to on time complete deliveries is closely monitored via a measurement called 
Delivered on Time Correct and Complete (DOTCC). DOTCC is the most visible internal 
customer measurement. DOTCC tracks performance to shipping “on time and complete” 
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and the subsequent delivery of each order. The ultimate goal is 100%. A DOTCC meeting 
is held daily with all plants to track expected individual order performance and identify any 
issues before shipment. 
 
Contractor information systems monitor customers’ ordered line items vs. line items 
allocated to those demands. Full tracking and status reporting of order fulfillment is 
available online to the State’s assigned Customer Service Representative. The Contractor 
closely monitors the following logistical statistics: 

a. Factory performance in building orders on time 
b. Distribution center performance in allocating orders 
c. Shipping performance in loading orders on time 
d. Carrier performance in transported orders on time 

The Contractor will always looks for improvement opportunities to deliver Total Customer 
Service through Total Quality Management. 

 
5) For Refurbished Products: 

All products will be skid loaded on four-way pallets.  Product will be stacked on pallets by 
like items and sizes, shrink wrapped to reduce potential damage during transit and loaded 
on Contractor box trucks or semi-trailers.  All Contractor drivers are licensed and insured 
commercial drivers.   
*When delivering product to a customer warehouse, Contractor can accommodate special 
loading, packing and labeling requests. 

 
D. Packaging must be optimized to permit the lowest freight rate.  Shipments must be 

palletized using manufacturer's standard 4-way shipping pallets.  
 

Contractor packaging, palletizing and shipment of the products: 
 
Contractor ships all freight FOB to the first destination. (“Ship to” noted on State Delivery 
Order (DO) reflects final destination.) Contractor trucks are loaded to capacity using just 
enough packaging material to ensure product arrives free of damage and can be easily 
unloaded by the receiver.  Specialized loads that require single stacking, street offload, 
double stacking or tapered double stack are to be designated by the Contractor at the point 
of order entry. Additional charges may apply.   
 
 
The Contractor is committed to continuous improvement in minimizing the environmental 
impacts of packaging and reducing the amount of packaging used through a stringent 
packaging engineering and design process. Contractor products are tested prior to launch 
to ensure products will arrive at the job site or dealer warehouse damage free with minimal 
and/or environmentally friendly packaging.  
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The Contractor uses recyclable materials and has moved away from using any non-
recyclable materials. Most of the cartons used are made from 100% recycled fibers. The 
Contractor’s largest carton supplier builds 95% of its corrugated cartons with 100%-
recycled material. The Contractor has introduced returnable packaging within their supply 
chain and inter-plant customers to cut back on waste throughout their manufacturing 
processes. 
 
The Contractor offers options for bulk packaging and, in some cases, for blanket wrapping, 
to reduce further the packaging that ends up at the job site. The Contractor is committed to 
reducing the number of single cartons delivered to customers by combining multiple parts 
to their pallets. In addition, the Contractor has developed both weight and volume 
measurements for the quantity of packaging they use to track and demonstrate yearly 
improvements. 
 

1) Contractor Packaging Processes: 
There are two packing processes and materials used: 

a. Single Packing Combinations: Above-mentioned materials are used to 
pack small quantities of products within smaller boxes. These packages are 
easily handled by one or two individuals without the use of fork trucks or 
pallet jacks. These packages can be considered as top loaded freight and 
may meet the requirements for UPS or RPS small parcel shipment. All 
products are subject to being single packed. 

 
b. Bulk Packing: A group of similar products is packaged in larger boxes that 

are considerably heavier than the single packs. These packages are 
generally secured to an industry-standard pallet with stretch wrap and/or 
banding and are normally handled with fork trucks or pallet jacks. These 
packages would normally be too large for small parcel shipment 
environments. Not all products are capable of being bulk packaged due to 
their shape, weight, and/or order configuration. Order quantity may dictate 
whether the single pack or bulk pack is used in manufacturing. 

 
The Contractor will consider special customer requests for specific packaging. These 
requests are handled through the Contractor Customer Service department. Any inquiries 
into the Contractor’s packaging processes and methods can be addressed to Contractor’s 
Customer Satisfaction or Packaging Engineering Departments. 
 
9. Installation 

A.  The Contractor must detail anticipated billable installation timeframes based on the 
number of workstations included in the project.  The Contractor should provide 
timeframes for a single workstation, a Typical 8 Workstation Cluster, 32 
workstations, and 100 workstations.     
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1) There are some extenuating circumstances that may prevent installation from 

being completed within the be benchmark timeframes provided below.  Factors 
which could contribute to delays include but are not limited to: 
a. Time required to complete check in for secure buildings 
b. Unforeseen site conditions that delay the ability to begin installation, follow 

our normal process for installation and/or require on site design changes 
during installation 

c. No access to freight elevator and/or stair carry  
d. Excessive or atypical push distance from unload location to install location 
e. Working around other trades / contractors 

 
The Contractor will attempt to define these factors to the best of their ability at the time of 
quoting and creation of project timeline. 

 
2) Contractor’s Installation Time (hours) for the following: 

a. Single Typical Workstation: 4.25 hours in a clear and ready space 
b. Typical 8 Workstation Cluster: 34 hours in a clear and ready space 
c. 32 Workstations: 136 hours in a clear and ready space 
d. 100 Workstations:  425 hours in a clear and ready space 

 
B. The Contractor must participate in or conduct on-site project scheduling meetings 

(as instructed by the State) at least once prior to receipt of product to assure 
effective communication between the construction team, user groups, and sub-
contractors who will integrate with product installers.(See also Section 4.3 
Meetings). 

 
C. The Contractor must assume all financial responsibility for site damage incurred by 

the installation team. The Contractor must protect all areas of installation, and 
paths of travel from damage due to transport or installation of Contractor products. 
Repair to the State’s satisfaction all damage within ten (10) business days. i.e., 
walls, carpet, millwork, etc. 

 
D. The Contractor must prepare all products for use, including removal of extraneous 

packaging, stickers or labels (other than manufacturer model and ordering 
information labels), and provide appropriate user instructions upon request. 

 
E. The Contractor must remove all trash from site, and leave workspace broom clean, 

daily. Agree to minimize the use of wrapping material as much as reasonably 
feasible and recycle as much wrapping material as possible. 
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F.  The Contractor must outline all site access requirements to the State Project 
Manager and confirm security clearance and requirements no later than ten (10) 
business days prior to installation. 

 
G. The Contractor must conduct pre-installation walk-through with the State Project 

Manager or designee, or Agency Point of Contact immediately prior to installation 
to determine condition of site and to agree to the level of site protection required. 

 
H. The Contractor must provide a list of all anticipated disassembly and/or installation 

Subcontractors as required in SCHEDULE A, SECTION 3.9 DISCLOSURE OF 
SUBCONTRACTORS.  If the Contractor requires the assistance or services of an 
unlisted Subcontractor over the terms of the Contract, the State Project Manager 
or designee, must pre-approve the Subcontractor in writing, email is acceptable. A 
copy of the updated Subcontractor table must be submitted to the Contract 
Administrator.  

 
10. Acceptance and Procedure 

A. Close-Out Services must be completed: 
1) The Contractor must update final proposed drawings in AutoCAD software at 

close-out and provide the .DWG file to DTMB’s Real Estate Division for 
archiving purposes. The Contractor must not provide AutoCAD .DWG file to 
Agency Point of Contact without State Project Manager or designee approval.   

 
The Contractor close-out process has been defined and follows the same process as the 
close-out drawing process in Schedule A, Section 1.3.G. 
 

2) At project close-out, all invoices must match the individual project’s 
Specification Information File (SIF), line for line. 

3)  The Contractor must provide the State Project Manager with detailed invoices, 
including all services rendered, no later than 15 calendar days after delivery, 
installation, and final ‘walk-through’ with State Project Manager or designee. 

4) On projects spanning several months, services must be billed monthly based 
on percentage or work completed to date, with the final invoice dated no later 
than 15 days after acceptance of completed work.  Payment due date must be 
calculated from receipt of a properly detailed invoice (See also Section 10 
Invoice and Payment). 

 
11. Invoice and Payment 
11.1. Invoice Requirements 

A. The Contractor must accommodate the State’s requirements for invoicing format, 
timing, and other supporting documentation, as required. 

 
B. Invoices must include:   

1)  The State contract number 
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2)  The State Delivery Order (DO) number  
3)  The invoice date – date must match date sent to State Project Manager 
4)  Description of product or service provided 
5)  Project name 
6)  Labor hours (separate out refurbish services / labor, installation labor and 

design services) 
7)  The service location (bill to / sold to) 
8)  Quantities 
9)  Unit prices, including list price, discount, and net price after discount 
10) Total price 

 
Please see attached “Schedule X Sample Product Invoice” and “Schedule X Sample 
Services Invoice” 

 
C. The State may require alterations to invoice details at any point throughout the 

contract term.  
 

The Contractor will work to make sure necessary detail fields are able to be brought into 
the invoice if changes are required. 

 
11.2 Payment Methods: 
The State will make payment for Contract Activities via Electronic Funds Transfer (EFT). 
 
12. Liquidated Damages 
Late or improper completion of the Contract Activities will cause loss and damage to the 
State and it would be impracticable and extremely difficult to fix the actual damage 
sustained by the State.  Therefore, if there is late or improper completion of the Contract 
Activities the State is entitled to collect liquidated damages in the amount of $5,000 and an 
additional $100 per day for each day Contractor fails to remedy the late or improper 
completion of the Work. 
 
13. Sustainability/Environmental  
 
13.1. Environmental and Energy Efficient Products 
The Contractor must provide products that meet the following environmental or energy 
efficient standards:  
 
Product Environmental Data Sheets for the products specified in this Contract and other 
product lines available upon request from the State. 
 
Many of the Contractor’s products receive GREENGUARD, GREENGUARD GOLD, or 
Indoor Advantage Gold certifications for low indoor air emissions. Products are tested in 
accordance with ANSI/BIFMA M7.1-2011(R2016) and determined to comply with 
ANSI/BIFMA X7.1- 2011(R2016) and ANSI/BIFMA e3-2014e (credits 7.6.1, 7.6.2). 
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13.2. Hazardous Chemical Identification 
In accordance with the federal Emergency Planning and Community Right-to-Know Act, 42 
USC 11001, et seq., as amended, the Contractor must provide a Material Safety Data 
Sheet listing any hazardous chemicals, as defined in 40 CFR §370.2, to be delivered. Each 
hazardous chemical must be properly identified, including any applicable identification 
number, such as a National Stock Number or Special Item Number. 
 
Contractor products are exempt from requiring MSDSs, as these products are considered 
“articles”.   
 
Contractor Compliance Statement: 
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13.3. Mercury Content 
Pursuant to MCL 18.1261d, mercury-free products must be procured when possible.                   
The Contractor must explain if it intends to provide products containing mercury, the 
amount or concentration of mercury, and whether cost competitive alternatives exist.  If a 
cost competitive alternative does exist, the Contractor must provide justification as to why 
the particular product is essential.  All products containing mercury must be labeled as 
containing mercury. 
 
Mercury is one of the Contractor’s restricted substances.  Based on supplier chemical 
material declarations, the Contractor’s products do not contain mercury. 
 
13.4. Brominated Flame Retardants 
The State prefers to purchase products that do not contain brominated flame retardants 
(BFRs) whenever possible.  The Contractor must disclose whether the products contain 
BFRs. 
 
Brominated flame retardants are included on the Contractor’s restricted substances list.  
Based on supplier chemical material declarations, the Contractor’s products do not contain 
brominated flame retardants. 
 
13.5. Contractor must provide products which utilize low-VOC paint. 
 
The majority of Contractor surface coatings include powder coat paint and water-based 
wood finishes. Many Contractor products receive GREENGUARD, GREENGUARD GOLD, 
or Indoor Advantage Gold certifications for low indoor air emissions, including VOCs. 
Products are tested in accordance with ANSI/BIFMA M7.1-2011(R2016) and 
determined to comply with ANSI/BIFMA X7.1- 2011(R2016) and ANSI/BIFMA 
e3-2014e (credits 7.6.1, 7.6.2). 

 
Status by Product Line: 

1) Ergotron – not certified 
2) X-Series – Greenguard Gold Certified 
3) UniGroup – Greenguard Gold Certified 
4) UniGroup Too (alternate) – Greenguard Gold Certified 
5) Places (tackboards) – not certified  
6) Adaptable Components (worksurfaces) – Greenguard Gold as part of the Compose 

Certificate 
7) Enhanced Power – not certified  
8) Planes Value – Greenguard Gold Certified  
9) LED task lights – not certified  
10) Compose (Support leg) – Greenguard Gold Certified  



 

Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

 
All the Greenguard certificates are on UL’s Spot database at spot.ul.com 

 
13.6 Without compromising performance or quality, the State prefers products containing 
higher percentages of recycled materials.  The Contractor must indicate an estimate of the 
percentage of recycled materials, if any, contained in each Deliverable. 
 

 
Product Sustainability Performance Updated 7/19/2021 

Product Name Recycled Content 
% Post-Consumer 

Recycled Content 
% Pre-Consumer Method of Documentation 

Belong Screens 6 18 Product Environmental Data Sheet 
Belong Work Tools 7 58 Product Environmental Data Sheet 
Beside 22 28 Product Environmental Data Sheet 
Cabana 4 4 Product Environmental Data Sheet 
Chick-Pouf 6 4 Product Environmental Data Sheet 
Compose 28 39 Product Environmental Data Sheet 
Cultivate 25 39 Product Environmental Data Sheet 
Hop 22 34 Product Environmental Data Sheet 
Intuity 24 47 Product Environmental Data Sheet 
Jive 27 56 Product Environmental Data Sheet 
Maari 7 21 Product Environmental Data Sheet 
Masters 26 49 Product Environmental Data Sheet 
Openest 30 8 Product Environmental Data Sheet 
Patterns 13 45 Product Environmental Data Sheet 
Pip Tables 12 42 Product Environmental Data Sheet 
Planes Tables 27 57 Product Environmental Data Sheet 
Poppy 19 9 Product Environmental Data Sheet 
Riverbed 3 2 Product Environmental Data Sheet 
Upside HAT 23 40 Product Environmental Data Sheet 
Very Side 10 7 Product Environmental Data Sheet 
X-Series 19 14 Product Environmental Data Sheet 
X-99 22 22 Product Environmental Data Sheet 
Zody 22 20 Product Environmental Data Sheet 

 

Product 
Name 

 
Low Emitting Materials 

Notes  
Low-

emitting 
criteria 

 
Formaldehyde 

Emissions 
Evaluation Criteria 

Met 

 
Product Certificate 

Documentation 

Belong 
Screens 

Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Belong 
Work Tools 

Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Beside Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Cabana Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Chick Pouf Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 
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Compose Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Cultivate Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.1 

UL Greenguard Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Hop Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 

UL Greenguard Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Intuity Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Jive Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Maari Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Masters Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 

UL Greenguard Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Openest Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Patterns Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 

UL Greenguard Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Pip Tables Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 

UL Greenguard Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Planes HAT Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 

UL Greenguard Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Planes 
Tables 

Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 

UL Greenguard Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Poppy Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Riverbend Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Upside HAT Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Very Side Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

X Series Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

X-99 Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Zody Furniture 
evaluation 

ANSI/BIFMA e3-
2014e section 

7.6.2 AND 7.6.3  

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

X‐Series Furniture 
evaluation 

ANSI/BIFMA e3‐
2014e section 7.6.2 

AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Unigroup 
Too 

Furniture 
evaluation 

ANSI/BIFMA e3‐
2014e section 7.6.2 

AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Places Furniture ANSI/BIFMA e3‐ UL Greenguard Gold Certificate Greenguard certificates can be found at 

https://spot.ul.com/
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evaluation 2014e section 7.6.2 
AND 7.6.3 

https://spot.ul.com/ 

Compose Furniture 
evaluation 

ANSI/BIFMA e3‐
2014e section 7.6.2 

AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

Planes Value Furniture 
evaluation 

ANSI/BIFMA e3‐
2014e section 7.6.2 

AND 7.6.3 

UL Greenguard Gold Certificate Greenguard certificates can be found at 
https://spot.ul.com/ 

 
Ergotron 

 
Furniture 
evaluation 

 
ANSI/BIFMA e3‐

2014e section 7.6.2 
AND 7.6.3 

 
Intertek Certified Clean Air Gold 

Intertek covers following model: DS100, Elevate, 
HX ARM, JUV, LearnFit, LX ARM, MX / MX mini, 
MXV ARM, NeoFlex AV Carts, Workfit‐A, 

Workfit‐C, Workfit‐LX, Workfit‐S, Workfit‐SR, 
Workfit‐T, Workstation Accessories 
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SCHEDULE B – PRICING  
CONTRACT NO. MA 220000000043 

 
1. Reserved.   

  
 

2. Pricing includes all costs, including but not limited to, any one-time or set-up 
charges, fees, and potential costs that Contractor may charge the State (e.g., 
shipping and handling, per piece pricing, and palletizing).   
 

3. Contractor quick payment terms:  None 
 

4. Reserved.   
 

5. Reserved. 
 

6. Replacement and repair parts pricing beyond Contract expiration: The Contractor 
will not extend contract pricing for replacement and repair parts beyond contract 
period. 

 
(Pricing Tables on following pages) 
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TABLE 2 - RESERVED 
 

 

TABLE 1 T   

TYPICAL 8 WORKSTATION PRICING

Description List Price Catalog Date Average% Discount off List 
(Pulled from Schedule B4)

AveragePrice 
after Discount

Actual 8 Workstation 
Cluster net price 

based on discounts 
listed on B4

Typical 8 Workstation Cluster 170,977.71$              02.01.2021 77.45% 38,554.86$        27,814.26$               

CLASS 1 - New Product

NEW PRODUCT PRICING

TABLE 3

Categories (Class  1 - New Product) Name of Proposed Product 
Line(s)

Firm-Fixed % 
Discount Catalog Date

Wood Case goods Master Series 60.90% 02.01.2021
 

Conference Room Tables (Laminate and 
Wood Options) Cultivate 66.00% 02.01.2021

Immerse 66.00% 02.01.2021
Jive  58.00% 02.01.2021
Planes Fixed Tables 66.00% 02.01.2021
Swivel 58.00% 02.01.2021

Collaborative Tables (Manual adjustable 
and Height adjustable) Hop 58.00% 02.01.2021

Jump 58.00% 02.01.2021
Planes Height Adj (HAT) 66.00% 02.01.2021
Upside 54.00% 02.01.2021

Common Top for Files X Series Files 77.50% 02.01.2021
 

Floor to Ceiling Demountable Wall 
System Enclose and Glass 55.00% 02.01.2021

Walls Accessories 55.00% 02.01.2021
Home Office Options Hop 58.00% 02.01.2021

Jive  58.00% 02.01.2021
Jump 58.00% 02.01.2021
Planes Height Adj (HAT) 66.00% 02.01.2021
Upside 54.00% 02.01.2021
X Series Filing 77.50% 02.01.2021
X Series Peds 77.50% 02.01.2021

 
Ergonomic Tools (Monitoy Arms; 
Sit/Stand Options) Belong Work Tools 58.00% 02.01.2021

Ergotron Accessories 60.00% 02.01.2021
Jumpstuff Work Tools 58.00% 02.01.2021

 
 

 
   

 
   

 
   

  
 

 

  

  
   

   
  

 
   

  
 

  
 

 

Workstation Product Lines

Base Bid
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p   

Panels UniGroup Systems 86.78% 02.01.2021
Places Systems 86.78% 02.01.2021
Systems Fabric 84.50% 02.01.2021

Panel Mount Components Adaptable Components 84.50% 02.01.2021
 

Work Surfaces Parts Adaptable Components 84.50% 02.01.2021
 

Work Surface Supports Adaptable Components 84.50% 02.01.2021
X Series Peds 77.50% 02.01.2021

 
Table Parts Cultivate 66.00% 02.01.2021

Hop 58.00% 02.01.2021
Immerse 66.00% 02.01.2021
Jive  58.00% 02.01.2021
Jump 58.00% 02.01.2021
Planes Fixed Tables 66.00% 02.01.2021
Planes Height Adj (HAT) 66.00% 02.01.2021
Swivel 58.00% 02.01.2021
Upside 54.00% 02.01.2021

02.01.2021
Storage Parts X Series Files 77.50% 02.01.2021

X Series Peds 77.50% 02.01.2021
 

Storage Accessories X Series Files 77.50% 02.01.2021
X Series Peds 77.50% 02.01.2021

 
Power Parts Power Accessories 58.00% 02.01.2021

UniGroup Systems 86.78% 02.01.2021
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*See also Schedule A, Section 4D. for Contractor policy details on possible fees 
pertaining to Change Orders and Cancellations which will be handled on a case-by-
case basis.  

 
 

TABLE 4

Categories (Class  1 - New Product) Name of Proposed Product 
Line(s)

Firm-Fixed % 
Discount Catalog Date

Systems Compose 80.50% 02.01.2021
Intuity 58.00% 02.01.2021
Active Components 58.00% 02.01.2021
Patterns 58.00% 02.01.2021
Reside Desking 58.00% 02.01.2021
Belong Screens 58.00% 02.01.2021

Technology Technology Products 58.00% 02.01.2021

Storage A Series Storage 58.00% 02.01.2021
Beside Storage 65.00% 02.01.2021
Behold Storage 58.05% 02.01.2021

Casegoods X Series Desks 77.50% 02.01.2021

Haworth Collection BuzziSpace 35.00% 02.01.2021
Haworth 50.00% 02.01.2021
Pablo Designs 15.00% 02.01.2021

TABLE 5
State Employee Discount

All discounts listed above for all product categories apply to State Employee purchases for their personal use.

Firm-Fixed % Discount

Additional Product Lines (excluding Seating)
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Product Service Rate
Fabric Panels Refabric 35.00$                    

Refabric/Cut (Core Only) 82.00$                    
Open Frames Panel Cut 42.00$                    

Paint (FRAME ONLY) 50.00$                    
Cut/Paint (FRAME ONLY) 91.00$                    
Refab New Style insert 42.00$                    
Fabric Insert Bar Paint 15.00$                    

Top Caps Paint 15.00$                    
Rails Paint 17.00$                    
Rails Cut 5.00$                      
Rails Cut/Paint   20.00$                    
Kick Plates Paint 15.00$                    
Glide Housings Paint 6.00$                      
Finish Posts Refab 17.00$                    

Cut/Refab 20.00$                    
Paint (Metal FP) 16.00$                    
Cut/Paint (Metal FP) 19.00$                    
Paint Top Trim 6.00$                      
Paint Bottom Trim 6.00$                      

Tackboards Refab 22.00$                    
Cut only (reusing fabric) 25.00$                    
Cut/Refab 25.00$                    

Flippers/Shelves Paint Shelf Pan 14.00$                    
Paint Shelf Dividers (Each) 8.00$                      
Paint/Re-tmold reg shelf ends 
(Pair) 18.00$                    
Paint/Re-tmold low shelf ends 
(Pair) 15.00$                    
Re-tmold Flipper 22.00$                    

Worksurfaces Re T-mold 22.00$                    
Cut/Re T-mold 40.00$                    
Cut/modify common top 50.00$                    
Paint Cantilevers (Pair) 17.00$                    
Cut Wireway/Tmold 46.00$                    
Paint Grommet (Each) 6.00$                      
Install Skates 2.25$                      
Re-Edgeband 35.00$                    
Cut/Re-Edgeband 50.00$                    

File conversion
Convert Receder to Drawers, 
Etc. (Per Cabinet) 48.00$                    

Lateral File Paint per Drawer 52.00$                    
5 foot high Personal Storage Tower Paint 305.00$                  
Pedestal Paint 95.00$                    
Wall Track/Wall Mount Paint 15.00$                    
Power Pole Paint 40.00$                    
Support Leg Paint 21.00$                    
Make a Corner Paint 20.00$                    
Light Paint 18.00$                    

Panel Fabric (Per Yard) Grade A 14.90$                    
Tmold (Per Linear Foot) 0.56$                      
3mm Edge Band (Per Linear Foot) 3.45$                      

   

     
      

      
   

       
 

     

          

  
     

  
     

      

   

        
        

        
  

    

       
        

       
    

REFURBISHING SERVICES
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Table 7 

 
 
 
 
 
 
 
 
 
 

                     
                      

                      
                      

                      
                       
                       

                     
                    
                      

                       
                     
                       
                     

                    
                      

                      
                        
                        

                    
                       

                    
                      
                         

    
                    

    
                    

                     
                     

                     
                      

                      
                     

                        
                       

                    
                    

 
    

                      
                       

                       
                    

                      
                     

                     
                      

                    

                        
                         

                           

Item Clarification

Fabric Panel: Refabric Panel

Pricing does not include fabric, 
replacement side rail clips, top cap 
clips or hinges typically specified for 
panels that are refabbed

Flippers: Paint/Re-Tmold reg and low shelf ends, Re-
tmold Flipper

Pricing does not include replacement t-
mold

Worksurfaces: Re-Tmold, Cut/Re T-mold, Cut 
Wireway/Tmold

Pricing does not include replacement t-
mold

Worksurfaces: Install Skates
Pricing does not include replacement 
skates

Worksurfaces: Re-Edgeband, Cut/Re-Edgeband
Pricing does not include replacement 
edgeband

File Conversion: Convert Receder to Drawers, Etc

Pricing does not include parts required
to convert files; Pricing reflects the
labor only to convert a 2- High Lateral
File

Tmold (Per Linear Foot)

Tmold must be ordered in rolls of 100’; 
unit price listed in Cell C58 of Schedule 
B2 represents the price for a 100’ roll 
divided by 100.

3mm Edgeband (Per Linear Foot)

Edgeband must be ordered in rolls of 
20’; unit price listed in cell C59 of 
Schedule B2 represents the price for a 
20’ roll divided by 20.

 

Notes for Items in Table Above

 

PROGRAMMING SERVICES

APPLICATION: PROGRAMMING SERVICES 
FEES CHARGED TO STATE, PER NET 
USABLE SQUARE FOOT, BY PROJECT 

SIZE

NOT-TO-EXCEED PRICE - PER 
NET USABLE SQUARE FOOT

Up to 10,000 square feet $0.15
10,001 to 25,000 square feet $0.15
25,001 to 50,000 square feet $0.15
50,001 to 100,000 square feet $0.15
100,001 square feet and above $0.15
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Table 8 

 
 
Note: Overtime rates must be submitted by the Contractor in writing and approved in writing by the 
program area overseeing the project. If approved labor rates will be billed at 1.5 times rates on Table 
8.  
 

ZONE 1 -                                             
Not-To-Exceed Blended Hourly 

Rate (3)
(See Schedule L, Zone Map)

ZONE 2 -                                        
Not-To-Exceed Blended 

Hourly Rate (3)
(See Schedule L, Zone Map)

Key Personnel (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Schedulers, Support 
Staff, Designers (1)  $                                       45.00  $                                45.00 

Non-Key Personnel: Installers (excluding 
moveable wall installation)  $                                       48.00  $                                55.00 

Non-Key Personnel: Electrician (2)  $                                       98.00  $                                98.00 

Non-Key Personnel: Installers - Rate for 
installation of moveable walls

55.00$                                        62.00$                                

Transportation and Travel charge 
(associated with a project and accrued at 
these rates where the Contractor is 
moving product from State inventory to a 
jobsite for installation, where the dealer is 
moving product through the Refurbishing 
process or any other time the dealer is 
moving State-owned or newly ordered 
product.

40.00$                                        50.00$                                

DESIGN, INSTALLATION, DISASSEMBLY & REMOVAL SERVICES
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(1) Hourly rate for Designers only applies for projects that have a mixture of new and old product, or only 
old product. Design charges for projects consisting of New Product Only will be billed at 4% of the new 
product purchase price                                                                                                                                                             
(2) Contractor only utilizes Union Electricians                                                                                                     
(3) For Not-To-Exceed Rates, the State Reserves the right to negotiate lower final rates on any projects.

Additional Pricing Notes: Key Personnel:Contractor does not charge an hourly rate for the Program 
Managers or Customer Service Representatives or Installation Supervisor.

Lead Refurbisher time is charged only for transportation of the Agency’s product throughout the 
Refurbishing process at the Transportation/Travel rate specified above. All other charges associated with 
the Lead Refurbisher are captured in the per unit Refurbishing pricing represented in the Refurbishing 
Services Pricing table.

The Key Personnel hourly rates indicated above represent the rate for Project Manager, Lead Designer 
and Lead Programmer.
 
Non-Key Personnel – Schedulers, Support Staff, Designers: The Contractor does not charge an hourly 
rate for the Schedulers or Support Staff.

The Non-Key Personnel Rates apply to Designers only. Where there is a mix of new products and State-
Owned existing product or product from the State’s inventory being utilized for a project, these hourly 
rates are applied.

White Glove Cleaning

Full Clean per Station $220.00 
Half Clean (Panels only of 
components only) per station $125.00 

Chair Cleaning per chair $15.00 
File Cleaning per file $40.00 
Broom Cleaning per Square Foot $0.09 

 *note: no cleaning is included in other pricing component in 
contract, this is an add on service 

ADDITIONAL SERVICES
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Typ. 
Cluster 

Qty. 
Typ. Cluster Part Typ. Cluster Part Description  Qty. Part Number Part Description List Price Name of Associated Catalog Product Line

Percentage 
Discount (%) 

Price Before 
Discount

Price After 
Discount

1 1 30"w X 14"h Glass Stacker Add-On Glass Panel 30In.x14In.,Fabric Conn 1 EAG-3014-F Add-On Panel,Glazed,30In.W X 14In.H,Fabric Conn w/ Full Height Side Rail 1,060.69$                                   UniGroup 86.78% 1,060.69$                140.22$                   
1 SREH-4616 SIDE RAIL, 48" - 16", ADD ON PANELS 135.67$                                      UniGroup 86.78% 135.67$                   17.94$                     

2 1 30"w X 20"h Glass Stacker Add-On Glass Panel 30In.x20In.,Fabric Conn 1 EAG-3020-F Add-On Panel,Glazed,30In.W X 20In.H,Fabric Conn w/ Full Height Side Rail 1,180.69$                                   UniGroup 86.78% 1,180.69$                156.09$                   
1 SREH-4616 SIDE RAIL, 48" - 16", ADD ON PANELS 135.67$                                      UniGroup 86.78% 135.67$                   17.94$                     

3 1 48"w X 14"h Glass Stacker Add-On Glass Panel 48In.x14In.,Fabric Conn 1 EAG-414-F Add-On Panel,Glazed,48In.Wx14In.H,Fabric Conn 1,259.41$                                   UniGroup 86.78% 1,259.41$                166.49$                   

4 1
24"w X 44"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,24In.Wx44In.H, w/ Base Trim 1 EFP-242-B Unigroup Fabric Panel Power,3 Cir,332,24In.Wx44In.H,Base Trim,Asmb 1,411.20$                                   UniGroup 86.78% 1,411.20$                186.56$                   

5 1
30"w X 44"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,30In.Wx44In.H, w/ Base Trim 1 EFP-3042-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx44In.H,Base Trim,Asmb 1,517.22$                                   UniGroup 86.78% 1,517.22$                200.58$                   

6 2
48"w X 44"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,48In.Wx44In.H, w/ Base Trim 2 EFP-442-B Unigroup Fabric Panel Power,3 Cir,332,48In.Wx44In.H,Base Trim,Asmb 1,835.28$                                   UniGroup 86.78% 3,670.56$                485.25$                   

7 1
30"w X 50"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,30In.Wx50In.H, w/ Base Trim 1 EFP-3048-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx50In.H,Base Trim,Asmb 1,566.30$                                   UniGroup 86.78% 1,566.30$                207.06$                   

8 1
48"w X 50"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,48In.Wx50In.H, w/ Base Trim 1 EFP-448-B Unigroup Fabric Panel Power,3 Cir,332,50In.Wx50In.H,Base Trim,Asmb 1,884.36$                                   UniGroup 86.78% 1,884.36$                249.11$                   

9 3
12"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,12In.Wx64In.H, w/ Base Trim 3 EFN-162-B Unigroup Fabric Panel No-Power 12In.Wx64In.H,Base Trim,Asmb 1,077.11$                                   UniGroup 86.78% 3,231.33$                427.18$                   

10 1
18"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,18In.Wx64In.H, w/ Base Trim 1 EFP-1862-B Unigroup Fabric Panel Power,3 Cir 332,18In.Wx64In.H,Base Trim,Asmb 1,468.78$                                   UniGroup 86.78% 1,468.78$                194.17$                   

11 21
24"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,24In.Wx64In.H, w/ Base Trim 21 EFP-262-B Unigroup Fabric Panel Power,3 Cir,332,24In.Wx64In.H,Base Trim,Asmb 1,574.80$                                   UniGroup 86.78% 33,070.80$              4,371.96$                

12 1
30"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,30In.Wx64In.H, w/ Base Trim 1 EFP-3062-B Unigroup Fabric Panel Power,3 Cir 332,30In.Wx64In.H,Base Trim,Asmb 1,680.82$                                   UniGroup 86.78% 1,680.82$                222.20$                   

13 2
36"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,36In.Wx64In.H, w/ Base Trim 2 EFP-362-B Unigroup Fabric Panel Power,3 Cir 332,36In.Wx64In.H,Base Trim,Asmb 1,786.84$                                   UniGroup 86.78% 3,573.68$                472.44$                   

14 15
48"w X 64"h Fabric Panel-
Powered Fabric Panel Power,3 Cir,48In.Wx64In.H, w/ Base Trim 15 EFP-462-B Unigroup Fabric Panel Power,3 Cir,332,48In.Wx64In.H,Base Trim,Asmb 1,998.88$                                   UniGroup 86.78% 29,983.20$              3,963.78$                

15 1
36"w X 64"h Open Frame 
Panel-Powered Open Frame Panel,3 Cir,36In.Wx64In.H, w/ Base Trim 1 EOP-362-B Open Frame Panel,3 Cir,332,36In.Wx62In.H,Base Trim,Asmb w/ Fabric Insert 1,783.28$                                   UniGroup 86.78% 1,783.28$                235.75$                   

1 SPLY-0677 WK, O/F PANEL - INSERT 990.51$                                      UniGroup 86.78% 990.51$                   130.95$                   
16 1 90 Degree Finish Post- 44"h 90 Deg Finish Post,Fabric 44In H 1 FPFC-42-B UniGroup,90 Deg Finish Post,Fab 44In H 138.40$                                      UniGroup 86.78% 138.40$                   18.30$                     
17 1 90 Degree Finish Post- 64"h 90 Deg Finish Post,Fabric 64In H 1 FPFC-62-B 90Deg Finish Post,Fabric,64In.H,Full Hgt 158.40$                                      UniGroup 86.78% 158.40$                   20.94$                     

18 1
180 Degree Finish Post- 
44"h 180 Deg Finish Post,Fabric 44In H 1 FPFS-42-B UniGroup,180 Deg Finish Post,Fab 44In H 120.93$                                      UniGroup 86.78% 120.93$                   15.99$                     

19 6
180 Degree Finish Post- 
64"h 180 Deg Finish Post,Fabric 64In H 6 FPFS-62-B UniGroup,180 Deg Finish Post,Fab 64In H 140.53$                                      UniGroup 86.78% 843.18$                   111.47$                   

20 3 Top Cap Radius Edge Panel Acc, Radius Plastic Top Cap, for 3-Way & 4-Way 3 FPC-2 Panel Acc, Radius Plastic Top Cap, for 3-Way & 4-Way, UniGroup 35.77$                                        UniGroup 86.78% 107.31$                   14.19$                     
Panel Mount Components/Descriptions 
21 1 Slat Wall- 30"w Slatwall Assembly,16Hx30W 1 HGRY-3016 Slatwall Assembly,Plunigroup,16Hx30W 317.05$                                      UniGroup 86.78% 317.05$                   41.91$                     
22 1 Slat Wall- 48"w Slatwall Assembly,16Hx48W 1 HGRY-4816 Slatwall Assembly,Plunigroup,16Hx48W 407.91$                                      UniGroup 86.78% 407.91$                   53.93$                     
23 2 Fabric Tackboard- 24"w Tackboard 24In. X 16In. 2 HTB-2416 Tackboard 24In. X 16In. 304.12$                                      UniGroup 86.78% 608.24$                   80.41$                     
24 1 Fabric Tackboard- 36"w Tackboard 36In. X 16In. 1 HTB-3616 Tackboard 36In. X 16In. 323.98$                                      UniGroup 86.78% 323.98$                   42.83$                     
25 12 Fabric Tackboard- 48"w Tackboard 48In. X 16In. 12 HTB-4816 Tackboard 48In. X 16In. 343.84$                                      UniGroup 86.78% 4,126.08$                545.47$                   
26 1 Fabric Tackstrip- 48"w Tackstrip 48In. X 5In. 1 HTB-4805 Tackstrip 48In. X 5In. 271.24$                                      UniGroup 86.78% 271.24$                   35.86$                     
27 1 Markerboard- 48"w Markerboard, Magnetic,48Wx28H 1 HMB-4828 Markerboard, Magnetic,48Wx28H 1,029.44$                                   UniGroup 86.78% 1,029.44$                136.09$                   

Work Surface Parts/Descriptions
28 1 36"w Corner Work Surface 36Dx36W,Laminate,Edgeband,Notched,24,24 1 WUCA-3636-LJSAN44 Worksurface,Corner,36Dx36W,Lam,Edgeband,Std Core,Notched,24,24 659.86$                                      Adaptable Components 84.50% 659.86$                   102.28$                   
29 4 48"w Corner Work Surface 48Dx48W,Laminate,Edgeband,Notched,24,24 4 WUCA-4848-LJSAN44 Worksurface,Corner,48Dx48W,Lam,Edgeband,Std Core,Notched,24,24 815.13$                                      Adaptable Components 84.50% 3,260.52$                505.38$                   

30 1
18"d X 72"w Rectangular  
Work Surface 18Dx72W,Laminate,Edgeband,Notched 1 WURA-1872-LJSA Worksurface, Rect,18Dx72W,Lam,Edgeband,Std Core,Notched 536.72$                                      Adaptable Components 84.50% 536.72$                   83.19$                     

31 1
24"d X 24"w Rectangular 
Work Surface 24Dx24W,Laminate,Edgeband,Notched 1 WURA-2424-LJSA Worksurface, Rect,24Dx24W,Lam,Edgeband,Std Core,Notched 248.94$                                      Adaptable Components 84.50% 248.94$                   38.59$                     

32 1
24"d X 36"w Rectanglar 
Work Surface 24Dx36W,Laminate,Edgeband,Notched 1 WURA-2436-LJSA Worksurface, Rect,24Dx36W,Lam,Edgeband,Std Core,Notched 325.48$                                      Adaptable Components 84.50% 325.48$                   50.45$                     

33 13
24"d X 48"w Rectangular 
Work Surface 24Dx48W,Laminate,Edgeband,Notched 13 WURA-2448-LJSA Worksurface, Rect,24Dx48W,Lam,Edgeband,Std Core,Notched 441.77$                                      Adaptable Components 84.50% 5,743.01$                890.17$                   

34 1
24"d X 54"w Rectangular 
Work Surface 24Dx54W,Laminate,Edgeband,Notched 1 WURA-2454-LJSA Worksurface, Rect,24Dx54W,Lam,Edgeband,Std Core,Notched 480.35$                                      Adaptable Components 84.50% 480.35$                   74.45$                     

35 1
24"d X 96"w Rectangular 
Work Surface 24Dx96W,Laminate,Edgeband,Notched 1 WURA-2496-LJSA Worksurface, Rect,24Dx96W,Lam,Edgeband,Std Core,Notched 750.41$                                      Adaptable Components 84.50% 750.41$                   116.31$                   

36 1
24"w X 60"l D-Shape 
Peninsula Work Surface 24Wx60L,Laminate,Edgeband,Notched 1 WURD-2460-LJSA Worksurface,D-Shape Convergent,24Wx60L,Lam,Edgeband,Std 552.66$                                      Adaptable Components 84.50% 552.66$                   85.66$                     

37 1
24"w X 66"l Rectangular 
Peninsula Work Surface 24Wx66L,Laminate,Edgeband,Notched 1 WURV-2466-LJSA Worksurface,Rect Convergent,24Wx66L,Lam,Edgeband,Std Core,Notched 580.51$                                      Adaptable Components 84.50% 580.51$                   89.98$                     

38 1
12"d X 48"w Rectangular 
Transaction Top 12Dx48W,Laminate,Edgeband 1 WUTS-1248-LJSC Worksurface,Rect Countertop,12Dx48W,Lam,Edgeband,Std Core,No Cbl Mgt 445.86$                                      Adaptable Components 84.50% 445.86$                   69.11$                     

Work Surface Supports/Descriptions
39 1 Support Column Penninsula Support Column 1 WUCC-0004 Casegoods, Convergent Support Column 319.39$                                      Adaptable Components 84.50% 319.39$                   49.51$                     

40 1
Double Support Leg-
Standing Height Worksurface Standing Ht Dbl Support Leg,Steel,24In.D 1 SPLE-8363 Worksurface Dbl Support Leg,Aluminum,24In.D 37"-44" Height Adjustment 637.78$                                      Adaptable Components 84.50% 637.78$                   98.86$                     

41 1
Single Side Bracket Surface 
Support 1 ZEBA-0000-PR Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,LH 22.72$                                        Adaptable Components 84.50% 22.72$                     3.52$                        

42 26 Cantilever Bracket- Pair Standard,16.5In.D 26 ZEBD-1600-PP Unigroup/Too/Places,Cntlvr Brkt,Standard,16.5In.D,Pair 119.78$                                      Adaptable Components 84.50% 3,114.28$                482.71$                   

43 3
Cantilever Bracket-Single 
(right or left handed) Standard,16.5In.D 3 ZEBD-1600-PL Bracket,Side,For Unigroup/Too/Places,RH 72.94$                                        Adaptable Components 84.50% 218.82$                   33.92$                     

44 5 Rear Corner Bracket 5 ZEBR-0000-PN Worksurface, Rear-Corner Bracket, Unigroup 20.87$                                        Adaptable Components 84.50% 104.35$                   16.17$                     

45 1
Transaction Top Bracket-
pair 1 ZEBT-0000-PNE UniGroup, Counter Top, Brkt, Rad Pntd Stl Top Cap 123.19$                                      Adaptable Components 84.50% 123.19$                   19.09$                     

Tables Parts/Descriptions

46 1
Height Adjustable Table-
Corner 90 Degree,Laminate, Edgeband,46"x46",Ht. Adj. 1 TS00-430B Planes Value,Table,Cr90s,Lam,46"x46",Eb3,Single-Stg Elec, Non-Programmable 2,069.00$                                   Planes Value 66.00% 2,069.00$                703.46$                   

47 1
Height Adjustable Table-
Rectangular 30"d X 48"w Rectangular,Laminate,Edgeband,29"x46", Ht. Adj. 1 TLRA-2946-LJSNCE Planes Value,Table,29"X46",Lam,Eb3,C-Leg, Single-Stg Elec, Non-Programmable 1,621.10$                                   Planes Value 66.00% 1,621.10$                551.17$                   

48 1
Height Adjustable Table-
Rectangular 30"d X 72"w Rectangular,Laminate,Edgeband,29"x70",Ht. Adj. 1 TLRA-2970-LJSNCE Planes Value Table,29"X70",Lam,Eb3,C-Leg, Single-Stg Elec, Non-Programmable 1,739.93$                                   Planes Value 66.00% 1,739.93$                591.58$                   

Storage Parts/Descriptions
49 2 Mini Storage Shelf-Straight Loop Mount Shelf,Straight Mini,48"W 2 HMSS-0648 UniGroup,Standard Mount Shelf,Straight Mini,Loop Bracket,48In.W 368.85$                                      UniGroup 86.78% 737.70$                   97.52$                     
50 1 Mini Storage Shelf-Corner Loop Mount Shelf,Corner Mini,48"W 1 HMSC-0648 UniGroup,Standard Mount Shelf,Corner Mini,Loop Bracket,48In.W 732.50$                                      UniGroup 86.78% 732.50$                   96.84$                     

51 1
24"w Overhead Storage 
Unit-Laminate Door 24"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1624-LML UniGroup/Too,Upper Storage,24"W,Lam Front,Panel Mount,Locking w/ Shelf Div 1,057.75$                                   Adaptable Components 84.50% 1,057.75$                163.95$                   

52 1
30"w Overhead Storage 
Unit-Laminate Door 30"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1630-LML UniGroup/ Too,Upper Storage,30"W,Lam Front,Panel Mount,Locking w/ Shelf Div 1,118.77$                                   Adaptable Components 84.50% 1,118.77$                173.41$                   

53 1
36"w Overhead Storage 
Unit-Laminate Door 36"W,Laminate Front,Panel Mount,Hinge,Locking 1 UEFS-1636-LML UniGroup/Too,Upper Storage,36"W,Lam Front,Panel Mount,Locking w/ Shelf Div 1,179.79$                                   Adaptable Components 84.50% 1,179.79$                182.87$                   

54 12
48"w Overhead Storage 
Unit-Laminate Door 48"W,Laminate Front,Panel Mount,Hinge,Locking 12 UEFS-1648-LML UniGroup/Too,Upper Storage,48"W,Lam Front,Panel Mount,Locking w/ Shelf Div 1,301.83$                                   Adaptable Components 84.50% 15,621.96$              2,421.40$                

4 NADR-8 SHELF DIVIDERS, BOX OF 8 240.02$                                      Adaptable Components 84.50% 960.08$                   148.81$                   

55 3
Mobile Pedestal-
Pencil/Box/File Mobile,P/B/F,24"D,Steel Front,Steel Lock,Integral Pull,Caster,Steel Top 3 JPMP-24-SJ X Series,Pedestal,Mobile,P/B/F,24"D,PtdDrwFrt, J Pull,Cstr,Stl Top 785.97$                                      X Series 77.50% 2,357.91$                530.53$                   

56 1 Mobile Pedestal-Box/File Mobile,B/F,24"D,Steel Front,Steel Lock,Integral Pull,Caster,No Top 1 JPMA-24-SJC X Series,Pedestal,Mobile,B/F,24"D,PtdDrwFrt, J Pull,Cstr,No Top 689.53$                                      X Series 77.50% 689.53$                   155.14$                   

57 1
Attached Pedestal- 
Box/Box/File Attached,B/B/F,24"D,Steel Front,Steel Lock,Integral Pull 1 JPAH-24-SJ X Series,Pedestal,Attached,B/B/F,24"D,PtdDrwFrt, J Pull 671.45$                                      X Series 77.50% 671.45$                   151.08$                   

58 1 Lateral File- 2Drawer 36"w
27.5"H x 36"W,File,File,Steel Front,Inset, Lock Bar,Freestanding,Integral 
Pull,Glides 1 JLRD-0236-SJ X Series,27.5" x36"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J Pull,Glides 1,283.78$                                   X Series 77.50% 1,283.78$                288.85$                   

59 1 Lateral File- 2Drawer 42"w
27.5"H x 42"W,File,File,Steel Front,Inset,Lock Bar,Freestanding,Integral 
Pull,Glides 1 JLRD-0242-SJ X Series,27.5"Hx42"W,Lateral File,File,Ptd Drw Front,Inset,Lock Bar,J Pull,Glides 1,472.76$                                   X Series 77.50% 1,472.76$                331.37$                   

60 1 Lateral File-3Drawer 36"w
39.5"H x 36"W,File,File,File,Steel Front,Inset,Lock Bar,Freestanding,Integral 
Pull,Glides 1 JLRD-0336-SJ X Series,39.5"Hx36"W,Lateral File,File,File,Ptd Drawer Front,Inset,Lock Bar,J Pull,G 1,490.43$                                   X Series 77.50% 1,490.43$                335.35$                   

61 1 Lateral File-5Drawer 36"w
63.5"H x 36"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides 1 JLRD-0536-SJ X Series,63.5"Hx36"W,Lateral File,File,File,File,File,Ptd Drawer Front,Inset,Lock Ba  2,293.04$                                   X Series 77.50% 2,293.04$                515.93$                   

62 1 Lateral File-5Drawer 42"w
63.5"H x 42"W,File,File,File,File,File, Steel Front,Inset,Lock 
Bar,Freestanding,Integral Pull,Glides 1 JLRD-0542-SJ X Series,63.5"Hx42"W,Lateral File,File,File,File,File,Ptd Drawer Front,Inset, Lock Ba  2,633.20$                                   X Series 77.50% 2,633.20$                592.47$                   

63 1
Personal Storage Tower-
File/File Right/Left Valet 63.5Hx24Wx24D,F/F,Valet,RH,Steel Front,Integral Pull, Steel Top,Glide,Steel Lock 1 J2HG-6324-SSJR X Series PST,HngdDr,63.5Hx24Wx24D,F/F,Valet,RH,PtdDwr,Ptd/StlDr,J Pull Stl,Reg 2,866.57$                                   X Series 77.50% 2,866.57$                644.98$                   

64 1 Locker- Right/Left Handed
24Dx63Hx18W,Single LH,Steel Front, Integral Pull Touch Latch,Steel Top,Steel 
Lock 1 JA24-6318-LSJR X Series, Locker, 24Dx64Hx18W,Single LH,Ptd Frnt, J-Pull Tch LtCH,Ptd Top 1,903.35$                                   X Series 77.50% 1,903.35$                428.25$                   

Storage Accessories Parts/Descriptions
65 1 Pedestal Cushion Top Cushion Top Kit, 24"D 1 JCTB-24 X Series,Pedestal,Cushion Top Kit, 24"D 318.67$                                      X Series 77.50% 318.67$                   71.70$                     
66 2 File Counterweight-36"w Counterweight,36" File 2 JFWA-36 X Series,Counterweight,36" File 167.20$                                      X Series 77.50% 334.40$                   75.24$                     
67 1 File Counterweight-42"w Counterweight,42" File 1 JFWA-42 X Series,Counterweight,42" File 194.57$                                      X Series 77.50% 194.57$                   43.78$                     

68 1
File Common Top 18"d X 
36"w Laminate Top, 18Dx36W, Edgeband 1 JTRL-1836-JYJYS X Series, Common Top, Inset Frnt, Lam Top, 18Dx36W, 3mm Plstc Usr,1mm L/R 366.95$                                      X Series 77.50% 366.95$                   82.56$                     

Ergo Tools/Accessories Parts/Descriptions  
69 1 Keyboard Tray Basic Short,17In. Track,No Mouse Pad 1 KU1A-0017-2N AKP,Basic Short,17In. Track,No Mouse Pad 392.34$                                      Accessories 58.00% 392.34$                   164.78$                   
70 1 Single Monitor Arm Adjustable, Full Extension Single Post, Single Arm 1 45-241-026 Ergotron, LX Desk Mount LCD Arm 303.70$                                      Ergotron 60.00% 303.70$                   121.48$                   
71 1 Duel Montior Arm Adjustable,Full Extension Single Post, Double Arm 1 45-492-216 Ergotron, LX Dual Stacking Arm, No Grommet Mount, Bright White 611.97$                                      Ergotron 60.00% 611.97$                   244.79$                   

72 14
Task Light- Under Overhead 
Mount LED,Adapt,17", Stand Alone,18 Watt,9' Cord 14 LUTN-0017-19ULDN Light, Task, LED,Adapt,17", Stand Alone,18 Watt,9' Cord 176.13$                                      Accessories 58.00% 2,465.82$                1,035.64$                

73 2
Clamp Mount Power 
Module 6 Port,4 Recpt,2 Usb,0 Data port,0 Cable garage,Black,6' Fxd cord 2 EUD1-PF0B-4200 6 Port,4 Recpt,2 Usb,Blk ano alum,Blk tch,6'cord, Includes EUDB-0000-HB clamp 686.77$                                      Accessories 58.00% 1,373.54$                576.89$                   

Power Parts/Descriptions 

74 1 Hardwire Base Feed Module Hardwire, 3 Cir,332 1 BFM-1-B Base Feed Module,Hardwire, 3 Cir,332 333.27$                                      UniGroup 86.78% 333.27$                   44.06$                     
75 30 Duplexes Duplex receptacle, 3Cir, 332 6 PRD-3-B Duplex Receptacles (Box Of 6),3 Cir,332,No ctrl 196.37$                                      UniGroup 86.78% 1,178.22$                155.76$                   
76 1 Top Feed Module 68 In For Panel Height 64 In & 68 In 1 TFM-6400-B Top Feed Module 68 In For Panel Height 64 In & 68 I 1,727.20$                                   UniGroup 86.78% 1,727.20$                228.34$                   

77 2
Power Base Connector Pass 
Through Connector Assembly, Pass Through,12In.,3Cir,332 1 2561-3708 Conduit Conn, Assy, Pass thru for (2) 12" panels side by side. 3 cir., 34" L 527.32$                                      UniGroup 86.78% 527.32$                   69.71$                     

78 1 Pan Power Connector Straight Pan Power Connector,Pwr,3CIR,332 1 PCOF-1-B UniGroup-Connector Assembly, Pass Through,12In.,3Cir,332 167.96$                                      UniGroup 86.78% 167.96$                   22.20$                     

PARTS LIST - TYPICAL 8 WORKSTATION CLUSTER (HAWORTH UNIGROUP)

Panel Parts/ Descriptions

Typical 8 Workstation Cluster (Haworth Unigroup Parts List) PRICING
CONTRACT'S BASE PRODUCT
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SCHEDULE I – FEDERAL PROVISIONS 
ADDENDUM  

This addendum applies to purchases that will be paid for in whole or in part with funds 
obtained from the federal government. The provisions below are required, and the 
language is not negotiable. If any provision below conflicts with the State’s terms and 
conditions, including any attachments, schedules, or exhibits to the State’s Contract, the 
provisions below take priority to the extent a provision is required by federal law; 
otherwise, the order of precedence set forth in the Contract applies. Hyperlinks are 
provided for convenience only; broken hyperlinks will not relieve Contractor from 
compliance with the law. 

1. Equal Employment Opportunity 
If this Contract is a “federally assisted construction contract” as defined in 41 CFR 
Part 60-1.3, and except as otherwise may be provided under 41 CFR Part 60, then 
during performance of this Contract, the Contractor agrees as follows: 
1) The Contractor will not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, sexual orientation, gender identity, 
or national origin. The Contractor will take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment 
without regard to their race, color, religion, sex, sexual orientation, gender identity, 
or national origin. Such action shall include, but not be limited to the following: 
Employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices 
to be provided setting forth the provisions of this nondiscrimination clause. 

2) The Contractor will, in all solicitations or advertisements for employees placed by or 
on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, sexual 
orientation, gender identity, or national origin. 

3) The Contractor will not discharge or in any other manner discriminate against any 
employee or applicant for employment because such employee or applicant has 
inquired about, discussed, or disclosed the compensation of the employee or 
applicant or another employee or applicant. This provision shall not apply to 
instances in which an employee who has access to the compensation information of 
other employees or applicants as a part of such employee's essential job functions 
discloses the compensation of such other employees or applicants to individuals 
who do not otherwise have access to such information, unless such disclosure is in 
response to a formal complaint or charge, in furtherance of an investigation, 

https://www.govinfo.gov/content/pkg/CFR-2019-title41-vol1/pdf/CFR-2019-title41-vol1-part60.pdf
https://www.govinfo.gov/content/pkg/CFR-2019-title41-vol1/pdf/CFR-2019-title41-vol1-part60.pdf
https://www.govinfo.gov/app/details/CFR-2019-title41-vol1/CFR-2019-title41-vol1-subtitleB-chap60/summary
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proceeding, hearing, or action, including an investigation conducted by the 
employer, or is consistent with the Contractor's legal duty to furnish information. 

4) The Contractor will send to each labor union or representative of workers with which 
he has a collective bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' representatives of the 
Contractor's commitments under this section, and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment. 

5) The Contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, and of the rules, regulations, and relevant orders of the 
Secretary of Labor. 

6) The Contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary 
of Labor, or pursuant thereto, and will permit access to his books, records, and 
accounts by the administering agency and the Secretary of Labor for purposes of 
investigation to ascertain compliance with such rules, regulations, and orders. 

7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of 
this contract or with any of the said rules, regulations, or orders, this Contract may 
be canceled, terminated, or suspended in whole or in part and the Contractor may 
be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 
11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or 
by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by 
law. 

8) The Contractor will include the portion of the sentence immediately preceding 
paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract 
or purchase order unless exempted by rules, regulations, or orders of the Secretary 
of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 
1965, so that such provisions will be binding upon each subcontractor or vendor. 
The Contractor will take such action with respect to any subcontract or purchase 
order as the administering agency may direct as a means of enforcing such 
provisions, including sanctions for noncompliance: 
Provided, however, that in the event a Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such direction 
by the administering agency, the Contractor may request the United States to enter 
into such litigation to protect the interests of the United States. 
The applicant further agrees that it will be bound by the above equal opportunity 
clause with respect to its own employment practices when it participates in federally 
assisted construction work: Provided, that if the applicant so participating is a State 
or local government, the above equal opportunity clause is not applicable to any 

https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
https://www.dol.gov/ofccp/regs/statutes/eo11246.htm
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agency, instrumentality or subdivision of such government which does not 
participate in work on or under the contract. 
The applicant agrees that it will assist and cooperate actively with the administering 
agency and the Secretary of Labor in obtaining the compliance of contractors and 
subcontractors with the equal opportunity clause and the rules, regulations, and 
relevant orders of the Secretary of Labor, that it will furnish the administering agency 
and the Secretary of Labor such information as they may require for the supervision 
of such compliance, and that it will otherwise assist the administering agency in the 
discharge of the agency's primary responsibility for securing compliance. 
The applicant further agrees that it will refrain from entering into any contract or 
contract modification subject to Executive Order 11246 of September 24, 1965, with 
a contractor debarred from, or who has not demonstrated eligibility for, Government 
contracts and federally assisted construction contracts pursuant to the Executive 
Order and will carry out such sanctions and penalties for violation of the equal 
opportunity clause as may be imposed upon contractors and subcontractors by the 
administering agency or the Secretary of Labor pursuant to Part II, Subpart D of the 
Executive Order. In addition, the applicant agrees that if it fails or refuses to comply 
with these undertakings, the administering agency may take any or all of the 
following actions: Cancel, terminate, or suspend in whole or in part this grant 
(contract, loan, insurance, guarantee); refrain from extending any further assistance 
to the applicant under the program with respect to which the failure or refund 
occurred until satisfactory assurance of future compliance has been received from 
such applicant; and refer the case to the Department of Justice for appropriate legal 
proceedings. 

2. Davis-Bacon Act (Prevailing Wage) 
If this Contract is a prime construction contract in excess of $2,000, the Contractor 
(and its Subcontractors) must comply with the Davis-Bacon Act (40 USC 3141-3148) as 
supplemented by Department of Labor regulations (29 CFR Part 5, “Labor Standards 
Provisions Applicable to Contracts Covering Federally Financed and Assisted 
Construction”), and during performance of this Contract the Contractor agrees as 
follows: 
1) All transactions regarding this contract shall be done in compliance with the Davis-

Bacon Act (40 U.S.C. 3141- 3144, and 3146-3148) and the requirements of 29 
C.F.R. pt. 5 as may be applicable. The contractor shall comply with 40 U.S.C. 3141-
3144, and 3146-3148 and the requirements of 29 C.F.R. pt. 5 as applicable. 

2) Contractors are required to pay wages to laborers and mechanics at a rate not less 
than the prevailing wages specified in a wage determination made by the Secretary 
of Labor. 

3) Additionally, contractors are required to pay wages not less than once a week. 
3. Copeland “Anti-Kickback” Act 

https://www.law.cornell.edu/definitions/index.php?width=840&amp%3Bheight=800&amp%3Biframe=true&amp%3Bdef_id=22edf9acbb0b836eba994727b86adedf&amp%3Bterm_occur=16&amp%3Bterm_src=Title%3A41%3ASubtitle%3AB%3AChapter%3A60%3APart%3A60-1%3ASubpart%3AA%3A60-1.4
https://www.law.cornell.edu/definitions/index.php?width=840&amp%3Bheight=800&amp%3Biframe=true&amp%3Bdef_id=22edf9acbb0b836eba994727b86adedf&amp%3Bterm_occur=16&amp%3Bterm_src=Title%3A41%3ASubtitle%3AB%3AChapter%3A60%3APart%3A60-1%3ASubpart%3AA%3A60-1.4
https://www.govinfo.gov/app/details/USCODE-2018-title40/USCODE-2018-title40-subtitleII-partA-chap31-subchapIV
https://www.govinfo.gov/app/details/CFR-2019-title29-vol1/CFR-2019-title29-vol1-part5
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If this Contract is a contract for construction or repair work in excess of $2,000 where 
the Davis-Bacon Act applies, the Contractor must comply with the Copeland “Anti-
Kickback” Act (40 USC 3145), as supplemented by Department of Labor regulations (29 
CFR Part 3, “Contractors and Subcontractors on Public Building or Public Work 
Financed in Whole or in Part by Loans or Grants from the United States”), which 
prohibits the Contractor and subrecipients from inducing, by any means, any person 
employed in the construction, completion, or repair of public work, to give up any part of 
the compensation to which he or she is otherwise entitled, and during performance of 
this Contract the Contractor agrees as follows: 
1) Contractor. The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, 

and the requirements of 29 C.F.R. pt. 3 as may be applicable, which are 
incorporated by reference into this contract. 

2) Subcontracts. The Contractor or Subcontractor shall insert in any subcontracts the 
clause above and such other clauses as FEMA or the applicable federal awarding 
agency may by appropriate instructions require, and also a clause requiring the 
Subcontractors to include these clauses in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all of these contract clauses. 

3) Breach. A breach of the contract clauses above may be grounds for termination of 
the contract, and for debarment as a Contractor and Subcontractor as provided in 29 
C.F.R. § 5.12. 

4. Contract Work Hours and Safety Standards Act 
If the Contract is in excess of $100,000 and involves the employment of mechanics 
or laborers, the Contractor must comply with 40 USC 3702 and 3704, as 
supplemented by Department of Labor regulations (29 CFR Part 5), as applicable, and 
during performance of this Contract the Contractor agrees as follows: 
1) Overtime requirements. No Contractor or Subcontractor contracting for any part of 

the contract work which may require or involve the employment of laborers or 
mechanics shall require or permit any such laborer or mechanic in any workweek in 
which he or she is employed on such work to work in excess of forty hours in such 
workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2) Violation; liability for unpaid wages; liquidated damages. In the event of any 
violation of the clause set forth in paragraph (1) of this section the Contractor and 
any Subcontractor responsible therefor shall be liable for the unpaid wages. In 
addition, such Contractor and Subcontractor shall be liable to the United States (in 
the case of work done under contract for the District of Columbia or a territory, to 
such District or to such territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph (1) 

https://www.govinfo.gov/app/details/USCODE-2018-title40/USCODE-2018-title40-subtitleII-partA-chap31-subchapIV-sec3145
https://www.govinfo.gov/app/details/CFR-2019-title29-vol1/CFR-2019-title29-vol1-part3
https://www.govinfo.gov/app/details/CFR-2019-title29-vol1/CFR-2019-title29-vol1-part3
https://www.govinfo.gov/app/details/USCODE-2018-title40/USCODE-2018-title40-subtitleII-partA-chap37-sec3702
https://www.govinfo.gov/app/details/USCODE-2018-title40/USCODE-2018-title40-subtitleII-partA-chap37-sec3704
https://www.govinfo.gov/app/details/CFR-2019-title29-vol1/CFR-2019-title29-vol1-part5
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of this section, in the sum of $27 for each calendar day on which such individual was 
required or permitted to work in excess of the standard workweek of forty hours 
without payment of the overtime wages required by the clause set forth in paragraph 
(1) of this section. 

3) Withholding for unpaid wages and liquidated damages. The State shall upon its 
own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any moneys payable on 
account of work performed by the Contractor or Subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards 
Act, which is held by the same prime contractor, such sums as may be determined 
to be necessary to satisfy any liabilities of such contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph (2) of this section. 

4) Subcontracts. The Contractor or Subcontractor shall insert in any subcontracts the 
clauses set forth in paragraph (1) through (4) of this section and also a clause 
requiring the Subcontractors to include these clauses in any lower tier subcontracts. 
The prime contractor shall be responsible for compliance by any subcontractor or 
lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of 
this section. 

5. Rights to Inventions Made Under a Contract or Agreement 
If the Contract is funded by a federal “funding agreement” as defined under 37 CFR 
§401.2 (a) and the recipient or subrecipient wishes to enter into a contract with a small 
business firm or nonprofit organization regarding the substitution of parties, assignment 
or performance of experimental, developmental, or research work under that “funding 
agreement,” the recipient or subrecipient must comply with 37 CFR Part 401, “Rights to 
Inventions Made by Nonprofit Organizations and Small Business Firms Under 
Government Grants, Contracts and Cooperative Agreements,” and any implementing 
regulations issued by the awarding agency. 

6. Clean Air Act and the Federal Water Pollution Control Act 
If this Contract is in excess of $150,000, the Contractor must comply with all applicable 
standards, orders, and regulations issued under the Clean Air Act (42 USC 7401-
7671q) and the Federal Water Pollution Control Act (33 USC 1251-1387), and during 
performance of this Contract the Contractor agrees as follows: 
Clean Air Act 

1. The Contractor agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 

2. The Contractor agrees to report each violation to the State and understands and 
agrees that the State will, in turn, report each violation as required to assure 
notification to the Federal Emergency Management Agency or the applicable 

https://www.govinfo.gov/content/pkg/CFR-2019-title37-vol1/pdf/CFR-2019-title37-vol1-sec401-2.pdf
https://www.govinfo.gov/content/pkg/CFR-2019-title37-vol1/pdf/CFR-2019-title37-vol1-sec401-2.pdf
https://www.govinfo.gov/app/details/CFR-2019-title37-vol1/CFR-2019-title37-vol1-part401
https://www.govinfo.gov/app/details/USCODE-2018-title42/USCODE-2018-title42-chap85
https://www.govinfo.gov/app/details/USCODE-2018-title42/USCODE-2018-title42-chap85
https://www.govinfo.gov/app/details/USCODE-2018-title33/USCODE-2018-title33-chap26
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federal awarding agency, and the appropriate Environmental Protection Agency 
Regional Office. 

3. The Contractor agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with Federal assistance provided by FEMA or 
the applicable federal awarding agency. 

Federal Water Pollution Control Act 
1. The Contractor agrees to comply with all applicable standards, orders, or 

regulations issued pursuant to the Federal Water Pollution Control Act, as 
amended, 33 U.S.C. 1251 et seq. 

2. The Contractor agrees to report each violation to the State and understands and 
agrees that the State will, in turn, report each violation as required to assure 
notification to the Federal Emergency Management Agency or the applicable 
federal awarding agency, and the appropriate Environmental Protection Agency 
Regional Office. 

3. The Contractor agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with Federal assistance provided by FEMA or 
the applicable federal awarding agency. 

7. Debarment and Suspension  
A “contract award” (see 2 CFR 180.220) must not be made to parties listed on the 
government-wide exclusions in the System for Award Management (SAM), in 
accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders 
12549 (51 FR 6370; February 21, 1986) and 12689 (54 FR 34131; August 18, 1989), 
“Debarment and Suspension.” SAM Exclusions contains the names of parties debarred, 
suspended, or otherwise excluded by agencies, as well as parties declared ineligible 
under statutory or regulatory authority other than Executive Order 12549. 
1) This Contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. 

pt. 3000. As such, the Contractor is required to verify that none of the Contractor’s 
principals (defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 
180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 
C.F.R. § 180.935). 

2) The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 
subpart C, and must include a requirement to comply with these regulations in any 
lower tier covered transaction it enters into. 

3) This certification is a material representation of fact relied upon by the State. If it is 
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C 
and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to the State, the 
Federal Government may pursue available remedies, including but not limited to 
suspension and/or debarment. 

https://www.govinfo.gov/app/details/CFR-2019-title2-vol1/CFR-2019-title2-vol1-sec180-220
https://sam.gov/SAM/pages/public/index.jsf
https://www.govinfo.gov/app/details/CFR-2019-title2-vol1/CFR-2019-title2-vol1-part180
https://www.archives.gov/federal-register/codification/executive-order/12549.html
https://www.archives.gov/federal-register/codification/executive-order/12549.html
https://www.govinfo.gov/content/pkg/FR-1986-02-21/pdf/FR-1986-02-21.pdf
https://www.govinfo.gov/content/pkg/FR-1989-08-18/pdf/FR-1989-08-18.pdf
https://www.archives.gov/federal-register/codification/executive-order/12549.html
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4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, 
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout 
the period of any contract that may arise from this offer. The bidder or proposer 
further agrees to include a provision requiring such compliance in its lower tier 
covered transactions. 

8. Byrd Anti-Lobbying Amendment  
Contractors who apply or bid for an award of $100,000 or more shall file the required 
certification in Exhibit 1 – Byrd Anti-Lobbying Certification below. Each tier certifies to 
the tier above that it will not and has not used Federal appropriated funds to pay any 
person or organization for influencing or attempting to influence an officer or employee 
of any agency, a Member of Congress, officer or employee of Congress, or an 
employee of a Member of Congress in connection with obtaining any Federal contract, 
grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose 
any lobbying with non-Federal funds that takes place in connection with obtaining any 
Federal award. Such disclosures are forwarded from tier to tier up to the recipient who 
in turn will forward the certification(s) to the awarding agency. 

9. Procurement of Recovered Materials  
Under 2 CFR 200.322, Contractors must comply with section 6002 of the Solid Waste 
Disposal Act, as amended by the Resource Conservation and Recovery Act. 
1) In the performance of this contract, the Contractor shall make maximum use of 

products containing recovered materials that are EPA-designated items unless the 
product cannot be acquired: 
a. Competitively within a timeframe providing for compliance with the contract 

performance schedule; 
b. Meeting contract performance requirements; or 
c. At a reasonable price. 

2) Information about this requirement, along with the list of EPA- designated items, is 
available at EPA’s Comprehensive Procurement Guidelines web site, 
https://www.epa.gov/smm/comprehensive- procurement-guideline-cpg-program. 

3) The Contractor also agrees to comply with all other applicable requirements of 
Section 6002 of the Solid Waste Disposal Act. 

10. Additional FEMA Contract Provisions. 
The following provisions apply to purchases that will be paid for in whole or in part with 
funds obtained from the Federal Emergency Management Agency (FEMA): 
1) Access to Records. The following access to records requirements apply to this 

contract: 
a. The Contractor agrees to provide the State, the FEMA Administrator, the 

Comptroller General of the United States, or any of their authorized 

https://www.govinfo.gov/app/details/CFR-2014-title2-vol1/CFR-2014-title2-vol1-sec200-322/context
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
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representatives access to any books, documents, papers, and records of the 
Contractor which are directly pertinent to this contract for the purposes of making 
audits, examinations, excerpts, and transcriptions 

b. The Contractor agrees to permit any of the foregoing parties to reproduce by any 
means whatsoever or to copy excerpts and transcriptions as reasonably needed 

c. The Contractor agrees to provide the FEMA Administrator or his authorized 
representatives access to construction or other work sites pertaining to the work 
being completed under the contract 

d. In compliance with the Disaster Recovery Act of 2018, the State and the 
Contractor acknowledge and agree that no language in this contract is intended 
to prohibit audits or internal reviews by the FEMA Administrator or the 
Comptroller General of the United States. 

2) Changes. 
See the provisions regarding modifications or change notice in the Contract Terms. 

3) DHS Seal Logo and Flags.  
The Contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags 
or likenesses of DHS agency officials without specific FEMA pre-approval. 

4) Compliance with Federal Law, Regulations, and Executive Orders.  
This is an acknowledgement that FEMA financial assistance will be used to fund all 
or a portion of the contract. The Contractor will comply with all applicable Federal 
law, regulations, executive orders, FEMA policies, procedures, and directives. 

5) No Obligation by Federal Government. 
The Federal Government is not a party to this contract and is not subject to any 
obligations or liabilities to the State, Contractor, or any other party pertaining to any 
matter resulting from the Contract.” 

6) Program Fraud and False or Fraudulent Statements or Related Acts 
The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for 
False Claims and Statements) applies to the Contractor’s actions pertaining to this 
contract.
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SCHEDULE I, EXHIBIT 1 – BYRD ANTI-LOBBYING 
CERTIFICATION 

Contractor must complete this certification if the purchase will be paid for in whole or in 
part with funds obtained from the federal government and the purchase is greater than 
$100,000. 

APPENDIX A, 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING 

Certification for Contracts, Grants, Loans, and Cooperative Agreements 
The undersigned certifies, to the best of his or her knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress in connection with the awarding of any 
Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to 
any person for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 

3. The undersigned shall require that the language of this certification be included in the 
award documents for all subawards at all tiers (including subcontracts, subgrants, 
and contracts under grants, loans, and cooperative agreements) and that all 
subrecipients shall certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into. Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by section 1352, title 
31, U.S. Code. Any person who fails to file the required certification shall be subject to a 
civil penalty of not less than $10,000 and not more than $100,000 for each such failure.
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The Contractor, Haworth, Inc., certifies or affirms the truthfulness and accuracy of each statement of its 
certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 
31 U.S.C. Chap. 38, Administrative Remedies for False Claims and Statements, apply to this certification 
and disclosure, if any. 

 
Signature of Contractor’s Authorized Official 

 
Name and Title of Contractor’s Authorized Official 

 
Date 
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CONTRACT NO. 220000000043 

SCHEDULE J – Typical 8 Workstation Cluster 
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CONTRACT NO. 220000000043 

SCHEDULE K – ZONE MAP  
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CONTRACT NO. 220000000043 

SCHEDULE M – WARRANTY INFORMATION 

 

Great Expectations 
You have them as a Haworth customer and so do we. And because we value our 
customers, we cover our products with this Product Compatibility and Limited Warranty 
Policy. 

 
OUR COMMITMENT TO PRODUCT COMPATIBILITY – INTEGRATED PRODUCT PLATFORMS 
 
As a market leader in the design and manufacture of workspaces that adapt to change, we strive to maintain product 
compatibility within our various generations of integrated product platforms. This benefits the customer who desires to update 
or modify their work environment. It also benefits the customer needing to replace a product due to damage or other reasons, but 
which is no longer manufactured or is otherwise unavailable, such as a fabric or finish that is discontinued because of changing 
market preferences. In both circumstances, we often can provide products with comparable function and performance. 
 
OUR COMMITMENT TO PRODUCT QUALITY – THE HAWORTH NORTH AMERICA LIMITED WARRANTY 
 
To ensure customer satisfaction and peace of mind, we stand behind our products with the following Haworth North America 
Limited Warranty (“Limited Warranty”). 
 
What Products are Covered? 
 
This Limited Warranty applies to new products manufactured by Haworth, Inc. or Haworth, Ltd. (individually, “Haworth”) after 
January 1, 2020 that are sold to an end-user purchaser by Haworth or an Authorized Haworth Dealer (“Covered Products”). 
Covered Products also include new products manufactured by a company other than Haworth after January 1, 
2020 that are sold to an end-user purchaser by Haworth or an Authorized Haworth Dealer as part of the Haworth 
Collection line of products, but only if such products are specifically listed below in the “What are the Warranty 
Periods? - Haworth Collection of Products” section of this Limited Warranty. For products 
manufactured on or before January 1, 2019, please refer to the applicable Haworth warranty published in the 
Haworth North America Price List when the product was purchased, for products manufactured after January 1, 2019 please 
refer to www.haworth.com for the applicable Haworth warranty or contact your local Authorized Haworth Dealer. 
 
In this Limited Warranty, the terms “us,” “we,” “our” and similar terms refer to Haworth, and an end-user purchaser refers to the 
first person who purchases a Covered Product for such person’s own internal use and not for resale or distribution. 
 
The following products are excluded from the definition of “Covered Product” and not covered by this Limited Warranty, and neither 
Haworth nor its affiliates will have any obligation or liability relating to them: (a) software; (b) consumable items, such as batteries 
and bulbs/lamps; (c) the customer’s own material (COM), or any material specified by the purchaser that is not a 
standard Haworth product offering, such as Haworth Alliance fabrics, (d) other than Haworth Collection products not 
manufactured by Haworth as described above, any item manufactured by a third party from whom Haworth purchases the 
item for resale without incorporating it into a Haworth product as a component or part (in those situations, if the purchaser 
is not a direct beneficiary of the manufacturer’s warranty, then Haworth will assign to the purchaser any 
warrant y that the manufacturer provides, to the extent the warranty is assignable), and (e) Ergotron® products included in the 
Accessories North American Price List, regardless of whether incorporated into a Haworth product as a component or part (if the 
purchaser is not a direct beneficiary of any applicable Ergotron® warranty, Haworth will assign such warranty to the purchaser, to the 
extent assignable). 
 

http://www.haworth.com/


 

Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

 
 

 

What Problems are Covered? 
 
Subject to the terms of this Limited Warranty, Haworth warrants to the end-user purchaser of a Covered Product that the Covered 
Product, at the time of purchase, will be free of any defect in design or workmanship that materially impairs the performance or 
functionality of the Covered Product under normal use (a “Defect”). This warranty is for 24-hour / 7-day multiple shift use of 
the applicable Covered Product; for seating products, such use is by individuals up to 325 lbs. In this Limited 
Warranty, normal use means use of a Covered Product in accordance with all of the following: (a) Haworth’s standards instructions, 
guidelines and recommendations for that Covered Product; (b) if the Covered Product is part of the Haworth Collection and not 
manufactured by Haworth, then the applicable manufacturer’s standard instructions, guidelines, and recommendations for that 
Covered Product; and (c) applicable laws, rules, regulations and ordinances. 
 

A Defect excludes, and Haworth and its affiliates will not have any responsibility or liability for, the following: (a) normal wear and 
tear; (b) any damage, wear or failure of the Covered Product that occurs during transport of the Covered Product, or that is 
caused by improper use, care or maintenance of the Covered Product or by an act of God or other event outside of 
Haworth’s  reasonable control; (c) the natural variation of color, grain or texture found in wood and leather; (d) the natural 
aging of materials such as wood, fabric and leather which results in colors changing over time or during use; (e ) dye lot 
variations in fabric, leather or wall coverings; (f) the natural patina of leather during use; (g) “puddling” or 
wrinkling of fabrics, leather, or faux leather; (h) reverse crocking of dyes from clothing onto seating materials; (i) scratches, 
dents, abrasions or other surface damage to Hoop products; (j) change in color (including fading) or other surface effects resulting 
from exposure to chemicals (such as chemicals in cleaning solutions) or exposure to sunlight or other sources of ultraviolet rays; or 
(k) any damage, wear or failure of the Covered Product caused by the integration or use of any non-Haworth materials, components, 
devices or other products into or with any Covered Product. 
 
What Remedies are Available? 
 
If a purchaser makes a valid claim under this Limited Warranty for a Defect to a Covered Product, Haworth, at its option, will 
either (a) repair the Covered Product at Haworth’s cost, (b) replace the Covered Product at Haworth’s cost with a new or 
refurbished product with comparable function and performance, or (c) refund or credit the purchase price of the 
Covered Product (excluding taxes, duties, fees and other amounts). All repair and replacement work will be performed by 
Haworth or a third party engaged by Haworth to perform the specific repair or replacement work relating to the Defect; repair 
or replacement work performed by any other person will void this Warranty. Haworth will not be responsible for any cost or 
expenses incurred by the purchaser relating to repair or replacement of a Covered Product due to a Defect, including without 
limitation freight, insurance, inspection, storage and similar costs and expenses. Any Covered Product that is replaced or 
whose purchase price is refunded or credited will become the sole and exclusive property of Haworth. 
 
What Conditions Apply? 
 
All the following conditions must be satisfied to make a valid claim under this Limited Warranty for a Defect to a Covered 
Product: 
 

 the purchaser must have notified Haworth in writing of the Defect within 30 days after the purchaser first learns or 
has notice of the Defect, and in any event not later than three (3) business days after the last day of the applicable 
warranty period; all such notices must be sent to Haworth at One Haworth Center, Holland, Michigan 49423, 
Attention: Customer Service/ Warranty Claims; 

 
 the purchaser must provide original Haworth order number and have fully complied with all instructions, 

requirements, and directions provided by Haworth, an Authorized Haworth Dealer or their respective agents 
regarding (a) the inspection, preservation or safeguarding of the Covered Product and (b) the transportation and 
delivery of the Covered Product to Haworth or, if directed by Haworth, to an Authorized Haworth Dealer or other 
party; 

 
 the Covered Product must have been installed by Haworth or an installer certified by Haworth to install that 

Covered Product; 
 

 all prior repairs of the Covered Product must have been performed by Haworth or an installer certified by Haworth 
to install that Covered Product; 
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 the repair of the Defect of the Covered Product pursuant to this Warranty must be performed by Haworth or a third 

party engaged by Haworth to perform the specific warranty-repair work; 
 

 at all times the Covered Product must have been located in a building that is (a) dry, fully closed-in and protected from 
the natural elements, and (b) adequately heated, ventilated and air conditioned to maintain an internal temperature 
between 40°F and 90°F (4°C and 32°C) and relative humidity levels between 25% and 55%; 

 

 the Covered Product must not have been modified, and the purchaser must have used and maintained the Covered 
Product in full conformity with all of Haworth’s written specifications, instructions and guides regarding use, care and 
maintenance; 

 if the Covered Product is replaced or its purchase price is refunded, all bills of sale, assignments, releases, 
consents, approvals and other documents and/or actions required by Haworth to assign and transfer to Haworth 
sole and exclusive title in the Covered Product, free and clear of all liens, claims and encumbrances, must have 
been executed, delivered and/or made, as applicable; and 

 
 all other conditions and requirements in or arising under this Limited Warranty, applicable law or a written 

agreement between Haworth and the purchaser, must have been fully satisfied. 
 
 
What are the Warranty Periods? 
 
A Covered Product’s warranty period begins on the Covered Product’s date of manufacture and ends on the 
expiration of the time period identified below for that particular Covered Product.     In addition, the warranty period will 
automatically terminate at the time that the end-user purchaser ceases to solely own, possess, control and use the Covered Product. 
 

 Lifetime. Except for those Covered Products or related components or materials identified below as having a different 
warranty period, the warranty period of a Covered Product is as long as the end-user purchaser continues to solely own the 
Covered Product. 

 
 Twelve (12) Years. The following Covered Products have a 12-year warranty period: 

 

 seating products (framework, mechanisms, 
seating foam, cylinders, mesh, seating glides 
& casters, plastic components, and non-gel 
arm caps) 

 thermally fused laminates (Be_Hold) 

 
 wood or wood-framed products 
 Casegood mechanisms (hinges, slides, latches, glides, 

casters, etc.) 
 Premium Textured HPL 

 

 Ten (10) Years. The following Covered Products have a 10-year warranty period: 
 

 wall products (excluding soft-close door 
mechanisms, wallcoverings, and glass) 

 Power Base™ Electrical (excluding Power 
Base AI and USB receptacles) 

 Planes®, Planes LT, Upside™, and Hop™ 
height adjustable product mechanisms¹ 

 Patterns™ Workwall lighting (excluding ballasts) 
 products that are at any time used in a classroom or 

educational environment (other than administrative 
areas) except as limited or described below 

 adjustable keyboard pads and monitor arms 
 electrical (non-USB) and A/V accessories 

 
 

 Five (5) Years. The following Covered Products have a 5-year warranty period: 
 

 fabric scrims, fabric screens, vertical fabrics, and wallcoverings 
 fabrics rated Heavy Duty (A) under the Association of 
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Contract Textiles Guidelines 
 leathers or faux leather 
 vertical-use markerboard laminates 
 user-adjustable work-surface mechanisms 
 Power Base Receptacles with USB 
 tablet arms (max. load 50 pounds) 

 overhead storage unit slow-close mechanisms 
 Reed Premier™ and Adaptable LED lighting 
 electronic ballasts used in Patterns Workwall lighting 
 glass used in Systems products² (vertical & 

horizontal) 
 Improv and X-99 gel arm caps 
 work tools and systems accessories (e.g. laptop holders 

and footrests) 
 Jump™ height adjustable product mechanisms¹ 

¹ Troubleshooting procedures provided by Haworth must be used to determine if a mechanism is defective, the associated error code needs to be included 
in the Service Notification 
 
² The tempering process for glass results in stronger glass and allows it to fracture into smaller, less harmful pieces when it breaks. Tempered glass often is 
referred to as “safety glass” because of this breakage feature. Although stronger, it is still important to handle tempered glass with care and avoid impact 
damage. Small impurities introduced during the tempering process or damage to edges during handling or use can result in spontaneous glass breakage at 
unpredictable times and are excluded from warranty coverage. 
 

 Three (3) Years. The following Covered Products have a 3-year warranty period: 
 

 Power Base AI Electrical product 
 work ware™ hardware products 
 painted MDF product 
 USB retrofit kits or products incorporating USB 

charging outlets (Except Power Base) 

 
 Hoop products (excludes surface damage such as 

scratches, dents, or abrasions) 
 fabrics rated General Contract (a) under the 

Association of Contract Textiles Guideline 

 

 

 Two (2) Years. The following Covered Products have a 2-year warranty period: 
 

 Walls soft-close door mechanisms 
 

 One (1) Year. The following Covered Products have a 1-year warranty period: 
 

 horizontal use markerboard laminates 
 acrylic tops/surfaces 
 soft palm rests 
 electronic locks 

 
 Specific Product Lines. 

 mouse pad inserts 
 Translucent edging 
 glass used in Walls product (refer to note ² above) 
 Openest™ Plume Screens 

 

 Tailored Solutions™. A Covered Product that is modified under Haworth’s “Tailored Solutions” program will have a 
warranty period that is the same as the standard catalog product that is modified; however, any material modification 
of the standard catalog product’s features, construction, function or aesthetics will have a 1-year warranty period. 

 
 Haworth Healthcare Products. The warranty period of a Covered Product within the Haworth Healthcare line of 

products is as follows (textiles and coverings are not covered by this Limited Warranty): 
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 Five (5) Years. 
 

 guest seating 
 

 Three (3) Years. 
 

 standard glides 
 standard casters 
 patient room casegoods 
 manual exam tables and accessories 
 exam room stools 
 power exam tables and accessories 
 overbed tables 

 Two (2) Years. 
 

 gas cylinders 
 

 One (1) Year. 
 

 Thermofoil and Kydex arm caps 
 Thermofoil tops 
 central locking casters 
 recliner and lift chair motors 
 motion mechanisms 
 heat/massage 
 recliner options 
 modular exam base 
 wall casegoods 

 

 Haworth Collection Products. The warranty period of a Covered Product within the Haworth Collection line of 
products, including those manufactured outside of North America and sold to a customer based or located in 
North America, is as follows (textiles and coverings are not covered by this Limited Warranty): 

 

 Twelve (12) Years. 
 

 Haworth seating products (framework, 
mechanisms, seating foam, cylinders, 
mesh, seating glides & casters, plastic 
components, and non-gel arm caps) 

 Haworth wood or wood-framed products 
 

 Five (5) Years. 
 

 Cappellini products manufactured in North 
America 

 Haworth products imported from Europe 
unless noted for shorter terms 

 Pablo Designs products 

 Three (3) Years. 
 

 GAN products 
 JANUS et Cie seating frames and table frames 

(excludes cushions, fabrics, frame finish, and glass) 
 

 Two (2) Years. 
 

 Cappellini products imported from Europe 
 Cassina products imported from Europe 
 Poltrona Frau products imported from Europe 
 BuzziSpace products 

 
 One (1) Year. 

 
 JANUS et Cie umbrellas and umbrella base 

 
 

• Service Parts. 
 
Haworth-authorized service parts installed on a Covered Product will be covered by this Limited 
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Warranty for the remaining balance of the warranty period for that Covered Product, so long as the 
service part was installed by Haworth or an installer certified by Haworth to install that Covered Product. 
 
GENERAL TERMS 
 
This Product Compatibility and Limited Warranty Policy extends solely to end-user purchasers of Covered 
Products and not to their successors, assigns, employees, agents or affiliates. This Policy is not assignable 
or transferable in whole or in part, whether voluntarily, by operation of law or otherwise, and any purported 
assignment or transfer will be void. 
 
All determinations regarding the scope, applicability and interpretation of this Policy, including without limitation 
the satisfaction of and compliance with any of its conditions and requirements, will be made solely by Haworth in 
its discretion. All such determinations made by Haworth will be final, non-appealable and binding on all persons. 
 
EXCEPT FOR THE EXPRESS LIMITED WARRANTY STATED ABOVE, TO THE EXTENT ALLOWED BY LAW, 
HAWORTH DOES NOT MAKE, AND IT EXPRESSLY DISCLAIMS, ANY WARRANT Y OR REPRESENTATION, 
EXPRESS OR IMPLIED, STATUTORY OR OTHERWISE, AS TO ANY PRODUCT OR SERVICE AND, IN 
PARTICULAR, DOES NOT MAKE, AND EXPRESSLY DISCLAIMS, ANY WARRANT Y OR REPRESENTATION OF 
MERCHANTABILIT Y OR OF FITNESS FOR A PARTICULAR PURPOSE. ANY LEGALLY 
REQUIRED WARRANTY THAT MAY NOT BE DISCLAIMED WILL BE LIMITED IN DURATION TO ONE ( 1) 
YEAR FROM  THE DATE OF MANUFACTURE. 
 
AS SET FORTH IN THIS POLICY, REPAIR OR REPLACEMENT, OR REFUND/CREDIT OF THE PURCHASE 
PRICE, AT HAWORTH’S OPTION, OF A COVERED PRODUCT ARE THE EXCLUSIVE REMEDIES FOR ANY DEFECT 
TO THAT COVERED PRODUCT OR ANY OTHER ISSUE RELATING TO ITS MANUFACTURE OR INSTALLATION.    
IN NO EVENT SHALL HAWORTH OR ANY OF ITS AFFILIATES HAVE ANY LIABILITY IN TORT OR FOR ANY 
CONSEQUENTIAL, ECONOMIC, INDIRECT, SPECIAL, PUNITIVE OR INCIDENTAL DAMAGES, OR FOR LOSS OF 
PROFITS, REVENUES, USE OR REPUTATION, WITH RESPECT TO ANY COVERED PRODUCT OR ANY OTHER 
PRODUCT, WHETHER CAUSED BY, ARISING FROM OR RELATING TO A DEFECT OR OTHERWISE. 
 
Applies to U.S. only: Some states do not allow limitations on how long an implied warranty lasts or do not allow the 
exclusion or limitation of incidental or consequential damages, so the limitations or exclusions in the immediately 
preceding paragraph may not apply to a purchaser. This Limited Warranty gives the purchaser specific legal rights, and 
the purchaser may also have other rights which vary from state to state. 
 
  



One Haworth Center  

Holland, MI 49423-9576 

USA 

D 616 393 3000 

F 616 393 1570 

haworth.com 

May 20, 2021 

State of Michigan  

DTMB-Procurement  

Commodities Division  

525 West Allegan/1st Floor 

Lansing, MI  

To whom it concerns: 

Haworth understands the importance to the State of Michigan of 

receiving quality product, both new and refurbished, to support the 

ongoing needs within your facilities through the State of Michigan. DBI 

has been key in ensuring that the State receives the highest quality 

and most cost effective services by refurbishing and redeploying the 

State’s current inventory of Haworth Systems products over the past 

several years.  

Haworth intends this letter to serve as approval for West Michigan 

Office Interiors, located in Holland, Michigan, to act as an Authorized 

Supplier to DBI (a Haworth Preferred Dealer) for the purposes of 

refurbishing Haworth product intended for the State of Michigan.  

If you have any questions please do not hesitate to call me. 

Sincerely, 

Chris Bouwman 

Director, Pricing & Contracts 

CJB/jb 

SCHEDULE O - CERTIFICATIONS



HAWORTH CERTIFIED  
INSTALLATION STATUS 

Presented To 

DBI Business Interiors 
Certification Valid For: UniGroup, UniGroup Too, Places, Premise, and 

Compose 

Original Certification Date:  July 21, 1998 

This certificate verifies that the above listed company has met Haworth’s criteria for 
certification for the listed product lines as outlined in the Certified Haworth Installer 
Program (CHIP). Installs performed by Haworth certified companies provide the 
following benefits:  

 Assurance that product is installed consistently and correctly to Haworth
standards.

 Compliance to Haworth warranty prerequisites.
 On schedule performance.
 Protection from product and facility damage through proper handling methods

and staging of materials.
 Established and documented procedures for addressing customer-initiated

changes.
 Walk-through inspections at project completion with corrective actions

documented on a punch list.
 Customer acknowledgment of satisfactory completion of the installation work

through a sign-off agreement.
 Follow-up services to handle product reconfigurations and adjustments.
 Prompt handling of installation issues.
 Maintenance (under separate contract) by trained personnel prolongs product

life and reduces replacement costs.

HAWORTH, INC. 

Date: 5/10/2021 
James Kossen 
Certification Program Manager 
(616) 393-3707

Certificate Reissue Date:  May 10, 2021



HAWORTH CERTIFIED  
INSTALLATION STATUS 

Presented To

Spartan Installation 
Group 

Certification Valid For: UniGroup, UniGroup Too, Places, Premise, and 
Compose 

Original Certification Date:  November 26, 2008

This certificate verifies that the above listed company has met Haworth’s criteria for 
certification for the listed product lines as outlined in the Certified Haworth Installer 
Program (CHIP). Installs performed by Haworth certified companies provide the 
following benefits:  

 Assurance that product is installed consistently and correctly to Haworth
standards.

 Compliance to Haworth warranty prerequisites.
 On schedule performance.
 Protection from product and facility damage through proper handling methods

and staging of materials.
 Established and documented procedures for addressing customer-initiated

changes.
 Walk-through inspections at project completion with corrective actions

documented on a punch list.
 Customer acknowledgment of satisfactory completion of the installation work

through a sign-off agreement.
 Follow-up services to handle product reconfigurations and adjustments.
 Prompt handling of installation issues.
 Maintenance (under separate contract) by trained personnel prolongs product

life and reduces replacement costs.

HAWORTH, INC. 

Date: 5/10/2021 
James Kossen 
Certification Program Manager 
(616) 393-3707

Certificate Reissue Date:  May 10, 2021



HAWORTH CERTIFIED 
INSTALLATION STATUS 

Presented To 

Interphase Interiors
Certification Valid For: UniGroup, UniGroup Too, Places, Premise, and 

Compose 

Original Certification Date:  July 21, 1998 

This certificate verifies that the above listed company has met Haworth’s criteria for 
certification for the listed product lines as outlined in the Certified Haworth Installer 
Program (CHIP). Installs performed by Haworth certified companies provide the 
following benefits:  

 Assurance that product is installed consistently and correctly to Haworth
standards.

 Compliance to Haworth warranty prerequisites.
 On schedule performance.
 Protection from product and facility damage through proper handling methods

and staging of materials.
 Established and documented procedures for addressing customer-initiated

changes.
 Walk-through inspections at project completion with corrective actions

documented on a punch list.
 Customer acknowledgment of satisfactory completion of the installation work

through a sign-off agreement.
 Follow-up services to handle product reconfigurations and adjustments.
 Prompt handling of installation issues.
 Maintenance (under separate contract) by trained personnel prolongs product

life and reduces replacement costs.

HAWORTH, INC. 

Date: 5/10/2021 
James Kossen 
Certification Program Manager 
(616) 393-3707

Certificate Reissue Date: May 10, 2021



Part 1—General Information 

1. Name of Bureau/Division/Office:

2. Date completed :

3. Current Location:

4. Please provide the following information regarding the person who completed this form.
Name:

Title:

Telephone:

E-mail:

Fax: 

5. Regarding the general information of your Bureau/Division/Office, briefly describe the missions,
goals, and responsibilities of your specific group.

6. Please identify your group’s normal work hours:

7. What attributes do you like about your existing space?  Why?
For example: I like the glass panel in my workstation because it feels like I have a window.

8. What attributes do you dislike about your existing space?  Why?
For example: I sit next to the copier so it’s difficult to concentrate with the noise.

9. Specific individual have any special sight-line requirements
(i.e. cash handling, etc.)?

10. Please explain or describe if any sections of your group work in different ways.

Part 2—Organizational Chart & Projected Employees 

1. Please e-mail an attachment of an organization chart for your group (to the address listed on the
cover page of this document).  Your organizational chart should have each employee’s full name and
title as well as their classification level.

2. Is there anyone who has a special consideration that would impact the design or layout of his/her
individual workspace?  Special considerations such as visual or hearing impaired, limited
mobility, attention issues, health or medical concerns, etc. are important to document below.

SCHEDULE S - PROGRAMMING SURVEY



Support Areas 
(Equipment/Work Rooms/Training Areas) 

3. Please list here all support areas “owned” by your group.  These may be reference libraries,
training rooms, computer rooms, mailrooms, graphic material storage and collating work
areas, etc.  These spaces may be in an enclosed room or an open area within your workspace.
Please use the term “room” for a floor-to-ceiling space and the term “area” for a space defined by
modular furniture or out in the open.   See the example in the chart below.

Public Areas 

4. Please list here all public areas required by your department.  These may be reception/waiting
areas, public hearing rooms, public lobby, etc.  These spaces may be in an enclosed room or an
open area within your workspace. Please use the term “room” for a floor-to-ceiling space and the
term “area” for a space defined by modular furniture or out in the open.   See the example in the
chart below.

Conferencing Requirements 

5. Please note the meeting room requirements for your department on the chart below.  Please note
only meetings hosted by individuals in your department.  Please indicate the average length of
time for the meetings and the usual frequency per week or month, as appropriate.

Relationships & Adjacencies 

6. Please indicate the amount of interaction you have with all of the other Bureau, Divisions or
Offices in the chart below in the chart below.  To help you limit your response please note the
average number of neighbors is less than three, and it is not possible to be adjacent to everyone.
Focus on the groups that are vital to your organization, and please do not exceed the number of
spaces provided.

Part 3 – Filing and Storage Requirements 

7. Accurately documenting how much filing and storage you currently have is critical to ensure your
future office space will meet your filing and storage needs. Please describe below how many file
drawers your agency requires.

Part 4 – Misc. and Additional Information 

1. Please explain any special considerations or clarify any answers from the previous pages as necessary.
Be as specific as possible, and include any comments concerning lighting, acoustic, or special
confidentiality requirements where applicable.

Thank you very much for your time and cooperation! 

-Haworth, Inc.
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Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Bath Charter Township DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $220.50 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $234.00 0.00%

Bath Charter Township Sum: $0.00 $454.50 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Boji Group LLC DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $85,305.25 0.00%

Boji Group LLC Sum: $0.00 $85,305.25 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Bureau of Services for Bureau of Services for New Furniture Systems Ergotron $821.43 $316.99 61.41%

Bureau of Services for Sum: $821.43 $316.99 61.41%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 City of Lansing DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $2,069.95 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $5,871.00 0.00%

City of Lansing Sum: $0.00 $7,940.95 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Community Mental Health Community Mental Health Design Unspecified Product Line Unspecified Product Line $0.00 $64.86 0.00%
2020 Community Mental Health Installation Unspecified Product Line Unspecified Product Line $0.00 $624.00 0.00%
2020 DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $94.09 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $402.00 0.00%

Community Mental Health Sum: $0.00 $1,184.95 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 County Of Eaton DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $1,275.83 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $3,588.00 0.00%

County Of Eaton Sum: $0.00 $4,863.83 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 DBI Business Interiors Amal Mansour New Furniture Systems Ergotron $837.86 $316.99 62.17%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $15,816.22 $3,535.07 77.65%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $654.27 $51.41 92.14%
2020 DBI - Legacy New Furniture Systems Adaptable Worktools $401.05 $168.44 58.00%
2020 DBI - Legacy New Furniture Systems Premise Structures $283.43 $55.27 80.50%
2020 DBI - Legacy New Furniture Wood Casegoods X Series Desks $765.76 $172.30 77.50%
2020 Dept of Human Services Warehouse New Furniture Systems Adaptable Upper Storage $8,868.51 $1,374.62 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Tables Planes Collaborative $257.24 $87.47 66.00%
2020 MICHIGAN DEPARTMENT OF TRANSPORTATI Reburbishing Unspecified Product Line Unspecified Product Line $0.00 $114.74 0.00%
2020 Selfridge Air National Guard New Furniture Tables Planes Collaborative $1,236.30 $420.34 66.00%

DBI Business Interiors Sum: $29,120.64 $6,296.65 78.38%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Delhi Charter Township DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $183.02 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $585.00 0.00%

Delhi Charter Township Sum: $0.00 $768.02 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Delta Charter Township DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $125.28 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $624.00 0.00%

Delta Charter Township Sum: $0.00 $749.28 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Department of Environment DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $518.36 0.00%
2020 Department of Environment New Furniture Metal Casegoods X Series Peds $4,231.26 $952.03 77.50%
2020 Department of Environment New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Department of Environment New Furniture Systems Ergotron $1,137.00 $454.80 60.00%
2020 Department of Environment New Furniture Systems Places Structures $290.74 $45.06 84.50%
2020 Department of Environment, New Furniture Systems Places Structures $290.74 $45.06 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worksurfaces $35.66 $5.52 84.52%
2020 Dept of Technology Mgmt & Budget Programming Systems Adaptable Worksurfaces $3,155.54 $199.04 93.69%

Department of Environment Sum: $9,140.94 $2,219.87 75.72%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Department of Environment, DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $387.94 0.00%
2020 Department of Environment New Furniture Systems Ergotron $547.00 $218.80 60.00%
2020 Department of Environment New Furniture Systems Unigroup Structures $2,473.75 $383.43 84.50%

SCHEDULE V - SAMPLE PURCHASING ACTIVITY REPORT



Department of Environment, Sum: $3,020.75 $990.17 67.22%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Dept of Insurance & Financial Servi DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $374.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $497.75 0.00%
2020 DBI - Legacy New Furniture Systems Places Structures $47.10 $7.30 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $71.93 $11.15 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worksurfaces $633.18 $98.14 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Places Structures $14.41 $2.23 84.52%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Unigroup Structures $78.00 $12.09 84.50%

Dept of Insurance & Financial Servi Sum: $856.31 $1,004.47 -17.30%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Dept Of Licensing & Regulatory Affa Dept of Technology Mgmt & Budget New Furniture Metal Casegoods X Series Storage Towers $23,076.96 $5,192.32 77.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Lighting $2,005.35 $842.24 58.00%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Upper Storage $14,041.96 $2,176.51 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Places Structures $4,148.66 $643.04 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Unigroup Structures $42,116.40 $6,528.04 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Tables Planes Conference $2,616.68 $889.67 66.00%
2020 Dept of Technology Mgmt & Budget Programming Systems Adaptable Worksurfaces $79,505.79 $3,496.27 95.60%
2020 Licensing & Regulatory Affairs New Furniture Metal Casegoods X Series Storage Towers $10,288.16 $2,314.84 77.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Worksurfaces $645.60 $100.07 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Places Structures $2,266.52 $351.31 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Unigroup Structures $25,681.65 $3,980.65 84.50%
2020 Licensing & Regulatory Affairs Programming Systems Adaptable Worksurfaces $6,161.90 $297.51 95.17%

Dept Of Licensing & Regulatory Affa Sum: $212,555.63 $26,812.47 87.39%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Dept Of Military & Veterans Affairs Charlevoix Emmet County New Furniture Systems Ergotron $0.00 $0.00 0.00%
2020 DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $5,019.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $70,346.04 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $16,491.30 $3,710.53 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Peds $4,573.01 $1,028.92 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Storage Towers $10,831.92 $2,437.18 77.50%
2020 DBI - Legacy New Furniture Systems Adaptable Lighting $1,496.42 $650.09 56.56%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $1,269.61 $196.78 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $14,173.77 $1,549.55 89.07%
2020 DBI - Legacy New Furniture Systems Adaptable Worktools $5,747.35 $2,413.90 58.00%
2020 DBI - Legacy New Furniture Systems Compose Structures $86.56 $13.42 84.50%
2020 DBI - Legacy New Furniture Systems Places Structures $464.45 $71.99 84.50%
2020 DBI - Legacy New Furniture Systems Premise Structures $45,049.56 $8,784.65 80.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $10,388.16 $1,610.16 84.50%
2020 DBI - Legacy New Furniture Tables Planes Collaborative $4,038.26 $1,373.00 66.00%
2020 DBI - Legacy New Furniture Tables Planes Conference $0.00 $0.00 0.00%
2020 DBI - Legacy New Furniture Tables Planes Training $2,686.91 $913.55 66.00%
2020 DBI - Legacy New Furniture Wood Casegoods X Series Desks $36,023.94 $8,105.36 77.50%
2020 DBI - Legacy Programming Wood Casegoods X Series Desks $4,145.22 $932.67 77.50%
2020 DBI Warehouse Installation Unspecified Product Line Unspecified Product Line $0.00 $4,905.00 0.00%
2020 Interphase Interiors Design Unspecified Product Line Unspecified Product Line $0.00 $564.32 0.00%
2020 Interphase Interiors Installation Unspecified Product Line Unspecified Product Line $0.00 $3,573.50 0.00%

Dept Of Military & Veterans Affairs Sum: $157,466.44 $118,199.61 24.94%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 DNR Interlochen State Park Morse Moving & Storage Design Unspecified Product Line Unspecified Product Line $0.00 $606.50 0.00%
2020 Morse Moving & Storage Installation Unspecified Product Line Unspecified Product Line $0.00 $3,788.16 0.00%
2020 Morse Moving & Storage New Furniture Metal Casegoods X Series Files & Storage $5,731.51 $1,289.59 77.50%
2020 Morse Moving & Storage New Furniture Metal Casegoods X Series Peds $4,505.97 $1,013.84 77.50%
2020 Morse Moving & Storage New Furniture Metal Casegoods X Series Storage Towers $5,144.08 $1,157.42 77.50%
2020 Morse Moving & Storage New Furniture Systems Adaptable Lighting $797.85 $335.09 58.00%
2020 Morse Moving & Storage New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Morse Moving & Storage New Furniture Systems Adaptable Worksurfaces $225.00 $34.88 84.50%
2020 Morse Moving & Storage New Furniture Systems Adaptable Worktools $4,501.24 $1,830.06 59.34%
2020 Morse Moving & Storage New Furniture Tables Planes Collaborative $11,061.36 $3,760.87 66.00%
2020 Morse Moving & Storage New Furniture Tables Planes Training $648.96 $220.65 66.00%
2020 Morse Moving & Storage New Furniture Wood Casegoods X Series Desks $27,702.76 $6,233.12 77.50%

DNR Interlochen State Park Sum: $60,318.73 $20,270.18 66.39%



Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 DNR Maybury State Park DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $496.17 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $1,432.26 $322.26 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Storage Towers $5,144.08 $1,157.42 77.50%
2020 DBI - Legacy New Furniture Systems Adaptable Lighting $603.75 $253.57 58.00%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $201.20 $31.19 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worktools $4,335.45 $1,820.90 58.00%
2020 DBI - Legacy New Furniture Tables Planes Collaborative $9,406.60 $3,198.25 66.00%
2020 DBI - Legacy New Furniture Tables Planes Training $648.96 $220.65 66.00%
2020 DBI - Legacy New Furniture Wood Casegoods X Series Desks $24,000.06 $5,399.98 77.50%
2020 DNR Maybury State Park Installation Unspecified Product Line Unspecified Product Line $0.00 $2,495.88 0.00%

DNR Maybury State Park Sum: $45,772.36 $15,396.27 66.36%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 DNR Pinckney Recreation Area DNR Pinckney Recreation Area New Furniture Systems Ergotron $1,692.86 $683.90 59.60%

DNR Pinckney Recreation Area Sum: $1,692.86 $683.90 59.60%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Early Childhood Investment Corp ECI DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $679.98 0.00%
2020 DBI Warehouse Installation Unspecified Product Line Unspecified Product Line $0.00 $226.66 0.00%

Early Childhood Investment Corp ECI Sum: $0.00 $906.64 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Flint Area Narcotics Group DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $91.07 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $195.00 0.00%

Flint Area Narcotics Group Sum: $0.00 $286.07 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Genesee County DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $953.72 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $3,244.50 0.00%

Genesee County Sum: $0.00 $4,198.22 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Ingham County Purchasing DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $712.09 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $3,703.00 0.00%

Ingham County Purchasing Sum: $0.00 $4,415.09 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Interphase Interiors Department of Treasury New Furniture Systems Adaptable Upper Storage $49.88 $7.72 84.52%
2020 Interphase Inc New Furniture Metal Casegoods Other Freestanding General $0.00 $0.00 0.00%
2020 Interphase Inc New Furniture Metal Casegoods X Series Files & Storage $351.59 $79.11 77.50%
2020 Interphase Inc New Furniture Metal Casegoods X Series Storage Towers $701.95 $157.94 77.50%
2020 Interphase Inc New Furniture Systems Adaptable Upper Storage $486.95 $75.42 84.51%
2020 Interphase Inc New Furniture Systems Unigroup Too Structures $566.70 $87.84 84.50%
2020 Interphase Inc New Furniture Wood Casegoods X Series Desks $608.48 $136.91 77.50%

Interphase Interiors Sum: $2,765.55 $544.94 80.30%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Lansing Board Of Water & Light DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $105.74 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $253.50 0.00%

Lansing Board Of Water & Light Sum: $0.00 $359.24 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Lansing School District DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $195.00 0.00%

Lansing School District Sum: $0.00 $195.00 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Mason Public Schools DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $691.45 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $2,301.00 0.00%

Mason Public Schools Sum: $0.00 $2,992.45 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Civil Service Commission DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $294.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $991.79 0.00%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $55.58 $8.61 84.51%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $810.47 $125.62 84.50%
2020 DBI - Legacy New Furniture Systems Places Structures $598.68 $92.79 84.50%



2020 DBI - Legacy New Furniture Systems Premise Structures $27.00 $4.18 84.52%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $110.96 $17.20 84.50%
2020 DBI - Legacy Programming Systems Adaptable Worksurfaces $1,641.87 $105.01 93.60%
2020 DBI - Legacy Programming Tables Planes Height Adjustable $3,749.76 $926.70 75.29%
2020 Haworth Customer Pickup New Furniture Systems Places Structures $62.80 $9.73 84.51%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $71.93 $11.15 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%

Michigan Civil Service Commission Sum: $7,140.74 $2,588.59 63.75%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Department Of Corrections DBI - Legacy Design Services Services General $0.00 $0.00 0.00%
2020 DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $2,034.32 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $57,301.00 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $10,795.33 $2,428.95 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Peds $4,923.49 $1,107.78 77.50%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $15,294.53 $1,566.82 89.76%
2020 DBI - Legacy New Furniture Systems Places Structures $2,240.70 $347.31 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $219,404.31 $29,475.05 86.57%
2020 DBI - Legacy New Furniture Tables Jive $30,317.00 $12,733.14 58.00%
2020 DBI - Legacy New Furniture Tables Planes Training $1,256.27 $427.13 66.00%
2020 DBI - Legacy New Furniture Walls Walls Adaptable Components $134.52 $60.53 55.00%
2020 DBI - Legacy New Furniture Wood Casegoods X Series Desks $13,869.03 $3,120.53 77.50%
2020 DBI - Legacy Programming Unspecified Product Line Unspecified Product Line $0.00 ($200.00) 0.00%
2020 Dept of Corrections New Furniture Tables Jive $24,829.80 $10,428.52 58.00%
2020 MI Dept of Corrections New Furniture Metal Casegoods X Series Files & Storage $55,626.00 $8,082.36 85.47%
2020 MI Dept of Corrections New Furniture Metal Casegoods X Series Peds $90,836.32 $9,306.65 89.75%
2020 MI Dept of Corrections New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 MI Dept of Corrections New Furniture Systems Adaptable Worksurfaces $150,075.26 $16,799.27 88.81%
2020 MI Dept of Corrections New Furniture Systems Places Structures $20,612.67 $2,707.15 86.87%
2020 MI Dept of Corrections New Furniture Systems Unigroup Structures $437,446.80 $56,042.20 87.19%
2020 MI Dept of Corrections New Furniture Tables Jive $4,091.10 $1,718.26 58.00%
2020 MI Dept of Corrections New Furniture Tables Planes Collaborative $4,520.84 $1,430.62 68.35%
2020 MI Dept of Corrections New Furniture Tables Planes Conference $6,510.53 $1,991.11 69.42%
2020 MI Dept of Corrections New Furniture Tables Planes Training $25,057.63 $7,566.52 69.80%
2020 MI Dept of Corrections Programming Metal Casegoods X Series Files & Storage $323,841.98 $42,202.70 86.97%

Michigan Department Of Corrections Sum: $1,441,684.11 $268,677.92 81.36%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Department Of Natural Reso Dept of Natural Resources New Furniture Systems Ergotron $3,153.15 $1,242.89 60.58%

Michigan Department Of Natural Reso Sum: $3,153.15 $1,242.89 60.58%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Department of State Police DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $252.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $66.67 0.00%
2020 Michigan Department Of State Police New Furniture Systems Ergotron $846.43 $341.95 59.60%
2020 Michigan State Police Design Unspecified Product Line Unspecified Product Line $0.00 $168.00 0.00%
2020 Michigan State Police Installation Unspecified Product Line Unspecified Product Line $0.00 $232.97 0.00%

Michigan Department of State Police Sum: $846.43 $1,061.59 -25.42%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Department Of Transportati DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $3,108.00 0.00%
2020 Department of Transportation New Furniture Systems Ergotron $1,726.72 $683.90 60.39%
2020 Dept of Transportation New Furniture Systems Ergotron $863.36 $352.21 59.20%
2020 Michigan Department of New Furniture Systems Ergotron $863.36 $341.95 60.39%
2020 Michigan Department Of Transportati New Furniture Systems Adaptable Worksurfaces $2,778.30 $430.64 84.50%
2020 Michigan Department Of Transportati New Furniture Systems Places Structures $50,133.60 $7,770.71 84.50%
2020 Michigan Department Of Transportati New Furniture Systems Unigroup Structures $3,607.80 $559.21 84.50%
2020 Michigan Department Of Transportati New Furniture Tables Planes Collaborative $6,517.64 $2,216.00 66.00%
2020 MICHIGAN DEPARTMENT OF TRANSPORTATI New Furniture Systems Ergotron $4,316.80 $1,709.76 60.39%
2020 Michigan Dept of Transportation New Furniture Metal Casegoods X Series Files & Storage $12,643.90 $2,844.88 77.50%
2020 Michigan Dept of Transportation New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Michigan Dept of Transportation New Furniture Systems Adaptable Worksurfaces $105,661.39 $4,574.35 95.67%
2020 Michigan Dept of Transportation New Furniture Systems Ergotron $18,875.41 $7,543.44 60.04%
2020 Michigan Dept of Transportation New Furniture Systems Planes Height Adjustable $9,861.85 $3,204.23 67.51%
2020 Michigan Dept of Transportation New Furniture Systems Unigroup Structures $57,646.20 $8,935.16 84.50%
2020 Michigan Dept of Transportation New Furniture Tables Planes Collaborative $1,817.00 $617.78 66.00%
2020 Michigan Dept of Transportation New Furniture Tables Planes Training $1,010.77 $343.66 66.00%



2020 Michigan Dept of Transportation New Furniture Tables Swivel $812.80 $341.38 58.00%
2020 Michigan Dept of Transportation Programming Systems Adaptable Upper Storage $121,787.06 $16,835.35 86.18%
2020 Michigan Dept of Transportation Programming Tables Planes Conference $238.66 $81.14 66.00%
2020 Michigan Dept of Transportation Programming Unspecified Product Line Unspecified Product Line $0.00 ($2,900.00) 0.00%
2020 Michigan Dept Of Transportation New Furniture Systems Ergotron $863.36 $341.95 60.39%
2020 State of Michigan New Furniture Systems Ergotron $863.36 $341.95 60.39%

Michigan Department Of Transportati Sum: $402,889.34 $60,277.65 85.04%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept of Agriculture DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $1,306.00 0.00%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worksurfaces $129.12 $20.01 84.50%
2020 Dept of Technology Mgmt & Budget Programming Systems Adaptable Worksurfaces $4,183.81 $261.05 93.76%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Worksurfaces $903.84 $140.10 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Worktools $270.40 $113.57 58.00%
2020 Licensing & Regulatory Affairs New Furniture Systems Ergotron $547.00 $218.80 60.00%
2020 Licensing & Regulatory Affairs New Furniture Systems Places Structures $624.71 $96.83 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Unigroup Structures $5,181.30 $803.10 84.50%
2020 Licensing & Regulatory Affairs Programming Systems Adaptable Worksurfaces $8,434.36 $421.61 95.00%
2020 Licensing & Regulatory Affairs Programming Tables Planes Height Adjustable $19,964.29 $4,569.32 77.11%

Michigan Dept of Agriculture Sum: $40,238.83 $7,950.39 80.24%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of Agriculture DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $27.71 0.00%
2020 DBI - Legacy New Furniture Systems Ergotron $599.00 $239.60 60.00%

Michigan Dept Of Agriculture Sum: $599.00 $267.31 55.37%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of Agriculture / Lab Licensing & Regulatory Affairs New Furniture Systems Adaptable Worktools $3,408.75 $1,431.67 58.00%
2020 Licensing & Regulatory Affairs New Furniture Systems Unigroup Structures $7,380.64 $1,144.00 84.50%

Michigan Dept Of Agriculture / Lab Sum: $10,789.39 $2,575.67 76.13%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of Attorney General DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $378.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $962.38 0.00%
2020 DBI - Legacy New Furniture Systems Places Structures $14.41 $2.23 84.52%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $26.00 $4.03 84.50%
2020 Haworth Customer Pickup New Furniture Systems Places Structures $15.70 $2.43 84.52%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $71.93 $11.15 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%

Michigan Dept Of Attorney General Sum: $139.73 $1,362.03 -874.76%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept of Corrections Department of Corrections New Furniture Metal Casegoods X Series Peds $3,531.45 $794.58 77.50%
2020 Department of Corrections New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Dept of Corrections New Furniture Metal Casegoods X Series Peds $678.08 $152.57 77.50%
2020 Dept of Corrections New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Dept of Corrections New Furniture Systems Adaptable Worksurfaces $2,013.87 $251.58 87.51%
2020 Dept of Corrections New Furniture Systems Adaptable Worktools $348.28 $146.28 58.00%
2020 Michigan Dept of Corrections New Furniture Metal Casegoods X Series Peds $678.08 $152.57 77.50%
2020 Michigan Dept of Corrections New Furniture Services Services General $0.00 $2,706.66 0.00%
2020 Michigan Dept of Corrections New Furniture Systems Adaptable Lighting $235.41 $37.28 84.16%
2020 Michigan Dept of Corrections New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Michigan Dept of Corrections New Furniture Systems Adaptable Worktools $388.30 $163.09 58.00%
2020 Michigan Dept of Corrections New Furniture Wood Casegoods X Series Desks $9,052.14 $2,036.73 77.50%

Michigan Dept of Corrections Sum: $16,925.61 $6,441.34 61.94%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of Corrections DBI - Legacy New Furniture Metal Casegoods Other Freestanding General $0.00 $0.00 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $0.00 $0.00 0.00%
2020 DBI - Legacy New Furniture Systems Places Structures $0.00 $0.00 0.00%
2020 Dept of Corrections Ionia New Furniture Metal Casegoods Places Files $1,283.52 $198.95 84.50%
2020 Dept of Corrections Ionia New Furniture Metal Casegoods X Series Peds $17,526.28 $3,943.41 77.50%
2020 Dept of Corrections Ionia New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Dept of Corrections Ionia New Furniture Tables Planes Collaborative $1,231.54 $418.72 66.00%
2020 Dept of Corrections Ionia New Furniture Wood Casegoods X Series Desks $18,874.32 $4,246.72 77.50%
2020 Michigan Dept of Corrections New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Michigan Dept of Corrections Programming Metal Casegoods X Series Files & Storage $27,515.40 $5,628.15 79.55%

Michigan Dept Of Corrections Sum: $66,431.06 $14,435.95 78.27%



Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept of Education DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $110.84 0.00%

Michigan Dept of Education Sum: $0.00 $110.84 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of Education Michigan Dept of Education New Furniture Systems Ergotron $5,992.73 $2,393.65 60.06%
2020 State of Michigan New Furniture Systems Ergotron $6,906.88 $2,735.62 60.39%

Michigan Dept Of Education Sum: $12,899.61 $5,129.27 60.24%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept of Health & DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $115.00 0.00%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Ergotron $1,032.00 $412.80 60.00%

Michigan Dept of Health & Sum: $1,032.00 $527.80 48.86%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept of Health & Human Svc Charlevoix Emmet County New Furniture Systems Ergotron $863.36 $341.95 60.39%
2020 Michigan Dept of Health & Human Svc Design Unspecified Product Line Unspecified Product Line $0.00 $1,958.00 0.00%

Michigan Dept of Health & Human Svc Sum: $863.36 $2,299.95 -166.40%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept of Human Services DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $1,512.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $516,897.13 0.00%
2020 DBI - Legacy New Furniture Systems Adaptable Lighting $0.00 $0.00 0.00%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $4,549.70 $705.20 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $93,119.10 $7,170.81 92.30%
2020 DBI - Legacy New Furniture Systems Adaptable Worktools $1,021.90 $429.20 58.00%
2020 DBI - Legacy New Furniture Systems Ergotron $1,165.86 $462.95 60.29%
2020 DBI - Legacy New Furniture Systems Places Structures $1,702.49 $263.89 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $93,840.49 $14,545.27 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Too Structures $93.52 $14.50 84.50%
2020 DBI - Legacy New Furniture Tables Jive $993.12 $417.11 58.00%
2020 DBI - Legacy New Furniture Tables Planes Collaborative $8,355.56 $2,840.89 66.00%
2020 DBI - Legacy New Furniture Tables Planes Conference $10,869.55 $3,695.64 66.00%
2020 DBI - Legacy New Furniture Tables Planes Training $41.62 $14.15 66.00%
2020 Dept of Health & Human Svcs New Furniture Systems Ergotron $837.86 $316.99 62.17%
2020 Dept of Human Services Warehouse Design Unspecified Product Line Unspecified Product Line $0.00 $3,784.00 0.00%
2020 Dept of Human Services Warehouse Installation Unspecified Product Line Unspecified Product Line $0.00 $123,744.09 0.00%
2020 Dept of Human Services Warehouse New Furniture Metal Casegoods X Series Files & Storage $256,548.93 $57,414.53 77.62%
2020 Dept of Human Services Warehouse New Furniture Metal Casegoods X Series Peds $241,083.91 $54,243.87 77.50%
2020 Dept of Human Services Warehouse New Furniture Systems Adaptable Lighting $99,592.20 $35,072.20 64.78%
2020 Dept of Human Services Warehouse New Furniture Systems Adaptable Upper Storage $136,341.54 $20,240.13 85.15%
2020 Dept of Human Services Warehouse New Furniture Systems Adaptable Worksurfaces $863,671.39 $54,715.63 93.66%
2020 Dept of Human Services Warehouse New Furniture Systems Adaptable Worktools $5,868.48 $2,464.76 58.00%
2020 Dept of Human Services Warehouse New Furniture Systems Compose Structures $22,953.36 $4,779.20 79.18%
2020 Dept of Human Services Warehouse New Furniture Systems Ergotron $65,863.97 $26,212.89 60.20%
2020 Dept of Human Services Warehouse New Furniture Systems Places Structures $206,676.64 $29,250.00 85.85%
2020 Dept of Human Services Warehouse New Furniture Systems Planes Height Adjustable $20,601.36 $7,004.46 66.00%
2020 Dept of Human Services Warehouse New Furniture Systems Premise Structures $11,960.00 $1,594.64 86.67%
2020 Dept of Human Services Warehouse New Furniture Systems Unigroup Structures $5,044,404.17 $768,356.46 84.77%
2020 Dept of Human Services Warehouse New Furniture Tables Jive $59,464.44 $24,680.35 58.50%
2020 Dept of Human Services Warehouse New Furniture Tables Planes Collaborative $164,497.22 $55,929.05 66.00%
2020 Dept of Human Services Warehouse New Furniture Tables Planes Conference $161,769.60 $55,001.66 66.00%
2020 Dept of Human Services Warehouse New Furniture Tables Planes Training $43,547.76 $14,309.69 67.14%
2020 Dept of Human Services Warehouse Programming Metal Casegoods X Series Files & Storage $131,606.37 $29,611.43 77.50%
2020 Dept of Human Services Warehouse Programming Systems Adaptable Worksurfaces $3,140.67 $85.86 97.27%
2020 Dept of Human Services Warehouse Programming Unspecified Product Line Unspecified Product Line $0.00 ($59,000.19) 0.00%
2020 DHHS- Clinton Township New Furniture Metal Casegoods X Series Files & Storage $372,471.01 $83,805.97 77.50%
2020 DHHS- Clinton Township New Furniture Metal Casegoods X Series Peds $251,511.52 $56,590.10 77.50%
2020 DHHS- Clinton Township New Furniture Systems Adaptable Lighting $63,612.00 $9,859.85 84.50%
2020 DHHS- Clinton Township New Furniture Systems Adaptable Upper Storage $171,970.26 $26,655.39 84.50%
2020 DHHS- Clinton Township New Furniture Systems Adaptable Worksurfaces $708,530.06 $39,162.32 94.47%
2020 DHHS- Clinton Township New Furniture Systems Places Structures $253,143.22 $39,237.21 84.50%
2020 DHHS- Clinton Township New Furniture Systems Unigroup Structures $2,300,538.03 $356,583.40 84.50%
2020 DHHS Kalamazoo New Furniture Metal Casegoods X Series Files & Storage $284,684.40 $64,054.00 77.50%
2020 DHHS Kalamazoo New Furniture Metal Casegoods X Series Peds $249,533.44 $56,145.02 77.50%
2020 DHHS Kalamazoo New Furniture Systems Adaptable Lighting $63,099.00 $9,780.34 84.50%
2020 DHHS Kalamazoo New Furniture Systems Adaptable Upper Storage $151,811.31 $23,530.75 84.50%



2020 DHHS Kalamazoo New Furniture Systems Adaptable Worksurfaces $679,257.35 $35,143.17 94.83%
2020 DHHS Kalamazoo New Furniture Systems Adaptable Worktools $479.16 $74.27 84.50%
2020 DHHS Kalamazoo New Furniture Systems Places Structures $157,609.08 $24,429.39 84.50%
2020 DHHS Kalamazoo New Furniture Systems Unigroup Structures $3,384,261.73 $524,560.56 84.50%
2020 DHHS Kalamazoo New Furniture Tables Jive $11,181.86 $4,242.64 62.06%
2020 DHHS Kalamazoo New Furniture Tables Planes Collaborative $8,137.50 $2,766.75 66.00%
2020 DHHS Kalamazoo New Furniture Tables Planes Conference $28,142.99 $9,568.61 66.00%
2020 DHHS Kalamazoo New Furniture Tables Planes Training $157,607.60 $47,410.03 69.92%
2020 DHHS Kalamazoo Programming Unspecified Product Line Unspecified Product Line $0.00 ($195.92) 0.00%
2020 DHHS – Redford Installation Unspecified Product Line Unspecified Product Line $0.00 $50,784.23 0.00%
2020 DHHS – Redford New Furniture Metal Casegoods X Series Peds $143,752.96 $32,344.42 77.50%
2020 DHHS – Redford New Furniture Systems Adaptable Lighting $35,226.00 $5,460.03 84.50%
2020 DHHS – Redford New Furniture Systems Adaptable Upper Storage $97,573.53 $15,123.91 84.50%
2020 DHHS – Redford New Furniture Systems Adaptable Worksurfaces $385,473.45 $19,240.14 95.01%
2020 DHHS – Redford New Furniture Systems Places Structures $47,530.00 $7,367.15 84.50%
2020 DHHS – Redford New Furniture Systems Unigroup Structures $829,245.53 $128,533.04 84.50%
2020 DHHS – Warren New Furniture Metal Casegoods X Series Files & Storage $119,368.57 $26,857.93 77.50%
2020 DHHS – Warren New Furniture Metal Casegoods X Series Peds $108,602.34 $24,435.52 77.50%
2020 DHHS – Warren New Furniture Systems Adaptable Lighting $29,682.00 $12,466.44 58.00%
2020 DHHS – Warren New Furniture Systems Adaptable Upper Storage $65,835.00 $10,204.42 84.50%
2020 DHHS – Warren New Furniture Systems Adaptable Worksurfaces $290,018.37 $16,752.07 94.22%
2020 DHHS – Warren New Furniture Systems Adaptable Worktools $492.42 $206.82 58.00%
2020 DHHS – Warren New Furniture Systems Places Structures $77,715.42 $12,045.88 84.50%
2020 DHHS – Warren Programming Unspecified Product Line Unspecified Product Line $0.00 ($6,600.00) 0.00%
2020 Gogebic County Office Installation Unspecified Product Line Unspecified Product Line $0.00 $6,818.50 0.00%
2020 Gogebic County Office New Furniture Metal Casegoods X Series Files & Storage $7,791.02 $1,752.98 77.50%
2020 Gogebic County Office New Furniture Metal Casegoods X Series Peds $26,797.98 $6,029.55 77.50%
2020 Gogebic County Office New Furniture Systems Adaptable Upper Storage $10,816.58 $1,676.56 84.50%
2020 Gogebic County Office New Furniture Systems Adaptable Worksurfaces $23,096.54 $1,550.80 93.29%
2020 Gogebic County Office New Furniture Systems Unigroup Structures $17,834.86 $2,764.40 84.50%
2020 Gogebic County Office New Furniture Tables Jive $496.56 $208.56 58.00%
2020 Gogebic County Office New Furniture Tables Planes Collaborative $2,213.52 $752.60 66.00%
2020 Gogebic County Office New Furniture Tables Planes Conference $3,430.54 $1,166.38 66.00%
2020 Gogebic County Office New Furniture Tables Planes Training $3,604.62 $1,225.57 66.00%
2020 Gogebic County Office Programming Unspecified Product Line Unspecified Product Line $0.00 $1,200.00 0.00%
2020 Haworth Customer Pickup New Furniture Systems Places Structures $93,387.53 $14,475.07 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $1,179,017.30 $182,747.67 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Too Structures $5,470.92 $847.98 84.50%
2020 Interphase Inc Installation Unspecified Product Line Unspecified Product Line $0.00 $110.00 0.00%
2020 Interphase Inc New Furniture Systems Planes Height Adjustable $472.39 $160.61 66.00%
2020 Mackinac County Office Design Unspecified Product Line Unspecified Product Line $0.00 $1,129.25 0.00%
2020 Michigan Department of Health New Furniture Systems Ergotron $837.86 $316.99 62.17%
2020 Michigan Department Of Human Servic New Furniture Systems Ergotron $2,497.15 $950.97 61.92%
2020 Michigan Dept of Health & Human Svc New Furniture Systems Ergotron $1,726.72 $683.90 60.39%
2020 Michigan Dept Of Human Services New Furniture Systems Ergotron $837.86 $316.99 62.17%
2020 Michigan Dept of Human Svcs New Furniture Systems Ergotron $846.43 $341.95 59.60%
2020 Michigan Family Independence Agency New Furniture Systems Ergotron $863.36 $341.95 60.39%
2020 State of Michigan New Furniture Systems Ergotron $1,675.72 $643.49 61.60%

Michigan Dept of Human Services Sum: $20,667,995.35 $3,855,619.01 81.34%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of Human Svcs Licensing & Regulatory Affairs New Furniture Systems Ergotron $1,726.72 $658.94 61.84%
2020 Licensing & Regulatory Affairs New Furniture Systems Planes Height Adjustable $20,227.90 $6,413.22 68.30%

Michigan Dept Of Human Svcs Sum: $21,954.62 $7,072.16 67.79%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept of Labor & DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $430.20 0.00%
2020 DBI - Legacy New Furniture Systems Ergotron $239.00 $95.60 60.00%
2020 DBI - Legacy New Furniture Systems Planes Height Adjustable $3,815.10 $1,297.13 66.00%
2020 Licensing & Regulatory Affairs Programming Tables Planes Height Adjustable $5,014.25 $1,063.67 78.79%
2020 Mi Dept Of Energy, Labor & Econ Gro New Furniture Systems Ergotron $1,254.00 $501.60 60.00%

Michigan Dept of Labor & Sum: $10,322.35 $3,388.20 67.18%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of Labor & Dept of Technology Mgmt & Budget New Furniture Systems Ergotron $1,137.00 $454.80 60.00%

Michigan Dept Of Labor & Sum: $1,137.00 $454.80 60.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount



2020 Michigan Dept Of Labor & Economic G DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $178.00 0.00%
2020 DBI - Legacy New Furniture Systems Planes Height Adjustable $4,794.72 $1,458.22 69.59%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Unigroup Structures $4,078.25 $632.13 84.50%
2020 Michigan Dept Of Labor & Economic G New Furniture Systems Ergotron $1,213.43 $473.79 60.95%

Michigan Dept Of Labor & Economic G Sum: $10,086.40 $2,742.14 72.81%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept of Natural Resources Michigan Dept of Natural Resources New Furniture Systems Ergotron $2,201.72 $844.38 61.65%

Michigan Dept of Natural Resources Sum: $2,201.72 $844.38 61.65%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of Natural Resources Interphase Inc New Furniture Metal Casegoods X Series Files & Storage $0.00 $0.00 0.00%

Michigan Dept Of Natural Resources Sum: $0.00 $0.00 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of State Police Michigan Dept Of State Police New Furniture Systems Ergotron $837.86 $326.50 61.03%

Michigan Dept Of State Police Sum: $837.86 $326.50 61.03%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of Technology DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $3,830.39 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $50,652.40 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $42,772.95 $9,623.91 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Peds $16,897.91 $3,802.04 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Storage Towers $30,215.52 $6,798.49 77.50%
2020 DBI - Legacy New Furniture Systems Adaptable Lighting $7,805.25 $1,312.25 83.19%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $34,504.37 $5,348.16 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $3,857.40 $532.79 86.19%
2020 DBI - Legacy New Furniture Systems Adaptable Worktools $36,785.78 $15,450.02 58.00%
2020 DBI - Legacy New Furniture Systems Belong Screens $5,256.00 $2,207.52 58.00%
2020 DBI - Legacy New Furniture Systems Ergotron $11,121.27 $4,448.51 60.00%
2020 DBI - Legacy New Furniture Systems Intuity $19,039.79 $7,996.70 58.00%
2020 DBI - Legacy New Furniture Systems Places Structures $32,687.63 $5,066.57 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $19,016.55 $2,947.54 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Too Structures $4,168.01 $646.04 84.50%
2020 DBI - Legacy New Furniture Tables Planes Collaborative $2,027.12 $689.22 66.00%
2020 DBI - Legacy New Furniture Tables Planes Conference $2,892.92 $983.60 66.00%
2020 DBI - Legacy New Furniture Tables Planes Training $21,194.64 $7,206.18 66.00%
2020 DBI - Legacy New Furniture Walls Enclose Structures $7,096.80 $3,193.54 55.00%
2020 DBI - Legacy New Furniture Walls Walls Adaptable Components $257.72 $115.97 55.00%
2020 DBI - Legacy Programming Systems Adaptable Worksurfaces $26,196.77 $1,090.74 95.84%
2020 DBI - Legacy Programming Tables Planes Height Adjustable $192,173.47 $42,792.70 77.73%
2020 Dept of Technology New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Dept of Technology New Furniture Tables Jive $6,129.52 $2,574.40 58.00%
2020 Dept of Technology New Furniture Tables Planes Collaborative $6,740.64 $2,291.82 66.00%
2020 Dept of Technology New Furniture Tables Planes Conference $15,473.14 $5,260.87 66.00%
2020 Dept of Technology Mgmt & Budget Design Unspecified Product Line Unspecified Product Line $0.00 $336.00 0.00%
2020 Dept of Technology Mgmt & Budget New Furniture Metal Casegoods Other Freestanding General $68.82 $28.90 58.01%
2020 Dept of Technology Mgmt & Budget New Furniture Metal Casegoods X Series Files & Storage $10,909.60 $2,338.97 78.56%
2020 Dept of Technology Mgmt & Budget New Furniture Metal Casegoods X Series Peds $2,814.35 $633.22 77.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Lighting $1,093.65 $169.52 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Upper Storage $9,742.24 $1,510.06 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worksurfaces $9,839.44 $1,119.59 88.62%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worktools $12,057.54 $4,659.09 61.36%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Compose Structures $2,582.94 $400.35 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Ergotron $1,094.00 $437.60 60.00%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Places Structures $17,094.34 $2,649.63 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Planes Height Adjustable $6,447.18 $2,105.69 67.34%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Systems General $894.24 $201.20 77.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Unigroup Structures $70,435.33 $10,917.44 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Tables Jive $1,250.07 $481.02 61.52%
2020 Dept of Technology Mgmt & Budget New Furniture Tables Planes Collaborative $8,888.25 $3,021.99 66.00%
2020 Dept of Technology Mgmt & Budget New Furniture Tables Planes Conference $3,960.49 $1,346.56 66.00%
2020 Dept of Technology Mgmt & Budget New Furniture Tables Planes Training $556.78 $189.31 66.00%
2020 Dept of Technology Mgmt & Budget Programming Metal Casegoods X Series Storage Towers $9,272.04 $2,086.21 77.50%
2020 Dept of Technology Mgmt & Budget Programming Systems Adaptable Worksurfaces $18,629.12 $924.03 95.04%
2020 Dept of Technology Mgmt & Budget Programming Tables Planes Height Adjustable $64,627.09 $14,410.51 77.70%
2020 Dept of Technology Mgmt & Budget Programming Unspecified Product Line Unspecified Product Line $0.00 ($100.00) 0.00%
2020 Haworth Customer Pickup New Furniture Systems Adaptable Worksurfaces $2,660.00 $412.29 84.50%



2020 Haworth Customer Pickup New Furniture Systems Places Structures $235.50 $36.50 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $5,453.26 $845.26 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Too Structures $23.38 $3.62 84.52%
2020 Licensing & Regulatory Affairs New Furniture Metal Casegoods Other Freestanding General $1,234.00 $518.28 58.00%
2020 Licensing & Regulatory Affairs New Furniture Metal Casegoods X Series Peds $14,776.96 $3,324.82 77.50%
2020 Licensing & Regulatory Affairs New Furniture Metal Casegoods X Series Storage Towers $28,956.40 $6,515.18 77.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Lighting $5,814.00 $901.17 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Worksurfaces $6,091.44 $556.67 90.86%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Worktools $25,166.38 $10,184.86 59.53%
2020 Licensing & Regulatory Affairs New Furniture Systems Ergotron $27,225.86 $10,100.40 62.90%
2020 Licensing & Regulatory Affairs New Furniture Systems Places Structures $4,187.24 $649.01 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Unigroup Structures $42,395.21 $6,571.26 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%
2020 Licensing & Regulatory Affairs New Furniture Tables Planes Collaborative $4,531.15 $1,540.59 66.00%
2020 Licensing & Regulatory Affairs New Furniture Tables Planes Conference $4,988.26 $1,696.00 66.00%
2020 Licensing & Regulatory Affairs Programming Systems Adaptable Worksurfaces $10,657.40 $660.22 93.81%
2020 Licensing & Regulatory Affairs Programming Tables Planes Height Adjustable $147,241.58 $33,188.62 77.46%
2020 Licensing & Regulatory Affairs Programming Unspecified Product Line Unspecified Product Line $0.00 ($100.00) 0.00%

Michigan Dept Of Technology Sum: $1,128,218.39 $314,335.82 72.14%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dept Of Treasury BOS Design Unspecified Product Line Unspecified Product Line $0.00 $105.00 0.00%
2020 BOS Installation Unspecified Product Line Unspecified Product Line $0.00 $1,450.00 0.00%
2020 BOS New Furniture Tables Planes Conference $1,903.00 $647.02 66.00%
2020 DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $10,375.52 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $241,235.20 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $9,304.98 $2,093.62 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Peds $11,196.76 $2,519.27 77.50%
2020 DBI - Legacy New Furniture Systems Adaptable Lighting $5,504.94 $853.27 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $524.04 $81.22 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $649.41 $100.66 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worktools $12,606.50 $3,771.72 70.08%
2020 DBI - Legacy New Furniture Systems Places Structures $6,308.98 $977.90 84.50%
2020 DBI - Legacy New Furniture Systems Premise Structures $432.00 $66.96 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $128,580.98 $19,930.05 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%
2020 DBI - Legacy New Furniture Tables Planes Collaborative $1,414.18 $480.82 66.00%
2020 DBI - Legacy New Furniture Tables Planes Conference $2,933.08 $997.25 66.00%
2020 DBI - Legacy New Furniture Walls Enclose Structures $13,569.09 $6,106.10 55.00%
2020 DBI - Legacy New Furniture Walls Walls Adaptable Components $515.44 $231.95 55.00%
2020 DBI - Legacy Programming Metal Casegoods X Series Storage Towers $32,160.96 $7,236.22 77.50%
2020 DBI - Legacy Programming Systems Adaptable Worksurfaces $18,180.86 $771.72 95.76%
2020 DBI - Legacy Programming Tables Planes Height Adjustable $71,249.22 $16,628.94 76.66%
2020 DBI - Legacy Programming Unspecified Product Line Unspecified Product Line $0.00 ($3,755.88) 0.00%
2020 DBI Warehouse Installation Services Services General $0.00 $0.00 0.00%
2020 DBI Warehouse Installation Unspecified Product Line Unspecified Product Line $0.00 $989.00 0.00%
2020 Dept of Technology Mgmt & Budget New Furniture Metal Casegoods X Series Peds $638.14 $143.58 77.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worktools $635.78 $98.55 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Places Structures $1,294.43 $200.63 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Unigroup Structures $5,731.32 $888.36 84.50%
2020 Dept of Technology Mgmt & Budget Programming Tables Planes Height Adjustable $12,235.59 $2,901.21 76.29%
2020 Dept Of Treasury Installation Unspecified Product Line Unspecified Product Line $0.00 $16,084.09 0.00%
2020 Haworth Customer Pickup New Furniture Systems Adaptable Worksurfaces $665.00 $103.07 84.50%
2020 Haworth Customer Pickup New Furniture Systems Places Structures $502.40 $77.87 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $5,005.31 $775.82 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Too Structures $35.07 $5.44 84.49%
2020 Licensing & Regulatory Affairs New Furniture Systems Places Structures $672.34 $104.21 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Unigroup Structures $414.60 $64.26 84.50%
2020 Licensing & Regulatory Affairs Programming Systems Adaptable Worktools $531.00 $82.30 84.50%
2020 Michigan Dept Of Treasury New Furniture Metal Casegoods X Series Files & Storage ($324.48) ($73.01) 77.50%
2020 Morse Moving & Storage Design Unspecified Product Line Unspecified Product Line $0.00 $1,380.88 0.00%
2020 Morse Moving & Storage Installation Unspecified Product Line Unspecified Product Line $0.00 $7,887.00 0.00%
2020 Morse Moving & Storage New Furniture Metal Casegoods V Series Files & Storage $3,561.84 $1,246.64 65.00%
2020 Morse Moving & Storage New Furniture Metal Casegoods X Series Files & Storage $13,680.75 $3,078.17 77.50%
2020 Morse Moving & Storage New Furniture Metal Casegoods X Series Peds $705.21 $158.67 77.50%
2020 Morse Moving & Storage New Furniture Systems Adaptable Lighting $409.65 $63.50 84.50%
2020 Morse Moving & Storage New Furniture Systems Adaptable Upper Storage $5,587.99 $866.14 84.50%



2020 Morse Moving & Storage New Furniture Systems Adaptable Worksurfaces $3,461.88 $211.91 93.88%
2020 Morse Moving & Storage New Furniture Systems Adaptable Worktools $8,171.35 $4,343.96 46.84%
2020 Morse Moving & Storage New Furniture Systems Places Structures $557.76 $86.45 84.50%
2020 Morse Moving & Storage New Furniture Systems Planes Height Adjustable $62,110.34 $21,117.51 66.00%
2020 Morse Moving & Storage New Furniture Systems Unigroup Too Structures $10,918.12 $1,692.32 84.50%
2020 Morse Moving & Storage New Furniture Tables Planes Collaborative $1,986.06 $675.26 66.00%
2020 Morse Moving & Storage Programming Systems Places Structures $6,374.49 $981.43 84.60%

Michigan Dept Of Treasury Sum: $462,608.05 $379,141.56 18.04%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Dtmb Financial Svcs Op Department of Human Services New Furniture Tables Planes Training $34,430.45 $11,706.35 66.00%

Michigan Dtmb Financial Svcs Op Sum: $34,430.45 $11,706.35 66.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Economic Development Corp DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $5,188.64 0.00%
2020 DBI Warehouse Installation Unspecified Product Line Unspecified Product Line $0.00 $1,837.87 0.00%

Michigan Economic Development Corp Sum: $0.00 $7,026.51 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Gaming Control Board DBI - Legacy Design Services Services General $273.00 $273.00 0.00%
2020 DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $1,029.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $10,103.92 0.00%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $1,969.00 $305.19 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worktools $42,239.68 $17,740.67 58.00%
2020 DBI - Legacy New Furniture Systems Planes Height Adjustable $3,341.34 $1,063.67 68.17%
2020 DBI - Legacy New Furniture Wood Casegoods X Series Desks $545.96 $122.84 77.50%
2020 DBI - Legacy Programming Systems Adaptable Worksurfaces $2,426.19 $94.13 96.12%
2020 DBI - Legacy Programming Tables Planes Height Adjustable $249,085.37 $71,903.11 71.13%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Upper Storage $47.64 $7.38 84.51%
2020 Licensing & Regulatory Affairs New Furniture Systems Places Structures $904.83 $140.25 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Unigroup Structures $55.48 $8.60 84.50%

Michigan Gaming Control Board Sum: $300,888.49 $102,791.76 65.84%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Labor & Economic DBI - Legacy Design Services Services General $430.50 $430.50 0.00%
2020 DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $504.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $23,695.16 0.00%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Ergotron $1,149.00 $459.60 60.00%
2020 Licensing & Regulatory Affairs Programming Tables Planes Height Adjustable $39,795.90 $10,082.09 74.67%
2020 Michigan Department of Labor New Furniture Systems Ergotron $863.36 $352.21 59.20%

Michigan Labor & Economic Sum: $42,238.76 $35,523.56 15.90%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Land Bank Fast Track Autho State Land Bank Authority New Furniture Systems Ergotron $837.86 $316.99 62.17%

Michigan Land Bank Fast Track Autho Sum: $837.86 $316.99 62.17%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan Rehabilitation Services DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $110.84 0.00%
2020 DBI - Legacy Programming Tables Planes Height Adjustable $3,109.63 $727.81 76.59%

Michigan Rehabilitation Services Sum: $3,109.63 $838.65 73.03%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan State Housing Development DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $1,134.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $11,947.03 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods Places Files $855.68 $132.63 84.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $13,875.77 $3,122.05 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Peds $7,757.31 $1,745.39 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Storage Towers $48,868.76 $10,995.47 77.50%
2020 DBI - Legacy New Furniture Systems Adaptable Lighting $1,552.80 $652.18 58.00%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $15,996.46 $2,479.44 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $1,141.66 $176.96 84.50%
2020 DBI - Legacy New Furniture Systems Places Structures $173,332.06 $26,866.45 84.50%
2020 DBI - Legacy New Furniture Systems Premise Structures $297.00 $46.03 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $9,908.22 $1,535.77 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%
2020 DBI - Legacy New Furniture Tables Planes Collaborative $1,669.18 $567.52 66.00%
2020 DBI - Legacy Programming Metal Casegoods X Series Storage Towers $6,181.36 $1,390.81 77.50%
2020 DBI - Legacy Programming Systems Adaptable Worksurfaces $76,195.77 $5,475.20 92.81%



2020 DBI Warehouse Design Unspecified Product Line Unspecified Product Line $0.00 $1,102.50 0.00%
2020 DBI Warehouse Installation Unspecified Product Line Unspecified Product Line $0.00 $11,666.82 0.00%
2020 Haworth Customer Pickup New Furniture Systems Adaptable Worksurfaces $1,330.00 $206.15 84.50%
2020 Haworth Customer Pickup New Furniture Systems Places Structures $440.56 $68.29 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $361.09 $55.96 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Too Structures $46.99 $7.28 84.51%
2020 Michigan State Housing Development New Furniture Systems Adaptable Worksurfaces $78.58 $12.18 84.50%
2020 Michigan State Housing Development New Furniture Systems Premise Structures $135.00 $20.92 84.50%
2020 Michigan State Housing Development New Furniture Systems Unigroup Structures $83.40 $12.93 84.50%
2020 Michigan State Housing Development New Furniture Tables Jive $2,622.52 $1,101.46 58.00%

Michigan State Housing Development Sum: $362,741.86 $82,523.23 77.25%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Michigan State Police DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $6,815.98 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $35,996.39 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $2,577.39 $579.91 77.50%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $103.22 $15.99 84.51%
2020 DBI - Legacy New Furniture Systems Adaptable Worktools $2,821.97 $1,185.22 58.00%
2020 DBI - Legacy New Furniture Systems Ergotron $1,137.00 $454.80 60.00%
2020 DBI - Legacy New Furniture Systems Places Structures $171.41 $26.56 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $2,348.35 $363.99 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%
2020 DBI - Legacy New Furniture Tables Planes Collaborative $1,661.95 $565.06 66.00%
2020 DBI - Legacy New Furniture Tables Planes Conference $5,601.44 $1,904.49 66.00%
2020 DBI - Legacy New Furniture Wood Casegoods Suite $270.40 $113.57 58.00%
2020 DBI - Legacy Programming Metal Casegoods X Series Desks $390.29 $84.44 78.36%
2020 DBI - Legacy Programming Metal Casegoods X Series Files & Storage $6,980.08 $1,419.99 79.66%
2020 DBI - Legacy Programming Tables Planes Height Adjustable $3,830.72 $969.36 74.70%
2020 Dept of Technology Mgmt & Budget Design Unspecified Product Line Unspecified Product Line $0.00 $147.00 0.00%
2020 Dept of Technology Mgmt & Budget New Furniture Metal Casegoods X Series Files & Storage $4,369.58 $983.16 77.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Upper Storage $5,865.72 $909.18 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worksurfaces $887.42 $136.35 84.64%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worktools $1,064.90 $447.25 58.00%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Places Structures $2,313.35 $358.57 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Premise Structures $54.00 $8.37 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Unigroup Structures $28,396.18 $4,401.40 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Tables Planes Collaborative $1,362.99 $463.42 66.00%
2020 Dept of Technology Mgmt & Budget New Furniture Tables Planes Conference $5,757.44 $1,957.53 66.00%
2020 Dept of Technology Mgmt & Budget Programming Metal Casegoods A Series Storage $6,532.00 $2,743.44 58.00%
2020 Dept of Technology Mgmt & Budget Programming Systems Adaptable Worksurfaces $5,828.22 $216.53 96.28%
2020 Dept of Technology Mgmt & Budget Programming Tables Planes Height Adjustable $0.00 $0.00 0.00%
2020 Haworth Customer Pickup New Furniture Systems Places Structures $1,193.20 $184.95 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $2,116.19 $328.00 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Too Structures $105.21 $16.30 84.51%
2020 Licensing & Regulatory Affairs New Furniture Metal Casegoods X Series Files & Storage $1,264.39 $284.49 77.50%
2020 Licensing & Regulatory Affairs New Furniture Metal Casegoods X Series Peds $1,410.42 $317.34 77.50%
2020 Licensing & Regulatory Affairs New Furniture Metal Casegoods X Series Storage Towers $2,572.04 $578.71 77.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Upper Storage $190.56 $29.53 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Worksurfaces $157.16 $24.36 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Worktools $1,113.90 $467.84 58.00%
2020 Licensing & Regulatory Affairs New Furniture Systems Premise Structures $243.00 $37.66 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Unigroup Structures $25.00 $3.87 84.52%
2020 Licensing & Regulatory Affairs Programming Systems Adaptable Upper Storage $3,843.18 $531.23 86.18%
2020 Licensing & Regulatory Affairs Programming Systems Adaptable Worksurfaces $13,133.49 $625.75 95.24%
2020 Licensing & Regulatory Affairs Programming Tables Planes Height Adjustable $6,912.00 $1,537.92 77.75%
2020 Michigan Department Of State Police New Furniture Systems Ergotron $863.36 $341.95 60.39%
2020 Michigan Dept of State Police New Furniture Systems Ergotron $1,229.86 $473.79 61.48%
2020 Michigan Dept Of State Police New Furniture Systems Ergotron $2,459.72 $947.58 61.48%
2020 Michigan State Police Installation Unspecified Product Line Unspecified Product Line $0.00 $3,337.92 0.00%
2020 Michigan State Police New Furniture Systems Ergotron $5,444.66 $2,083.71 61.73%
2020 Michigan State Police New Furniture Systems Unigroup Structures $16,622.49 $2,576.49 84.50%

Michigan State Police Sum: $151,237.54 $77,999.15 48.43%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Mi Dept Of Energy, Labor & Econ Gro DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $924.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $54,423.86 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Peds $62,763.69 $14,121.83 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Storage Towers $2,355.72 $530.04 77.50%



2020 DBI - Legacy New Furniture Systems Adaptable Lighting $970.50 $150.43 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $198.69 $30.80 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $3,873.60 $600.41 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worktools $16,645.41 $3,072.42 81.54%
2020 DBI - Legacy New Furniture Systems Places Structures $2,404.50 $372.70 84.50%
2020 DBI - Legacy New Furniture Systems Planes Height Adjustable $197,682.68 $61,916.79 68.68%
2020 DBI - Legacy New Furniture Systems Premise Structures $283.43 $55.27 80.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $187,879.10 $29,121.25 84.50%
2020 DBI - Legacy New Furniture Tables Planes Training $27,031.86 $9,190.83 66.00%
2020 DBI - Legacy Programming Metal Casegoods X Series Files & Storage $43,714.24 $9,835.70 77.50%
2020 DBI - Legacy Programming Systems Adaptable Upper Storage $3,202.65 $442.69 86.18%
2020 DBI - Legacy Programming Systems Adaptable Worksurfaces $32,926.47 $1,573.27 95.22%
2020 DBI - Legacy Programming Tables Planes Height Adjustable $31,304.00 $7,428.52 76.27%
2020 DBI - Legacy Programming Unspecified Product Line Unspecified Product Line $0.00 ($150.00) 0.00%
2020 DBI Warehouse Installation Unspecified Product Line Unspecified Product Line $0.00 $3,135.00 0.00%
2020 Dept of Technology Mgmt & Budget New Furniture Metal Casegoods X Series Files & Storage $4,385.88 $564.89 87.12%
2020 Dept of Technology Mgmt & Budget New Furniture Metal Casegoods X Series Peds $1,410.42 $317.34 77.50%
2020 Dept of Technology Mgmt & Budget New Furniture Metal Casegoods X Series Storage Towers $2,572.04 $578.71 77.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Lighting $582.30 $244.57 58.00%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Upper Storage $3,900.46 $604.58 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worksurfaces $645.60 $100.07 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worktools $1,942.86 $629.40 67.60%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Places Structures $2,586.20 $400.86 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Unigroup Structures $60,724.31 $9,412.27 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Tables Planes Training $1,102.32 $374.79 66.00%
2020 Dept of Technology Mgmt & Budget Programming Systems Adaptable Worksurfaces $6,087.98 $286.83 95.29%
2020 Dept of Technology Mgmt & Budget Programming Tables Planes Height Adjustable $16,998.04 $4,243.24 75.04%
2020 Haworth Customer Pickup New Furniture Systems Places Structures $4,176.20 $647.31 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $57,235.04 $8,871.43 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Too Structures $257.18 $39.86 84.50%
2020 Licensing and Regulatory Affairs New Furniture Metal Casegoods X Series Files & Storage $54,279.39 $12,212.86 77.50%
2020 Licensing and Regulatory Affairs New Furniture Metal Casegoods X Series Storage Towers $207,519.68 $46,691.93 77.50%
2020 Licensing and Regulatory Affairs New Furniture Systems Adaptable Lighting $388.20 $60.17 84.50%
2020 Licensing and Regulatory Affairs New Furniture Systems Adaptable Upper Storage $139.54 $21.63 84.50%
2020 Licensing and Regulatory Affairs New Furniture Systems Adaptable Worksurfaces $104,812.91 $5,173.75 95.06%
2020 Licensing and Regulatory Affairs New Furniture Systems Adaptable Worktools $68,994.90 $28,977.86 58.00%
2020 Licensing and Regulatory Affairs New Furniture Systems Places Structures $50,946.11 $7,896.65 84.50%
2020 Licensing and Regulatory Affairs New Furniture Systems Planes Height Adjustable $159,128.40 $49,829.31 68.69%
2020 Licensing and Regulatory Affairs New Furniture Systems Unigroup Structures $290,306.54 $44,997.52 84.50%
2020 Licensing and Regulatory Affairs New Furniture Tables Planes Collaborative $8,583.91 $2,918.54 66.00%
2020 Licensing and Regulatory Affairs New Furniture Tables Planes Conference $11,103.30 $3,775.12 66.00%
2020 Licensing and Regulatory Affairs Programming Metal Casegoods X Series Files & Storage $7,327.56 $1,648.70 77.50%
2020 Licensing and Regulatory Affairs Programming Systems Adaptable Upper Storage $1,256.67 $173.64 86.18%
2020 Licensing & Regulatory Affairs Installation Unspecified Product Line Unspecified Product Line $0.00 $809.00 0.00%
2020 Licensing & Regulatory Affairs New Furniture Systems Adaptable Worksurfaces $407.10 $63.10 84.50%
2020 Licensing & Regulatory Affairs New Furniture Systems Unigroup Structures $3,459.55 $536.23 84.50%
2020 Licensing & Regulatory Affairs New Furniture Wood Casegoods Masters General $4,333.60 $2,080.13 52.00%
2020 Licensing & Regulatory Affairs Programming Systems Adaptable Worksurfaces $2,936.00 $455.08 84.50%

Mi Dept Of Energy, Labor & Econ Gro Sum: $1,753,766.73 $432,413.18 75.34%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 MI Dept of Health & Human Svcs DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $2,535.00 0.00%

MI Dept of Health & Human Svcs Sum: $0.00 $2,535.00 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 MI Dept of Labor & Economic DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $915.00 0.00%
2020 Interphase Inc Installation Unspecified Product Line Unspecified Product Line $0.00 $208.62 0.00%
2020 Interphase Inc New Furniture Systems Ergotron $1,149.00 $459.60 60.00%

MI Dept of Labor & Economic Sum: $1,149.00 $1,583.22 -37.79%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 MI Dept of Labor & Economic Opportu DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $156.96 0.00%
2020 DBI - Legacy New Furniture Systems Ergotron $3,762.00 $1,504.80 60.00%

MI Dept of Labor & Economic Opportu Sum: $3,762.00 $1,661.76 55.83%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 MI Dept of Military & Veteran Affai DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $480.00 0.00%
2020 Interphase Inc New Furniture Systems Adaptable Worksurfaces $3,251.64 $504.00 84.50%



2020 Interphase Inc New Furniture Systems Adaptable Worktools $540.80 $227.13 58.00%
2020 Morse Moving & Storage Design Unspecified Product Line Unspecified Product Line $0.00 $1,344.00 0.00%
2020 Morse Moving & Storage Installation Unspecified Product Line Unspecified Product Line $0.00 $6,519.92 0.00%
2020 Morse Moving & Storage New Furniture Metal Casegoods X Series Peds $5,602.68 $1,260.60 77.50%
2020 Morse Moving & Storage New Furniture Metal Casegoods X Series Storage Towers $13,260.40 $2,983.60 77.50%
2020 Morse Moving & Storage New Furniture Systems Adaptable Lighting $862.20 $362.12 58.00%
2020 Morse Moving & Storage New Furniture Systems Adaptable Upper Storage $5,275.36 $817.68 84.50%
2020 Morse Moving & Storage New Furniture Systems Adaptable Worksurfaces $2,319.79 ($22.62) 100.98%
2020 Morse Moving & Storage New Furniture Systems Unigroup Too Structures $527.86 $81.82 84.50%
2020 Morse Moving & Storage New Furniture Tables Planes Collaborative $30,054.73 $10,218.61 66.00%
2020 Morse Moving & Storage New Furniture Wood Casegoods X Series Desks $23,090.93 $5,195.46 77.50%

MI Dept of Military & Veteran Affai Sum: $84,786.39 $29,972.32 64.65%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 MI Dept of Talent & Economic Develo DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $84.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $996.50 0.00%
2020 DBI - Legacy New Furniture Walls Glass $1,852.20 $833.49 55.00%

MI Dept of Talent & Economic Develo Sum: $1,852.20 $1,913.99 -3.34%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 MI Talent & Economic Development DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $2,247.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $13,601.60 0.00%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $396.99 $61.53 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $1,810.25 $280.59 84.50%
2020 DBI - Legacy New Furniture Systems Ergotron $846.43 $341.95 59.60%
2020 DBI - Legacy New Furniture Systems Places Structures $4,864.12 $753.94 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $533.29 $82.66 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Too Structures $28,215.63 $4,373.42 84.50%
2020 DBI - Legacy New Furniture Tables Planes Collaborative $722.73 $245.73 66.00%
2020 DBI - Legacy New Furniture Tables Planes Training $1,079.82 $367.14 66.00%
2020 DBI - Legacy New Furniture Wood Casegoods Masters General $7,881.50 $3,783.12 52.00%
2020 DBI - Legacy Programming Systems Adaptable Worksurfaces $881.68 $61.14 93.07%
2020 DBI - Legacy Programming Systems Unigroup Too Structures $1,104.00 $171.12 84.50%
2020 DBI - Legacy Programming Tables Planes Height Adjustable $12,014.55 $3,024.63 74.83%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Ergotron $821.43 $316.99 61.41%
2020 Haworth Customer Pickup New Furniture Systems Adaptable Worksurfaces $1,330.00 $206.14 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $157.48 $24.41 84.50%

MI Talent & Economic Development Sum: $62,659.90 $29,943.11 52.21%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 MI Workforce Development DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $9,660.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $47,159.30 0.00%

MI Workforce Development Sum: $0.00 $56,819.30 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 MSP Facility Services DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $588.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $4,351.19 0.00%
2020 DBI - Legacy New Furniture Systems Adaptable Worktools $1,005.74 $422.41 58.00%
2020 DBI - Legacy Programming Tables Planes Height Adjustable $10,096.00 $2,127.33 78.93%
2020 DBI Warehouse Installation Unspecified Product Line Unspecified Product Line $0.00 $418.67 0.00%
2020 Dept of Technology Mgmt & Budget Design Unspecified Product Line Unspecified Product Line $0.00 $168.00 0.00%
2020 Dept of Technology Mgmt & Budget New Furniture Metal Casegoods X Series Files & Storage $2,029.06 $456.54 77.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Upper Storage $121.81 $18.88 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Adaptable Worksurfaces $611.37 $83.73 86.30%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Places Structures $2,234.31 $346.31 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Premise Structures $81.00 $12.55 84.51%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Unigroup Structures $4,440.53 $688.28 84.50%
2020 Dept of Technology Mgmt & Budget Programming Metal Casegoods X Series Desks $594.45 $128.61 78.36%
2020 Dept of Technology Mgmt & Budget Programming Metal Casegoods X Series Storage Towers $2,910.24 $681.27 76.59%
2020 Dept of Technology Mgmt & Budget Programming Systems Adaptable Worksurfaces $3,740.82 $231.87 93.80%
2020 Haworth Customer Pickup New Furniture Systems Places Structures $937.52 $145.32 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $71.93 $11.15 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%
2020 Michigan Department Of State Police New Furniture Systems Ergotron $2,476.86 $997.50 59.73%

MSP Facility Services Sum: $31,363.33 $11,879.42 62.12%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Office Of The Auditor General DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $420.00 0.00%



2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $1,622.47 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods Places Files $213.92 $33.16 84.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $790.65 $177.90 77.50%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Peds $1,473.14 $331.46 77.50%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $488.76 $75.76 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $984.50 $152.60 84.50%
2020 DBI - Legacy New Furniture Systems Places Structures $919.24 $142.48 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $4,349.88 $674.22 84.50%
2020 DBI - Legacy New Furniture Tables Planes Training $719.88 $244.76 66.00%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Places Structures $47.10 $7.30 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Unigroup Structures $71.93 $11.15 84.50%
2020 Dept of Technology Mgmt & Budget New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%
2020 Haworth Customer Pickup New Furniture Systems Places Structures $31.40 $4.87 84.49%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Structures $71.93 $11.15 84.50%
2020 Haworth Customer Pickup New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%

Office Of The Auditor General Sum: $10,185.71 $3,912.90 61.58%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Pewamo-Westphalia DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $127.50 0.00%

Pewamo-Westphalia Sum: $0.00 $127.50 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Saginaw County Community DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $1,370.68 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $9,840.00 0.00%

Saginaw County Community Sum: $0.00 $11,210.68 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 Senate Fiscal Agency DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $443.36 0.00%
2020 DBI - Legacy New Furniture Systems Ergotron $12,950.40 $5,129.28 60.39%

Senate Fiscal Agency Sum: $12,950.40 $5,572.64 56.97%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 State of Michigan John Sexton New Furniture Systems Ergotron $837.86 $316.99 62.17%

State of Michigan Sum: $837.86 $316.99 62.17%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 State of Michigan Court Of Appeals DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $420.00 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $1,584.92 0.00%
2020 DBI - Legacy New Furniture Metal Casegoods X Series Files & Storage $1,264.39 $284.49 77.50%
2020 DBI - Legacy New Furniture Systems Adaptable Upper Storage $529.84 $82.13 84.50%
2020 DBI - Legacy New Furniture Systems Adaptable Worksurfaces $267.37 $41.44 84.50%
2020 DBI - Legacy New Furniture Systems Compose Structures $1,649.44 $255.66 84.50%
2020 DBI - Legacy New Furniture Systems Places Structures $3,953.71 $612.82 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Structures $7,590.93 $1,176.60 84.50%
2020 DBI - Legacy New Furniture Systems Unigroup Too Structures $11.69 $1.81 84.52%
2020 DBI - Legacy Programming Systems Adaptable Worksurfaces $2,354.93 $114.90 95.12%
2020 State of Mi Court of Appeals New Furniture Systems Unigroup Structures $3,027.28 $469.23 84.50%

State of Michigan Court Of Appeals Sum: $20,649.58 $5,044.00 75.57%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 State of Michigan Dept Of Treasury Dept Of Treasury New Furniture Systems Places Structures $1,438.52 $222.98 84.50%
2020 Dept Of Treasury New Furniture Systems Unigroup Structures $829.20 $128.52 84.50%
2020 Dept Of Treasury Programming Systems Adaptable Worktools $1,317.00 $204.14 84.50%

State of Michigan Dept Of Treasury Sum: $3,584.72 $555.64 84.50%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 State of Michigan Legislative Svc B DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $150.00 0.00%

State of Michigan Legislative Svc B Sum: $0.00 $150.00 0.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 State of  Michigan MI Strategic Fun Michigan Dept of Talent & New Furniture Systems Hop $30.00 $12.60 58.00%

State of  Michigan MI Strategic Fun Sum: $30.00 $12.60 58.00%

Calendar Year Sold To Party Desc Ship To Party Desc Sales Type Service Details Product Group Product Line Contract List USD End User Price Discount
2020 State of MI Dept of Corrections DBI - Legacy Design Unspecified Product Line Unspecified Product Line $0.00 $5,333.51 0.00%
2020 DBI - Legacy Installation Unspecified Product Line Unspecified Product Line $0.00 $22,220.27 0.00%
2020 Michigan Dept of Corrections New Furniture Systems Adaptable Upper Storage $0.00 $0.00 0.00%
2020 Michigan Dept of Corrections Programming Metal Casegoods X Series Files & Storage $18,447.70 $4,150.73 77.50%



State of MI Dept of Corrections Sum: $18,447.70 $31,704.51 -71.86%

$6,192,283.73 $6,192,283.73 $6,192,283.73 $27,736,035.85 $6,192,283.73



2020 Calendar Year 2020
New Furniture $4,271,922.86 Sold To Party Desc Sales Type End User Price
Installation $1,548,502.45 Bath Charter Township Design $220.50
Programming $293,455.56 Installation $234.00
Design $78,288.12 Bath Charter Township Sum: $454.50

Bureau of Services for New Furniture $316.99
Bureau of Services for Sum: $316.99

City of Lansing Design $2,069.95
Installation $5,871.00

City of Lansing Sum: $7,940.95

Community Mental Health Design $158.95
Installation $1,026.00

Community Mental Health Sum: $1,184.95

County Of Eaton Design $1,275.83
Installation $3,588.00

County Of Eaton Sum: $4,863.83

DBI Business Interiors New Furniture $6,181.91
Reburbishing $114.74

DBI Business Interiors Sum: $6,296.65

Delhi Charter Township Design $183.02
Installation $585.00

Delhi Charter Township Sum: $768.02

Delta Charter Township Design $125.28
Installation $624.00

Delta Charter Township Sum: $749.28

Department of Environment Installation $518.36
New Furniture $1,502.47
Programming $199.04

Department of Environment Sum: $2,219.87

Department of Environment, Installation $387.94

Installation
Sum:

$85,305.25
$85,305.25

Reburbishing
Sum:

$114.74

$6,192,283.73
Boji Group LLC
Boji Group LLC



New Furniture $602.23
Department of Environment, Sum: $990.17

Dept of Insurance & Financial Servi Design $374.00
Installation $497.75
New Furniture $132.72

Dept of Insurance & Financial Servi Sum: $1,004.47

Dept Of Licensing & Regulatory Affa New Furniture $23,018.69
Programming $3,793.78

Dept Of Licensing & Regulatory Affa Sum: $26,812.47

Dept Of Military & Veterans Affairs Design $5,583.32
Installation $78,824.54
New Furniture $32,859.08
Programming $932.67

Dept Of Military & Veterans Affairs Sum: $118,199.61

DNR Interlochen State Park Design $606.50
Installation $3,788.16
New Furniture $15,875.52

DNR Interlochen State Park Sum: $20,270.18

DNR Maybury State Park Design $496.17
Installation $2,495.88
New Furniture $12,404.22

DNR Maybury State Park Sum: $15,396.27

DNR Pinckney Recreation Area New Furniture $683.90
DNR Pinckney Recreation Area Sum: $683.90

Early Childhood Investment Corp ECI Installation $906.64
Early Childhood Investment Corp ECI Sum: $906.64

Flint Area Narcotics Group Design $91.07
Installation $195.00

Flint Area Narcotics Group Sum: $286.07

Genesee County Design $953.72
Installation $3,244.50

Genesee County Sum: $4,198.22

Ingham County Purchasing Design $712.09



Installation $3,703.00
Ingham County Purchasing Sum: $4,415.09

Interphase Interiors New Furniture $544.94
Interphase Interiors Sum: $544.94

Lansing Board Of Water & Light Design $105.74
Installation $253.50

Lansing Board Of Water & Light Sum: $359.24

Lansing School District Installation $195.00
Lansing School District Sum: $195.00

Mason Public Schools Design $691.45
Installation $2,301.00

Mason Public Schools Sum: $2,992.45

Michigan Civil Service Commission Design $294.00
Installation $991.79
New Furniture $271.09
Programming $1,031.71

Michigan Civil Service Commission Sum: $2,588.59

Michigan Department Of Corrections Design $2,034.32
Installation $57,301.00
New Furniture $167,339.90
Programming $42,002.70

Michigan Department Of Corrections Sum: $268,677.92

Michigan Department Of Natural Reso New Furniture $1,242.89
Michigan Department Of Natural Reso Sum: $1,242.89

Michigan Department of State Police Design $420.00
Installation $299.64
New Furniture $341.95

Michigan Department of State Police Sum: $1,061.59

Michigan Department Of Transportati Design $3,108.00
New Furniture $43,153.16
Programming $14,016.49

Michigan Department Of Transportati Sum: $60,277.65

Michigan Dept of Agriculture Installation $1,306.00



New Furniture $1,392.41
Programming $5,251.98

Michigan Dept of Agriculture Sum: $7,950.39

Michigan Dept Of Agriculture Installation $27.71
New Furniture $239.60

Michigan Dept Of Agriculture Sum: $267.31

Michigan Dept Of Agriculture / Lab New Furniture $2,575.67
Michigan Dept Of Agriculture / Lab Sum: $2,575.67

Michigan Dept Of Attorney General Design $378.00
Installation $962.38
New Furniture $21.65

Michigan Dept Of Attorney General Sum: $1,362.03

Michigan Dept of Corrections New Furniture $6,441.34
Michigan Dept of Corrections Sum: $6,441.34

Michigan Dept Of Corrections New Furniture $8,807.80
Programming $5,628.15

Michigan Dept Of Corrections Sum: $14,435.95

Michigan Dept of Education Installation $110.84
Michigan Dept of Education Sum: $110.84

Michigan Dept Of Education New Furniture $5,129.27
Michigan Dept Of Education Sum: $5,129.27

Michigan Dept of Health & Installation $115.00
New Furniture $412.80

Michigan Dept of Health & Sum: $527.80

Michigan Dept of Health & Human Svc Design $1,958.00
New Furniture $341.95

Michigan Dept of Health & Human Svc Sum: $2,299.95

Michigan Dept of Human Services Design $6,425.25
Installation $698,353.95
New Furniture $3,185,738.63
Programming ($34,898.82)

Michigan Dept of Human Services Sum: $3,855,619.01



Michigan Dept Of Human Svcs New Furniture $7,072.16
Michigan Dept Of Human Svcs Sum: $7,072.16

Michigan Dept of Labor & Installation $430.20
New Furniture $1,894.33
Programming $1,063.67

Michigan Dept of Labor & Sum: $3,388.20

Michigan Dept Of Labor & New Furniture $454.80
Michigan Dept Of Labor & Sum: $454.80

Michigan Dept Of Labor & Economic G Installation $178.00
New Furniture $2,564.14

Michigan Dept Of Labor & Economic G Sum: $2,742.14

Michigan Dept of Natural Resources New Furniture $844.38
Michigan Dept of Natural Resources Sum: $844.38

Michigan Dept Of Natural Resources New Furniture $0.00
Michigan Dept Of Natural Resources Sum: $0.00

Michigan Dept Of State Police New Furniture $326.50
Michigan Dept Of State Police Sum: $326.50

Michigan Dept Of Technology Design $4,166.39
Installation $50,652.40
New Furniture $164,564.00
Programming $94,953.03

Michigan Dept Of Technology Sum: $314,335.82

Michigan Dept Of Treasury Design $11,861.40
Installation $267,645.29
New Furniture $74,788.93
Programming $24,845.94

Michigan Dept Of Treasury Sum: $379,141.56

Michigan Dtmb Financial Svcs Op New Furniture $11,706.35
Michigan Dtmb Financial Svcs Op Sum: $11,706.35

Michigan Economic Development Corp Installation $7,026.51
Michigan Economic Development Corp Sum: $7,026.51

Michigan Gaming Control Board Design $1,302.00



Installation $10,103.92
New Furniture $19,388.60
Programming $71,997.24

Michigan Gaming Control Board Sum: $102,791.76

Michigan Labor & Economic Design $934.50
Installation $23,695.16
New Furniture $811.81
Programming $10,082.09

Michigan Labor & Economic Sum: $35,523.56

Michigan Land Bank Fast Track Autho New Furniture $316.99
Michigan Land Bank Fast Track Autho Sum: $316.99

Michigan Rehabilitation Services Installation $110.84
Programming $727.81

Michigan Rehabilitation Services Sum: $838.65

Michigan State Housing Development Design $2,236.50
Installation $23,613.85
New Furniture $49,806.87
Programming $6,866.01

Michigan State Housing Development Sum: $82,523.23

Michigan State Police Design $6,962.98
Installation $39,334.31
New Furniture $23,573.20
Programming $8,128.66

Michigan State Police Sum: $77,999.15

Mi Dept Of Energy, Labor & Econ Gro Design $924.00
Installation $58,367.86
New Furniture $347,183.65
Programming $25,937.67

Mi Dept Of Energy, Labor & Econ Gro Sum: $432,413.18

MI Dept of Health & Human Svcs Installation $2,535.00
MI Dept of Health & Human Svcs Sum: $2,535.00

MI Dept of Labor & Economic Installation $1,123.62
New Furniture $459.60

MI Dept of Labor & Economic Sum: $1,583.22



MI Dept of Labor & Economic Opportu Installation $156.96
New Furniture $1,504.80

MI Dept of Labor & Economic Opportu Sum: $1,661.76

MI Dept of Military & Veteran Affai Design $1,344.00
Installation $6,999.92
New Furniture $21,628.40

MI Dept of Military & Veteran Affai Sum: $29,972.32

MI Dept of Talent & Economic Develo Design $84.00
Installation $996.50
New Furniture $833.49

MI Dept of Talent & Economic Develo Sum: $1,913.99

MI Talent & Economic Development Design $2,247.00
Installation $13,601.60
New Furniture $10,837.62
Programming $3,256.89

MI Talent & Economic Development Sum: $29,943.11

MI Workforce Development Design $9,660.00
Installation $47,159.30

MI Workforce Development Sum: $56,819.30

MSP Facility Services Design $756.00
Installation $4,769.86
New Furniture $3,184.48
Programming $3,169.08

MSP Facility Services Sum: $11,879.42

Office Of The Auditor General Design $420.00
Installation $1,622.47
New Furniture $1,870.43

Office Of The Auditor General Sum: $3,912.90

Pewamo-Westphalia Installation $127.50
Pewamo-Westphalia Sum: $127.50

Saginaw County Community Design $1,370.68
Installation $9,840.00

Saginaw County Community Sum: $11,210.68

Senate Fiscal Agency Installation $443.36



New Furniture $5,129.28
Senate Fiscal Agency Sum: $5,572.64

State of Michigan New Furniture $316.99
State of Michigan Sum: $316.99

State of Michigan Court Of Appeals Design $420.00
Installation $1,584.92
New Furniture $2,924.18
Programming $114.90

State of Michigan Court Of Appeals Sum: $5,044.00

State of Michigan Dept Of Treasury New Furniture $351.50
Programming $204.14

State of Michigan Dept Of Treasury Sum: $555.64

State of Michigan Legislative Svc B Installation $150.00
State of Michigan Legislative Svc B Sum: $150.00

State of  Michigan MI Strategic Fun New Furniture $12.60
State of  Michigan MI Strategic Fun Sum: $12.60

State of MI Dept of Corrections Design $5,333.51
Installation $22,220.27
New Furniture $0.00
Programming $4,150.73

State of MI Dept of Corrections Sum: $31,704.51

Sum: $6,192,283.73



Michigan .gov/MiProcure ment  
Contrac t  No .  220000000043  

Version 4 (5/2019) 134 

CONTRACT NO. 220000000043 

SCHEDULE W – SAMPLE SLA REPORT

Notice of Delay 

Estimation Response Install Document Install Start Install Completion ‐ On Schedule 

Order/Project ID/X3 

Due Date 
(3 Business 

Days or 
Mutually 

Agreed Upon 
Date) Programming Design Installation Acutal Date 

Days of 
Delay 

Due Date 
(10 Business 
Days Prior 
to Install) 

 
 

Actual Date 
Days of 
Delay 

Agreed 
Upon Date Actual Date 

Days of 
Delay 

Agreed 
Upon Date Actual Date 

Days of 
Delay 

Example 1 6/8/2021 X 6/10/2021 2 
Example 2 8/16/2021 X 8/19/2021 3 
Example 3 9/1/2021 X 9/3/2021 2 
Example 4 10/20/2021 10/21/2021 1 
Example 5 3/12/2021 3/15/2021 3 
Example 6 5/24/2021 5/27/2021 3 

Haworth would propose an Exceptions ONLY based report format for all SLA Reportable data 
within this workbook. Due to the volume of project activity with State agencies, it would be 
impractical and inefficient to provide data for those projects that do not miss contractual or 
agreed upon timeframes. 
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Improper Close‐Out 
Close‐Out Drawings: 
Auto CAD Drawings Punch List Completion ‐ Agreed Upon Time Invoice Time ‐ Services 

Order/Project ID/X3 
Requirement Was 

Not Met 

Due Date 
(3 Business Days 

or Mutually 
Agreed upon) Actual Date 

Days of 
Delay 

Final Walk 
Thru Date 

Due Date (15 
Business Days 

After Final Walk 
Through) Invoice Date 

Days of 
Delay 

Example 1 X 
Example 2 7/19/2021 7/20/2021 1 
Example 3 7/22/2021 8/6/2021 8/7/2021 1 

Haworth would propose an Exceptions ONLY based report format for all SLA Reportable 
data within this workbook. Due to the volume of project activity with State agencies, it 
would be impractical and inefficient to provide data for those projects that do not miss 
contractual or agreed upon timeframes. 

Customer or Warranty Service 

Customer Service Issue ‐ Project Warranty Service 

Project/Touchpoint Identifyer Customer Inquiry Date 
Due Date 

(3 Business Days) Actual Date 
Days of 
Delay 

Warranty Claim 
Notification Date 

Initial Contact Due 
Date (Contact Within 2 

Business Days) 
Actual Initial Contact 

Date 
Days of 
Delay 

Site Visit Due Date 
(Within 10 Business 

Days) 

Acutal Site Visit Due 
Date (Within 10 
Business Days) 

Days of 
Delay 

DTMB P04561‐21 3/15/2021 3/18/2021 3/19/2021 1 
Gaming Cadillac Pl ‐ Ped Drawer 6/3/2021 6/5/2021 6/6/2021 1 
DMVA Bldg 31‐ File Drawer 3/21/2021 3/31/2021 4/2/2021 2 

Haworth would propose an Exceptions ONLY based report format for all SLA 
Reportable data within this workbook. Due to the volume of project activity 
with State agencies, it would be impractical and inefficient to provide data 
for those projects that do not miss contractual or agreed upon timeframes. 



SCHEDULE X – SAMPLE INVOICES 

(Sample Product Invoice and Sample Service Invoice on the following pages) 



Form: ZGSRF001_LB_BILL_INVOICE

Invoice
3001446555 
Purchase Order Number 
2000000XXXXX

MI DTMB Financial Svs
dtmb-accounts-payable@michigan.gov

40789ID

SAMPLE PRODUCT INVOICE



Page 1 of 7

Invoice

Form: ZGSRF001_LB_BILL_INVOICE

Invoice Date (YYYY-MM-DD)

2021-05-25

201162XXX
Order Number Order Date

2021-01-26
Pricing Date

2021-01-26

Price Agreement Number and Option

70746.0215/AA

Sales Organization

Haworth Inc

Haworth Project Number

Freight Terms

DAP Delivered at Place

Payment Terms

Net 45 Days
Payment Currency

US Dollar

Customer Registration Number

Customer Tax Exemption Number Seller Registration No. 2

Risk of Loss Transfer Point

Delivered to Buyer, Unloaded

Seller Registration No. 1

386053093

Customer Contract Number

071B7700023

Haworth DUNS Number

Purchase Order Number

2000000XXXXX

Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Bill To
Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Sold To
Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Dealer Project Description

P04046-XXXXXXXXXX

Dealer Project Number

200XX

Invoice Number

3001446555
Lynx ID

3196956

Line Item Quantity UOM List Price Net Effect Discount Program Net Price Extended Net

10/100 27 EA 19.230 55.000 % Normal 8.650 233.55 

114-2178

ENC Connectors

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

100Customer PO Line #: 

20/200 5 EA 96.080 55.000 % Normal 43.240 216.20 

114-2179

ENC Ceiling Track

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

200Customer PO Line #: 

30/300 10 EA 22.610 55.000 % Normal 10.170 101.70 

114-2180

ENC Ceiling Track Flap

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

300Customer PO Line #: 

40/400 22 EA 14.060 55.000 % Normal 6.330 139.26 

114-2183

ENC CGC 1" TBar & Tegular

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

400Customer PO Line #: 



Page 2 of 7

Invoice

Form: ZGSRF001_LB_BILL_INVOICE

Purchase Order Number

2000000XXXXX
Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology

37738ID Pricing Date

2021-01-26

Invoice Number

3001446555

Line Item Quantity UOM List Price Net Effect Discount Program Net Price Extended Net

Order Date

2021-01-26
Order Number

201162XXX

50/500 4 EA 6.800 55.000 % Normal 3.060 12.24 

114-2194

ENC Ceiling Track Splice Plates

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

500Customer PO Line #: 

60/600 8 EA 42.950 55.000 % Normal 19.330 154.64 

114-2202

ENC Compressible Starter Bracket

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

600Customer PO Line #: 

70/700 6 EA 59.910 55.000 % Normal 26.960 161.76 

114-2206

ENC Door to Intersection HW Packs

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

700Customer PO Line #: 

80/800 1 EA 56.240 55.000 % Normal 25.310 25.31 

114-2215

ENC Swing Door Stop - Floor Mounted

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

800Customer PO Line #: 

90/900 8 EA 18.390 55.000 % Normal 8.280 66.24 

114-2238

ENC Ceiling Track Wall Mount Brkt

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

900Customer PO Line #: 

100/1000 1 EA 48.610 55.000 % Normal 21.870 21.87 

114-2312

ENC Ceiling Track Flap Tape (1 Roll)

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

1000Customer PO Line #: 

Invoice Date (YYYY-MM-DD)

2021-05-25



Page 3 of 7

Invoice

Form: ZGSRF001_LB_BILL_INVOICE

Purchase Order Number

2000000XXXXX
Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology

37738ID

Invoice Date (YYYY-MM-DD)

2021-05-25

Pricing Date

2021-01-26

Invoice Number

3001446555

Line Item Quantity UOM List Price Net Effect Discount Program Net Price Extended Net

Order Date

2021-01-26
Order Number

201162XXX

110/1100 1 EA 958.890 55.000 % Normal 431.500 431.50 

114-3833

ENC Glass Wall Panel

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

1100Customer PO Line #: 

120/1200 1 EA 1,200.880 55.000 % Normal 540.400 540.40 

114-3833

ENC Glass Wall Panel

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

1200Customer PO Line #: 

130/1300 4 EA 1,306.460 55.000 % Normal 587.910 2,351.64 

114-3833

ENC Glass Wall Panel

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

1300Customer PO Line #: 

140/1400 1 EA 1,306.460 55.000 % Normal 587.910 587.91 

114-3833

ENC Glass Wall Panel

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

1400Customer PO Line #: 

150/1500 1 EA 1,311.340 55.000 % Normal 590.100 590.10 

114-3833

ENC Glass Wall Panel

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

1500Customer PO Line #: 

160/1600 1 EA 2,427.940 55.000 % Normal 1,092.570 1,092.57 

122-7747

ENC BHDr MtlGlz Pull DR

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

1600Customer PO Line #: 



Page 4 of 7

Invoice

Form: ZGSRF001_LB_BILL_INVOICE

Purchase Order Number

2000000XXXXX
Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology

37738ID

Invoice Date (YYYY-MM-DD)

2021-05-25

Pricing Date

2021-01-26

Invoice Number

3001446555

Line Item Quantity UOM List Price Net Effect Discount Program Net Price Extended Net

Order Date

2021-01-26
Order Number

201162XXX

170/1700 1 EA 1,177.060 55.000 % Normal 529.680 529.68 

122-7747

ENC BHDr MtlGlz Pull FR

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

1700Customer PO Line #: 

180/1800 1 EA 206.010 55.000 % Normal 92.700 92.70 

122-7747

ENC BHDr MtlGlz Pull HW

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

1800Customer PO Line #: 

190/1900 1 EA 2,643.050 55.000 % Normal 1,189.370 1,189.37 

122-7752

ENC SlDr MtlGlz LkSet DR

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

1900Customer PO Line #: 

200/2000 1 EA 2,643.050 55.000 % Normal 1,189.370 1,189.37 

122-7752

ENC SlDr MtlGlz LkSet DR

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

2000Customer PO Line #: 

210/2100 1 EA 1,909.590 55.000 % Normal 859.320 859.32 

122-7752

ENC SlDr MtlGlz LkSet FR

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

2100Customer PO Line #: 

220/2200 1 EA 1,967.660 55.000 % Normal 885.450 885.45 

122-7752

ENC SlDr MtlGlz LkSet FR

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

2200Customer PO Line #: 



Page 5 of 7

Invoice

Form: ZGSRF001_LB_BILL_INVOICE

Purchase Order Number

2000000XXXXX
Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology

37738ID

Invoice Date (YYYY-MM-DD)

2021-05-25

Pricing Date

2021-01-26

Invoice Number

3001446555

Line Item Quantity UOM List Price Net Effect Discount Program Net Price Extended Net

Order Date

2021-01-26
Order Number

201162XXX

230/2300 1 EA 0.010 0.000 USD Normal 0.000 0.00 

122-7752

ENC SlDr MtlGlz LkSet HW

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

2300Customer PO Line #: 

240/2400 1 EA 0.010 0.000 USD Normal 0.000 0.00 

122-7752

ENC SlDr MtlGlz LkSet HW

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

2400Customer PO Line #: 

250/2500 1 EA 2,662.200 55.000 % Normal 1,197.990 1,197.99 

122-7754

ENC SlDr MtlGlz Pull DR

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

2500Customer PO Line #: 

260/2600 1 EA 1,375.130 55.000 % Normal 618.810 618.81 

122-7754

ENC SlDr MtlGlz Pull FR

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

2600Customer PO Line #: 

270/2700 1 EA 206.010 55.000 % Normal 92.700 92.70 

122-7754

ENC SlDr MtlGlz Pull HW

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

2700Customer PO Line #: 

280/2800 8 EA 128.860 55.000 % Normal 57.990 463.92 

122-4739

WAC Starter, Compressible

P04046-20/OCOTag 1: 5TH FLOORTag 2: ROMNEY BLDG.Tag 3:

2800Customer PO Line #: 



Form: ZGSRF001_LB_BILL_INVOICE

Invoice
Summary Page

Page 6 of 7

Purchase Order Number

2000000XXXXX

Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology

37738ID

Invoice Number

3001446555

Order Number

201162XXX

Invoice Date (YYYY-MM-DD)

2021-05-25

Order Date

2021-01-26
Pricing Date

2021-01-26

Bill of Lading

82191942
Ship To

DBI - Legacy
4225 Legacy Pkwy
Lansing MI  48911-4246

3975XID

Delivery Date

2021-03-05

Install At ID

30,769.27 Shipment List Total Net Product 13,846.20 

Net Charges

0.00 

Subtotal Charges 0.00 

Net Shipment Total (US Dollar) 13,846.20 



Form: ZGSRF001_LB_BILL_INVOICE

Invoice
Remittance Page

Page 7 of 7
Purchase Order Number

2000000XXXXX

Dealer Project Number

200XX
Dealer Project Description

P04046-XXXXXXXXXX

Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Bill To

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Sold To

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Please Explain Any Payment Deductions

Invoice Number

3001446555
Lynx ID

3196956
Invoice Date (YYYY-MM-DD)

2021-05-25

Order Number

201162XXX
Order Date

2021-01-26
Pricing Date

2021-01-26

Price Agreement Number and Option

70746.0215/AA

Sales Organization

Haworth Inc

Freight Terms

DAP Delivered at Place

Risk of Loss Transfer Point

Delivered to Buyer, Unloaded

Payment Terms

Net 45 Days
Payment Currency

US Dollar

Customer Registration Number

Customer Tax Exemption Number Seller Registration No. 2

Seller Registration No. 1

386053093

Customer Contract Number

071B7700023
Haworth DUNS Number

Haworth Project Number

Please Remit To Haworth, Inc.
PO Box 93237
Chicago IL  60673

Net Product Total 13,846.20 

Credit Total 0.00 

Charges Total 0.00 

Tax Total 0.00 

Invoice Total 13,846.20 

All goods covered by this invoice were produced in compliance with applicable requirements of the Fair Labor Standards Act as mentioned, and all regulations 
and orders issued under it. Product containing composite wood is compliant with CARB Phase 2 and EPA TSCA Title VI formaldehyde limits.

Haworth Contacts

Haworth IncHaworth Sales Offices

DBI Business InteriorsDealer of Record

Meyers, Mary EInvoice Inquiries 616.393.1306 | mary.meyers@haworth.com

616.393.3000

517.485.3200

13,846.20 Invoice Total



Form: ZGSRF001_LB_BILL_INVOICE

Invoice
3101298049
Purchase Order Number 
200000014333SOM

MI DTMB Financial Svs
tsapdocuments@haworth.com

40789ID

SAMPLE SERVICES INVOICE



Page 1 of 4
Invoice

Form: ZGSRF001_LB_BILL_INVOICE

Invoice Date (YYYY-MM-DD)

2021-05-28

228053370
Order Number Order Date

2021-05-27
Pricing Date

2021-05-27

Price Agreement Number and Option

70746.0217/AA

Sales Organization

Haworth Inc

Haworth Project Number

Freight Terms

EXW Ex Works

Payment Terms

Net 45 Days
Payment Currency

US Dollar

Customer Registration Number

Customer Tax Exemption Number Seller Registration No. 2

Risk of Loss Transfer Point

Seller's Dock

Seller Registration No. 1

386053093

Customer Contract Number

071B7700023

Haworth DUNS Number

Purchase Order Number

200000014333SOM

Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Bill To
Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Sold To
Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Dealer Project DescriptionDealer Project Number

Invoice Number

3101298049
Lynx ID

3316460

Line Item Quantity UOM List Price Net Effect Discount Program Net Price Extended Net

300 1 EA 1.000 ZNPO Normal 300.000 300.00 

1-0229

Installation Non-Haworth Provided

• DBI project # 
• Customer project # 
• # hours/ labor rate 
• PC name 
• Designer name

SO - Invoice Note:

400 1 EA 1.000 ZNPO Normal 400.000 400.00 

1-0228

Design Non-Haworth Provided

• DBI project # 
• Customer project # 
• # hours/ labor rate 
• PC name 
• Designer name

SO - Invoice Note:

10/100 1 EA 1.000 ZNPO Normal 100.000 100.00 

1-0236

Refurbishing

DBI Project NumberTag 3:

• DBI project # 
• Customer project # 
• # hours/ labor rate 
• PC name 
• Designer name

SO - Invoice Note:



Page 2 of 4

Invoice

Form: ZGSRF001_LB_BILL_INVOICE

Purchase Order Number

200000014333SOM
Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology

37738ID

Invoice Date (YYYY-MM-DD)

2021-05-28

Pricing Date

2021-05-27

Invoice Number

3101298049

Line Item Quantity UOM List Price Net Effect Discount Program Net Price Extended Net

Order Date

2021-05-27
Order Number

228053370

20/200 1 EA 1.000 ZNPO Normal 200.000 200.00 

1-0230

Programming

• DBI project # 
• Customer project # 
• # hours/ labor rate 
• PC name 
• Designer name

SO - Invoice Note:



Form: ZGSRF001_LB_BILL_INVOICE

Invoice
Summary Page

Page 3 of 4

Purchase Order Number

200000014333SOM

Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology

37738ID

Invoice Number

3101298049

Order Number

228053370

Invoice Date (YYYY-MM-DD)

2021-05-28

Order Date

2021-05-27
Pricing Date

2021-05-27

Bill of Lading Ship To

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Delivery Date

Install At ID

0.00 Shipment List Total Net Product 0.00 

Net Charges

Refurbishing 100.00 

Programming 200.00 

Installation Non-Haworth Provided 300.00 

Design Non-Haworth Provided 400.00 

Subtotal Charges 1,000.00 

Net Shipment Total (US Dollar) 1,000.00 



Form: ZGSRF001_LB_BILL_INVOICE

Invoice
Remittance Page

Page 4 of 4
Purchase Order Number

200000014333SOM

Dealer Project Number Dealer Project Description

Payer

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Bill To

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Sold To

Michigan DTMB Financial Svc Operati
Michigan Dept of Technology
Mgmt & Business
Accounts Payable
Mason Bldg Lower Level
530 W Allegan
Lansing MI  48909

37738ID

Please Explain Any Payment Deductions

Invoice Number

3101298049
Lynx ID

3316460
Invoice Date (YYYY-MM-DD)

2021-05-28

Order Number

228053370
Order Date

2021-05-27
Pricing Date

2021-05-27

Price Agreement Number and Option

70746.0217/AA

Sales Organization

Haworth Inc

Freight Terms

EXW Ex Works

Risk of Loss Transfer Point

Seller's Dock

Payment Terms

Net 45 Days
Payment Currency

US Dollar

Customer Registration Number

Customer Tax Exemption Number Seller Registration No. 2

Seller Registration No. 1

386053093

Customer Contract Number

071B7700023
Haworth DUNS Number

Haworth Project Number

Please Remit To Haworth, Inc.
PO Box 93237
Chicago IL  60673

Net Product Total 0.00 

Credit Total 0.00 

Charges Total 1,000.00 

Tax Total 0.00 

Invoice Total 1,000.00 

All goods covered by this invoice were produced in compliance with applicable requirements of the Fair Labor Standards Act as mentioned, and all regulations 
and orders issued under it. Product containing composite wood is compliant with CARB Phase 2 and EPA TSCA Title VI formaldehyde limits.

Haworth Contacts

Haworth IncHaworth Sales Offices

DBI Business InteriorsDealer of Record

Meyers, Mary EInvoice Inquiries 616.393.3130 | mary.meyers@haworth.com 

616.393.3000

517.485.3200

1,000.00 Invoice Total



Revised 5/27/20211:42 PM

Refab Pricing Calculator
Project# Date:

Product Service Qty Rate Extended

Fabric Panels Refab $              ‐$  

Refab/Cut (Core Only) $            ‐$  

Open Frame Panels Cut $            ‐$  

Paint (FRAME ONLY) $            ‐$  

Cut/Paint (FRAME ONLY) $            ‐$  

Refab New Style insert $            ‐$  

Fabric Insert Bar Paint $            ‐$  

Top Caps Paint $            ‐$  

Rails Paint $            ‐$  

Rails Cut $              ‐$  

Rails Cut/Paint    $            ‐$  

Kick Plates Paint $            ‐$  

EC‐10s Paint $              ‐$  

Glide Housings Paint $              ‐$  

Finish Posts Refab $            ‐$  

Cut/Refab $            ‐$  

Paint (Metal FP) $            ‐$  

Cut/Paint (Metal FP) $            ‐$  

Paint Top Trim $              ‐$  

Paint Bottom Trim $              ‐$  

Tackboards Refab $            ‐$  

Cut/Refab $            ‐$  

Flippers/Shelves Paint Shelf Pan $            ‐$  

Paint Shelf Dividers (Each) $              ‐$  

Paint/Re‐tmold reg shelf ends (Pair) $            ‐$  

Paint/Re‐tmold low shelf ends (Pair) $            ‐$  

Re‐tmold Flipper $            ‐$  

One Touches Paint ‐ Assembled $          ‐$  

Paint ‐ Disassembled $            ‐$  

Worksurfaces Re T‐mold $            ‐$  

Cut/Re T‐mold $            ‐$  

Double Cut/Re T‐mold $            ‐$  

Re‐edgeband $            ‐$  

Cut/Re‐edgeband $            ‐$  

Cut/modify common top $            ‐$  

Paint Cantilevers (Pair) $            ‐$  

Cut Notches/Tmold $            ‐$  

Paint Grommet (Each) $              ‐$  

Install Skates $              ‐$  

Split Corner Surfaces Cut/tmold ‐(panel mount‐tbl mount) $            ‐$  

File conversion Convert Receder to Drawers, Etc. (Per Cabinet) $            ‐$  

5‐hi Lateral File Paint $          ‐$  

4‐hi Lateral File Paint $          ‐$  

3‐hi Lateral File Paint $          ‐$  

2‐hi Lateral File Paint $          ‐$  

5‐hi PST Paint $          ‐$  

Pedestal Paint $            ‐$  

Wall Track/Wall Mount Paint $            ‐$  

Power Pole Paint $            ‐$  

Power Pole Trim Paint (Each) $              ‐$  

H‐leg/Column Leg Paint $            ‐$  

Make a Corner Paint $            ‐$  

Light Paint $            ‐$  

‐$  REFAB TOTAL

C:\Users\WRPQ\AppData\Local\Microsoft\Windows\INetCache\Content.Outlook\XZ50CBXD\Schedule Y ‐ 1 of 4

SCHEDULE Y - REFURB MATERIAL AND COST WORKSHEETS



Materials Calculator ‐ UniGroup

Project# Date:

Qty
Yds per 

Panel

Fabric 

Needed
Qty

Yds per 

Panel

Fabric 

Needed
Finish Posts Qty Yds per FP

Fabric 

Needed

1 0.00 1.00 0 Any Hgt 0.5 0.00

1.5 0.00 1.50 0

1.75 0.00 1.75 0
Tackboard Height Qty Yds per TB

Fabric 

Needed

2 0.00 2.00 0 5" or 11" 0.5 0.00

2.5 0.00 2.50 0 16" 0.75 0.00

2.5 0.00 2.50 0 33" 1.5 0.00

3 0.00 3.00 0

3.5 0.00 3.50 0

4 0.00 4.00 0 Panel Hgt P/N Trim Qty

1 0.00 1.00 0 30" HE‐28 0

1.5 0.00 1.50 0 37" HE‐35 0

1.75 0.00 1.75 0 44" HE‐42 0

2 0.00 2.00 0 50" HE‐48 0

2.5 0.00 2.50 0 56" HE‐54 0

2.5 0.00 2.50 0 64" HE‐62 0

3 0.00 3.00 0 68" HE‐66 0

3.5 0.00 3.50 0 82" HE‐80 0

4 0.00 4.00 0

1 0.00 1.00 0

1.5 0.00 1.50 0

1.75 0.00 1.75 0

2 0.00 2.00 0 # of Shelves

2.5 0.00 2.50 0 Shelf End Clips 2 25 2474‐1201 0.00

2.5 0.00 2.50 0 Shelf End Screws 4 50 6220‐5912 0.00

3 0.00 3.00 0 Vinyl Dots 4 25 9511‐0901 0.00

3.5 0.00 3.50 0

4 0.00 4.00 0

1 0.00 1.25 0

1.5 0.00 1.50 0 2 15 2473‐3901 0.00
1.75 0.00 2.00 0 2 15 2474‐6702 0.00

2 0.00 2.50 0 4 50 2473‐3902 0.00
2.5 0.00 5.00 0 2 1 1820‐7771 0.00
2.5 0.00 5.00 0 Carpet Gripper 2 10 1220‐7101 0.00
3 0.00 5.00 0 2 1 7031‐0501 0.00

3.5 0.00 5.00 0

4 0.00 5.00 0
Open Frame Panels 0

Total Panel Count 0   Total RF Surfaces
Straight skates (2/RF WS) 1 1820‐1005 0.00

Yards Color Code Cut‐off skates (2/RF WS) 1 4210‐0009 0.00

Total fabric for Panels and Finish Posts: 0.00 Skate screws varies 50 6220‐5907 0.00

Total fabric for Tackboards: 0.00

Feet Qty Trim Code

Total worksurface T‐mold: 0.00 0.00

Total Flipper T‐mold: 0.00

36 x 30

42 x 30

48 x 30

54 x 30

60 x 30

12 x 37

Fabric Panel         

(w x h)

12 x 30

18 x 30

24 x 30

30 x 30

12 x 50

54 x 37

60 x 37

12 x 44

18 x 44

24 x 44

30 x 44

18 x 37

24 x 37

30 x 37

36 x 37

42 x 37

48 x 37

Fabric Panel       

(w x h)

12 x 56

18 x 56

24 x 56

30 x 56

36 x 56

42 x 56

48 x 56

54 x 56

42 x 64

48 x 64

54 x 64

60 x 64

12 x 68

18 x 68

60 x 56

12 x 64

18 x 64

24 x 64

30 x 64

36 x 64

Part# Qty  of Part# 

Needed

Qty/ Panel

Pieces per 

Part# Part#

Hinges

Fabric #

42 x 82

48 x 82

54 x 82

60 x 82

60 x 68

12 x 82

18 x 82

24 x 82

30 x 82

36 x 82

24 x 68

30 x 68

36 x 68

42 x 68

Outside Top Cap Clip ‐ UniGroup
Mid Top Cap Clip‐ UniGroup
Top Cap Clip Screw ‐ U or U2
Side Rail Clip ‐ U or U2

Friction Pad (hard floor only)

Shelf Part
Qty/ 

Shelf
Pieces per 

Part#

48 x 68

54 x 68

54 x 50

60 x 50

18 x 50

24 x 50

30 x 50

36 x 50

42 x 50

48 x 50

36 x 44

42 x 44

48 x 44

54 x 44

60 x 44

9140‐3001

Part#

 9140‐0901

Qty 

Needed
Part

Work surface parts Qty Pieces/PN Part # Qty Needed



Worksurface Size Qty

Lineal 

Feet Per 

Surface

T‐Mold 

Needed

Transaction Tops

15"x24" 6.5 0

15"x36" 8.5 0

15"x48" 10.5 0

15"x60" 12.5 0

Rectangular

24"x18" 7 0.00

24"x24" 8 0.00 Size Qty Feet/Door Req'd

24"x30" 9 0.00 24" 7 0

24"x36" 10 0.00 30" 8 0

24"x42" 11 0.00 36" 9 0

24"x48" 12 0.00 42" 10 0

24"x54" 13 0.00 48" 11 0

24"x60" 14 0.00 60" 13 0

24"x66" 15 0.00

24"x72" 16 0.00 Totals 0 0

24"x78" 17 0.00

24"x84" 18 0.00

24"x90" 19 0.00

24"x96" 20 0.00

24"x102" 21 0.00

24"x108" 22 0.00

30"x30" 10 0.00

30"x36" 11 0.00 1380‐1101 1 mm

30"x42" 12 0.00 1380‐1103 3mm

30"x48" 13 0.00 9208‐8202 notch trim

30"x54" 14 0.00

30"x60" 15 0.00

30"x66" 16 0.00

30"x72" 17 0.00

30"x78" 18 0.00

30"x84" 19 0.00

30"x90" 20 0.00

30"x102" 22 0.00

Corners

36"x36" 22 0.00

42"x42" 23 0.00

48"x48" 24 0.00

Total Surfaces/Mold 0 0.00

Project:

Date:

Flipper Door T‐Mold (9140‐0901)

(9140‐3001)
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