
Design-Roadway: Complex

Begin Construction

Innovative Contracting Project Manager

Public Website Link

* The anticipated prequalification requirements listed are subject to 

change. Additional prequalification classification(s) may be included 

in the RFP.

Design-Bridges: Complex , Design-Bridges: Load Rating, Design-

Geotechnical: Advanced, Design-Hydraulics II,

Design-Traffic: Capacity & Geometric Analysis

Design-Traffic: ITS Design & System Manager, Design-Traffic: 

Pavement Markings, Design-Traffic: Safety Studies , Design-Traffic: 

Signal, Design-Traffic: Signal Operations - Complex, Design-Traffic: 

Signing - Freeway, Design-Traffic: Signing - Non-Freeway, Design-

Traffic: Work Zone Maintenance of Traffic, Design-Traffic: Work Zone 

Mobility and Safety, Design-Utilities: Municipal, Design-Utilities: 

Pump Stations, Design-Utilities: Roadway Lighting, Design-Utilities: 

Subsurface Utility Engineering, Design-Landscape Architecture , 

Surveying: Hydraulics, Surveying: Right of Way, Surveying: Road 

Design, Surveying: Structure

400000 Comb/Jt. Ea, Fa or

400000 Comb/Jt. Ea, K                                                                                     

With Subclassifications: B, Cb, Ea, Fa, K, N95C and N95D                                                                                  

I-375 Reconnecting Communites Project

Progressive Design-Build

JN - 130035

CS - 82111, 82195, 82196, 82251,

$400,000,000

PROJECT DESCRIPTION

ANTICIPATED PREQUALIFICATION*PROGRAMMED CONSTRUCTION COST

[Insert map]

Replacement of the I-375 depressed freeway with an at-grade 

boulevard and reconfiguration of the I-75/I-375 interchange.                                                                                                                                                                                                                                                                                                                      

ANTICIPATED PRIMARY PROFESSIONAL SERVICES*

ANTICIPATED SECONDARY PROFESSIONAL 

SERVICE PREQUALIFICATION*

TBD

Issue Request for Proposals (RFP) March 2024

Notification of Selected Proposer

Contract Award

June 2024

June 2024

May 2024Proposals Due

586-524-0167

Updated

February 2024

Project Scope

Steve Minton

Begin Preconstruction

Summer/Fall 2025

June 2024

ANTICIPATED SCHEDULE

82072

FOR MORE INFORMATION

PROJECT ATTRIBUTES

DBE Goal
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