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Question 14:  In light of today’s addenda to expand the page limit and Q&A responses indicating 

that MDOT will accept additional key roles and resumes, we kindly request a 2-week extension to 

the deadline so that we may suitably address these accommodations and provide you with the 

strongest possible submission. 

 

Answer 14:  MDOT is extending the SOQ due date to Wednesday March 12th at 4:00 pm EST. The 

schedule listed in the RFQ will be updated via an upcoming addendum. 

 

 

Question 15:  Will a highly competent firm that does not have the current prequal of "Design - 

Bridges: Complex" be allowed to perform the services of the Complex Steel Erection Engineer? This 

has been allowed on previous and current MDOT projects. 

 

Answer 15:  MDOT will update the RFQ via an addendum with the applicable requirements if the 

firm doesn't hold the required prequalification. 

 

 

 

 

 

 

 


