
 

 

Notice of Contract 
State of Michigan Procurement 
Department of Transportation 
425 West Ottawa Street, Lansing, MI 48933 

P.O. Box 30050. Lansing, MI 48909 

Notice of Contract No. 260000000597 
between 

The State of Michigan 
and 

Contractor State 

Rogue Industrial Services, LLC Program Manager 

1250 Fox Chase Rd. William Bair MDOT OTSC 

Bloomfield Hills, MI  48301 248-431-2887 

VS0198800 BairW@michigan.gov 

Contract Administrator Contract Administrator 

Scott Gilliam Ruth Thole MDOT CSD 

313-468-8888 517-335-4972 

sgilliam@rogueindustrial.com  TholeR@michigan.gov  

Contract Summary 

Catch Basin/Drainage System Cleaning – Oakland County 

Initial Effective Date Initial Expiration Date Initial Options Available 

June 9, 2026 February 28, 2029 Two; 1-year 

Payment Terms Delivery Timeframe 

1%/15 Days; Net 45 Days N/A 

Alternate Payment Options Extended Purchasing 

N/A No 

Minimum Delivery Requirements 

N/A 

Miscellaneous Information 

This Contract Agreement is awarded on the basis of the State’s inquiry bearing the solicitation number 
260000001188 and State Administrative Board approval on May 12, 2026.  

This is not an order. Orders for Delivery will be issued directly by the Department through the issuance of 
a Delivery Order (DO). 

Estimated Contract Value at Time of Execution: $918,600.00 

mailto:BairW@michigan.gov
mailto:sgilliam@rogueindustrial.com
mailto:TholeR@michigan.gov
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STANDARD CONTRACT TERMS 

This STANDARD CONTRACT (“Contract”) is agreed to between the State of Michigan (the “State”) and 
Rogue Industrial Services, LLC (the “Contractor”), a Michigan limited liability company. This Contract is 
effective on June 9, 2026 (“Effective Date”), and unless terminated, will expire on February 28, 2029 (the 
“Term”). 

This Contract may be renewed for up to two (2) additional one-year periods. Renewal is at the sole 
discretion of the State and will automatically extend the Term of this Contract. The State will document its 
exercise of renewal options via Contract Change Notice. 

The parties agree as follows: 

 Duties of Contractor.  

Contractor must perform the services and provide the deliverables (the “Contract Activities”) described 
in a Statement of Work, the initial Statement of Work is attached as Schedule A – Statement of Work. 
An obligation to provide delivery of any commodity is considered a service and is a Contract Activity. 

Contractor must furnish all labor, equipment, materials, and supplies necessary for the performance of 
the Contract Activities unless otherwise specified in a Statement of Work. 

Contractor must: (a) perform the Contract Activities in a timely, professional, safe, and workmanlike 
manner consistent with standards in the trade, profession, or industry; (b) meet or exceed the 
performance and operational standards, and specifications of the Contract; (c) provide all Contract 
Activities in good quality, with no material defects; (d) not interfere with the State’s operations; (e) 
obtain and maintain all necessary licenses, permits or other authorizations necessary for the 
performance of the Contract; (f) cooperate with the State, including the State’s quality assurance 
personnel, and any third party to achieve the objectives of the Contract; (g) return to the State any 
State-furnished equipment or other resources in the same condition as when provided when no longer 
required for the Contract;  (h) assign to the State any claims resulting from state or federal antitrust 
violations to the extent that those violations concern materials or services supplied by third parties 
toward fulfillment of the Contract; (i) comply with all State physical and IT security policies and 
standards which will be made available upon request; and (j) provide the State priority in performance 
of the Contract except as mandated by federal disaster response requirements. Any breach under this 
paragraph is considered a material breach. 

Contractor must also be clearly identifiable while on State property by wearing identification issued by 
the State, and clearly identify themselves whenever making contact with the State. 

 Notices.  

All notices and other communications required or permitted under this Contract must be in writing and 
will be considered given and received: (a) when verified by written receipt if sent by courier; (b) when 
actually received if sent by mail without verification of receipt; or (c) when verified by automated receipt 
or electronic logs if sent by facsimile or email.  



 

Contract 260000000597  4 

If to State: If to Contractor: 

Ruth Thole 
MDOT Contract Services Division 
425 W. Ottawa St. 
Lansing, MI  48933 
TholeR@michigan.gov 
517-335-4972 

Scott Gilliam 
Rogue Industrial Services, LLC 
1250 Fox Chase Rd. 
Bloomfield Hills, MI  48301 
sgilliam@rogueindustrial.com 
313-468-8888 

 Contract Administrator.  

The Contract Administrator, or the individual duly authorized for each party, is the only person 
authorized to modify any terms of this Contract, and approve and execute any change under this 
Contract (each a “Contract Administrator”): 

State: Contractor: 

Ruth Thole 
MDOT Contract Services Division 
425 W. Ottawa St. 
Lansing, MI  48933 
TholeR@michigan.gov 
517-335-4972 

Scott Gilliam 
Rogue Industrial Services, LLC 
1250 Fox Chase Rd. 
Bloomfield Hills, MI  48301 
sgilliam@rogueindustrial.com 
313-468-8888 

 Program Manager.  

The Program Manager for each party will monitor and coordinate the day-to-day activities of the 
Contract (each a “Program Manager”): 

State: Contractor: 

William Bair 
MDOT Oakland TSC 
800 Vanguard Dr. 
Pontiac, MI  48341 
BairW@michigan.gov  
248-431-2887 

Scott Gilliam 
Rogue Industrial Services, LLC 
1250 Fox Chase Rd. 
Bloomfield Hills, MI  48301 
sgilliam@rogueindustrial.com 
313-468-8888 

 Performance Guarantee.  

Contractor must at all times have financial resources sufficient, in the opinion of the State, to ensure 
performance of the Contract and must provide proof upon request. The State may require a 
performance bond (as specified in a Statement of Work) if, in the opinion of the State, it will ensure 
performance of the Contract. 

 Insurance Requirements.  

a. General Requirements. Contractor, at its sole expense, must maintain the insurance coverage as 
specified herein for the duration of the Term. Minimum limits may be satisfied by any combination 
of primary liability, umbrella or excess liability, and self-insurance coverage. To the extent damages 
are covered by any required insurance, Contractor waives all rights against the State for such 
damages. Failure to maintain required insurance does not limit this waiver. 

mailto:TholeR@michigan.gov
mailto:sgilliam@rogueindustrial.com
mailto:TholeR@michigan.gov
mailto:sgilliam@rogueindustrial.com
mailto:BairW@michigan.gov
mailto:sgilliam@rogueindustrial.com
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b. Qualification of Insurers. Except for self-insured coverage, all policies must be written by an 
insurer with an A.M. Best rating of A- VII or higher unless otherwise approved by DTMB Enterprise 
Risk Management. 

c. Primary and Non-Contributory Coverage. All policies for which the State of Michigan is required 
to be named as an additional insured must be on a primary and non-contributory basis. 

d. Claims-Made Coverage. If any required policies provide claims-made coverage, Contractor must: 

(1) Maintain coverage and provide evidence of coverage for at least 3 years after the later of 
the expiration or termination of the Contract or the completion of all its duties under the 
Contract; 

(2) Purchase extended reporting coverage for a minimum of 3 years after completion of 
work if coverage is cancelled or not renewed, and not replaced with another claims-
made policy form with a retroactive date prior to the Effective Date of this Contract 

e. Proof of Insurance 

(1) Insurance certificates showing evidence of coverage as required herein must be 
submitted to the Contract Administrator prior to the contract being executed. 

(2) Renewal insurance certificates must be provided on annual basis or as otherwise 
commensurate with the effective dates of coverage for any insurance required herein.  

(3) Insurance certificates must be in the form of a standard ACORD Insurance Certificate 
unless otherwise approved by DTMB Enterprise Risk Management. 

(4) All insurance certificates must clearly identify the Contract Number (e.g., notated 
under the Description of Operations on an ACORD form).  

(5) The State may require additional proofs of insurance or solvency, including but not 
limited to policy declarations, policy endorsements, policy schedules, self-insured 
certification or authorization, and audited financial statements. 

(6) In the event any required coverage is cancelled or not renewed, Contractor must 
provide written notice to the Contract Administrator no later than 5 business days 
following such cancellation or nonrenewal. 

f. Subcontractors. Contractor is responsible for ensuring its subcontractors, if any, carry and 
maintain insurance coverage as applicable to the subcontracted service(s). 

g. Limits of Coverage & Specific Endorsements.  

Commercial General Liability Insurance 

Required Limits Additional Requirements 

Minimum Limits: 
$1,000,000 Each Occurrence 
$1,000,000 Personal & Advertising Injury 
$2,000,000 Products/Completed Operations 
$2,000,000 General Aggregate 

Contractor must have their policy endorsed to add 
“the State of Michigan, its departments, divisions, 
agencies, offices, commissions, officers, 
employees, and agents” as additional insureds 
using endorsement CG 20 10 11 85, or both CG 20 
10 12 19 and CG 20 37 12 19. 
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Umbrella or Excess Liability Insurance 

Required Limits Additional Requirements 

Minimum Limits: 
$5,000,000 General Aggregate 

Contractor must have their policy follow form. 

Automobile Liability Insurance 

Required Limits Additional Requirements 

Minimum Limits: 
$1,000,000 Per Accident 

Contractor must have their policy: (1) endorsed to 
add “the State of Michigan, its departments, 
divisions, agencies, offices, commissions, officers, 
employees, and agents” as additional insureds; 
and (2) include Hired and Non-Owned Automobile 
coverage. 

Workers Compensation Insurance 

Required Limits Additional Requirements 

Minimum Limits: 
Coverage according to applicable laws 
governing work activities. 

Waiver of subrogation, except where waiver is 
prohibited by law. 

Employers Liability Insurance 

Required Limits Additional Requirements 

Minimum Limits: 
$500,000 Each Accident 
$500,000 Each Employee by Disease 
$500,000 Aggregate Disease 

 

Environmental and Pollution Liability (Errors and Omissions) 

Required Limits Additional Requirements 

Minimum Limits:  
$1,000,000 Each Occurrence 
$2,000,000 Annual Aggregate 

Contractor must have their policy: (1) be 
applicable to the work being performed, including 
completed operations equal to or exceeding 
statute of repose; (2) not have exclusions or 
limitations related to Transportation (upset 
overturn, spills during loading or unloading, 
Hazardous Materials Handling, and Non Owned 
disposal site liability; and (3) endorsed to add “the 
State of Michigan, its departments, division, 
agencies, offices, commissions, officers, 
employees, and agents” as additional insured. 

h. Non-Waiver. This Section 6 is not intended to and is not to be construed in any manner as waiving, 
restricting or limiting the liability of either party for any obligations under this Contract, including 
any provisions hereof requiring Contractor to indemnify, defend and hold harmless the State. 
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 Reserved. 

 Reserved. 

 Relationship of the Parties.  

The relationship between the parties is that of independent contractors. Contractor, its employees, and 
agents will not be considered employees of the State. No partnership or joint venture relationship is 
created by virtue of this Contract. Contractor, and not the State, is responsible for the payment of 
wages, benefits and taxes of Contractor’s employees and any subcontractors. Prior performance does 
not modify Contractor’s status as an independent contractor. Neither party has authority to contract for 
nor bind the other party in any manner whatsoever. 

 Reserved.  

 Subcontracting.  

Contractor may not delegate any of its obligations under the Contract without the prior written approval 
of the State. Contractor must notify the State at least 90 calendar days before the proposed delegation 
and provide the State any information it requests to determine whether the delegation is in its best 
interest. If approved, Contractor must: (a) be the sole point of contact regarding all contractual matters, 
including payment and charges for all Contract Activities; (b) make all payments to the subcontractor; 
and (c) incorporate the terms and conditions contained in this Contract in any subcontract with a 
subcontractor. Contractor remains responsible for the completion of the Contract Activities, 
compliance with the terms of this Contract, and the acts and omissions of the subcontractor. The 
State, in its sole discretion, may require the replacement of any subcontractor. 

 Staffing.  

The State’s Contract Administrator may require Contractor to remove or reassign personnel providing 
services by providing a notice to Contractor. 

 Background Checks.  

Pursuant to Michigan law, all agencies subject to IRS Pub. 1075 are required to ask the Michigan State 
Police to perform fingerprint background checks on all employees, including Contractor and 
Subcontractor employees, who may have access to any database of information maintained by the 
federal government that contains confidential or personal information, including, but not limited to, 
federal tax information. Further, pursuant to Michigan law, any agency described above is prohibited 
from providing Contractors or Subcontractors with the result of such background check. For more 
information, please see Michigan Public Act 427 of 2018. Upon request, or as may be specified in a 
Statement of Work, Contractor must perform background checks on all employees and subcontractors 
and its employees prior to their assignment. The scope is at the discretion of the State and 
documentation must be provided as requested. Contractor is responsible for all costs associated with 
the requested background checks. The State, in its sole discretion, may also perform background 
checks. 

 Assignment.  

Contractor may not assign this Contract to any other party without the prior approval of the State. Upon 
notice to Contractor, the State, in its sole discretion, may assign in whole or in part, its rights or 
responsibilities under this Contract to any other party. If the State determines that a novation of the 
Contract to a third party is necessary, Contractor will agree to the novation and provide all necessary 
documentation and signatures. 
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 Change of Control.  

Contractor will notify the State, within 30 days of any public announcement or otherwise once legally 
permitted to do so, of a change in Contractor’s organizational structure or ownership. For purposes of 
this Contract, a change in control means any of the following: (a) a sale of more than 50% of 
Contractor’s stock; (b) a sale of substantially all of Contractor’s assets; (c) a change in a majority of 
Contractor’s board members; (d) consummation of a merger or consolidation of Contractor with any 
other entity; (e) a change in ownership through a transaction or series of transactions; (f) or the board 
(or the stockholders) approves a plan of complete liquidation. A change of control does not include any 
consolidation or merger effected exclusively to change the domicile of Contractor, or any transaction or 
series of transactions principally for bona fide equity financing purposes. 

In the event of a change of control, Contractor must require the successor to assume this Contract and 
all of its obligations under this Contract. 

 Ordering.   

Contractor is not authorized to begin performance until receipt of authorization as identified in a 
Statement of Work. 

 Acceptance.  

Contract Activities are subject to inspection and testing by the State within 30 calendar days of the 
State’s receipt of them (“State Review Period”), unless otherwise provided in a Statement of Work. If 
the Contract Activities are not fully accepted by the State, the State will notify Contractor by the end of 
the State Review Period that either: (a) the Contract Activities are accepted but noted deficiencies must 
be corrected; or (b) the Contract Activities are rejected. If the State finds material deficiencies, it may: 
(i) reject the Contract Activities without performing any further inspections; (ii) demand performance at 
no additional cost; or (iii) terminate this Contract in accordance with Section 24, Termination for Cause. 

Within 10 business days from the date of Contractor’s receipt of notification of acceptance with 
deficiencies or rejection of any Contract Activities, Contractor must cure, at no additional cost, the 
deficiency and deliver unequivocally acceptable Contract Activities to the State. If acceptance with 
deficiencies or rejection of the Contract Activities impacts the content or delivery of other non-
completed Contract Activities, the parties’ respective Program Managers must determine an agreed to 
number of days for re-submission that minimizes the overall impact to the Contract. However, nothing 
herein affects, alters, or relieves Contractor of its obligations to correct deficiencies in accordance with 
the time response standards set forth in this Contract. 

If Contractor is unable or refuses to correct the deficiency within the time response standards set forth 
in this Contract, the State may cancel the order in whole or in part. The State, or a third party identified 
by the State, may perform the Contract Activities and recover the difference between the cost to cure 
and the Contract price plus an additional 10% administrative fee. 

 Reserved. 

 Reserved. 

 Reserved.  

 Invoices and Payment.  

Invoices must conform to the requirements communicated from time-to-time by the State. All 
undisputed amounts are payable within 45 days of the State’s receipt. Contractor may only charge for 



 

Contract 260000000597  9 

Contract Activities provided as specified in a Statement of Work. Invoices must include an itemized 
statement of all charges. The State is exempt from federal excise tax, state, and local sales taxes, and 
use taxes if the Contract Activities purchased under this Contract are for the State’s exclusive use. 
Contractor will not include the collection of taxes for which the State is exempt in any invoices or 
payments related to this Contract. The State is not responsible for taxes imposed or assessed on 
Contractor. 

The State has the right to withhold payment of any disputed amounts until the parties agree as to the 
validity of the disputed amount. The State will notify Contractor of any dispute within a reasonable 
time. Payment by the State will not constitute a waiver of any rights as to Contractor’s continuing 
obligations, including claims for deficiencies or substandard Contract Activities. Contractor’s 
acceptance of final payment by the State constitutes a waiver of all claims by Contractor against the 
State for payment under this Contract, other than those claims previously filed in writing on a timely 
basis and still disputed. 

The State will only disburse payments under this Contract through Electronic Funds Transfer (EFT). 
Contractor must register with the State at http://www.michigan.gov/SIGMAVSS to receive electronic 
fund transfer payments. If Contractor does not register, the State is not liable for failure to provide 
payment. Without prejudice to any other right or remedy it may have, the State reserves the right to set 
off at any time any amount then due and owing to it by Contractor against any amount payable by the 
State to Contractor under this Contract. 

Excluding federal government charges and terms, Contractor warrants and agrees that each of the 
fees, economic or product terms or warranties granted pursuant to this Contract are comparable to or 
better than the equivalent fees, economic or product term or warranty being offered to any commercial 
or government customer (including any public educational institution within the State of Michigan) of 
Contractor.  If Contractor enters into any arrangements with another customer of Contractor to provide 
the products or services, available under this Contract, under more favorable prices, as the prices may 
be indicated on Contractor’s current U.S. and International price list or comparable document, then 
this Contract will be deemed amended as of the date of such other arrangements to incorporate those 
more favorable prices, and Contractor will immediately notify the State of such fee and formally 
memorialize the new pricing in a change notice.   

 Liquidated Damages. 

Liquidated damages, if applicable, will be assessed as described in a Statement of Work. The parties 
understand and agree that any liquidated damages (which includes but is not limited to applicable 
credits) set forth in this Contract are reasonable estimates of the State’s damages in accordance with 
applicable law. The parties acknowledge and agree that Contractor could incur liquidated damages for 
more than one event. The assessment of liquidated damages will not constitute a waiver or release of 
any other remedy the State may have under this Contract for Contractor’s breach of this Contract, 
including without limitation, the State’s right to terminate this Contract for cause under Section 24 and 
the State will be entitled in its discretion to recover actual damages caused by Contractor’s failure to 
perform its obligations under this Contract.  However, the State will reduce such actual damages by the 
amounts of liquidated damages received for the same events causing the actual damages.  Amounts 
due the State as liquidated damages may be set off against any fees payable to Contractor under this 
Contract, or the State may bill Contractor as a separate item and Contractor will promptly make 
payments on such bills. 

http://www.michigan.gov/SIGMAVSS
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 Stop Work Order.  

The State may suspend any or all activities under the Contract at any time. The State will provide 
Contractor a written stop work order detailing the suspension. Contractor must comply with the stop 
work order upon receipt. Within 90 calendar days, or any longer period agreed to by Contractor, the 
State will either: (a) issue a notice authorizing Contractor to resume work, or (b) terminate the Contract 
or delivery order. The State will not pay for Contract Activities, Contractor’s lost profits, or any 
additional compensation during a stop work period. 

 Termination for Cause.  

(a) The State may terminate this Contract for cause, in whole or in part, if Contractor, as determined by 
the State: (i) endangers the value, integrity, or security of any facility, data, or personnel; (ii) becomes 
insolvent, petitions for bankruptcy court proceedings, or has an involuntary bankruptcy proceeding 
filed against it by any creditor; (iii) engages in any conduct that may expose the State to liability; (iv) 
breaches any of its material duties or obligations under this Contract; or (v) fails to cure a breach within 
the time stated by the State in a notice of breach, if in its sole discretion the State has chosen to provide 
a time to cure. Any reference to specific breaches being material breaches within this Contract will not 
be construed to mean that other breaches are not material. 

(b) If the State terminates this Contract under this Section, the State will issue a termination notice 
specifying whether Contractor must: (i) cease performance immediately. Contractor must submit all 
invoices for Contract Activities accepted by the State within 30 days of the date of termination. Failure 
to submit an invoice within that timeframe will constitute a waiver by Contractor for any amounts due 
to Contactor for Contract Activities accepted by the State under this Contract or (ii) continue to perform 
for a specified period. If it is later determined that Contractor was not in breach of the Contract, the 
termination will be deemed to have been a Termination for Convenience, effective as of the same date, 
and the rights and obligations of the parties will be limited to those provided in Section 25, Termination 
for Convenience. 

The State will only pay for amounts due to Contractor for Contract Activities accepted by the State on or 
before the date of termination, subject to the State’s right to set off any amounts owed by the 
Contractor for the State’s reasonable costs in terminating this Contract. Contractor must promptly 
reimburse to the State any fees prepaid by the State prorated to the date of such termination, including 
any prepaid fees. The Contractor must pay all reasonable costs incurred by the State in terminating this 
Contract for cause, including administrative costs, attorneys’ fees, court costs, transition costs, and 
any costs the State incurs to procure the Contract Activities from other sources. 

 Termination for Convenience.  

The State may immediately terminate this Contract in whole or in part without penalty and for any 
reason or no reason, including but not limited to, appropriation or budget shortfalls. The termination 
notice will specify whether Contractor must: (a) cease performance of the Contract Activities 
immediately. Contractor must submit all invoices for Contract Activities accepted by the State within 
30 days of the date of termination. Failure to submit an invoice within that timeframe will constitute a 
waiver by Contractor for any amounts due Contractor for Contract Activities accepted by the State 
under this Contract, or (b) continue to perform the Contract Activities in accordance with Section 26, 
Transition Responsibilities. If the State terminates this Contract for convenience, the State will pay all 
reasonable costs, as determined by the State, for State approved Transition Responsibilities to the 
extent the funds are available. 
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 Transition Responsibilities.  

Upon termination or expiration of this Contract for any reason, Contractor must, for a period of time 
specified by the State (not to exceed 90 calendar days), provide all reasonable transition assistance 
requested by the State, to allow for the expired or terminated portion of the Contract Activities to 
continue without interruption or adverse effect, and to facilitate the orderly transfer of such Contract 
Activities to the State or its designees. Such transition assistance may include, but is not limited to: (a) 
continuing to perform the Contract Activities at the established Contract rates; (b) taking all reasonable 
and necessary measures to transition performance of the work, including all applicable Contract 
Activities, training, equipment, software, leases, reports and other documentation, to the State or the 
State’s designee;  (c) transferring title in and delivering to the State, at the State’s discretion, all 
completed or partially completed deliverables prepared under this Contract as of the Contract 
termination date; and (d) preparing an accurate accounting from which the State and Contractor may 
reconcile all outstanding accounts (collectively, “Transition Responsibilities”). This Contract will 
automatically be extended through the end of the transition period. 

 Return of State Property.  

Upon termination or expiration of this Contract for any reason, Contractor must take all necessary and 
appropriate steps, or such other action as the State may direct, to preserve, maintain, protect, or return 
to the State all materials, data, property, and confidential information provided directly or indirectly to 
the Contractor by any entity, agent, vendor, or employee of the State. 

 Indemnification.  

Contractor must defend, indemnify and hold the State, its departments, divisions, agencies, offices, 
commissions, officers, and employees harmless, without limitation, from and against any and all 
actions, claims, losses, liabilities, damages, costs, attorney fees, and expenses (including those 
required to establish the right to indemnification), arising out of or relating to: (a) any breach by 
Contractor (or any of Contractor’s employees, agents, subcontractors, or by anyone else for whose 
acts any of them may be liable) of any of the promises, agreements, representations, warranties, or 
insurance requirements contained in this Contract; (b) any infringement, misappropriation, or other 
violation of any intellectual property right or other right of any third party; (c) any bodily injury, death, or 
damage to real or tangible personal property occurring wholly or in part due to action or inaction by 
Contractor (or any of Contractor’s employees, agents, subcontractors, or by anyone else for whose 
acts any of them may be liable); and (d) any acts or omissions of Contractor (or any of Contractor’s 
employees, agents, subcontractors, or by anyone else for whose acts any of them may be liable). 

The State will notify Contractor in writing if indemnification is sought; however, failure to do so will not 
relieve Contractor, except to the extent that Contractor is materially prejudiced. Contractor must, to the 
satisfaction of the State, demonstrate its financial ability to carry out these obligations. 

The State is entitled to: (i) regular updates on proceeding status; (ii) participate in the defense of the 
proceeding; (iii) employ its own counsel; and to (iv) retain control of the defense, at its own cost and 
expense, if the State deems necessary. Contractor will not, without the State’s prior written consent 
(not to be unreasonably withheld), settle, compromise, or consent to the entry of any judgment in or 
otherwise seek to terminate any claim, action, or proceeding.  

Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be 
coordinated with the Department of Attorney General. An attorney designated to represent the State 
may not do so until approved by the Michigan Attorney General and appointed as a Special Assistant 
Attorney General. 
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The State is constitutionally prohibited from indemnifying Contractor or any third parties. 

 Infringement Remedies.  

If, in either party’s opinion, any piece of equipment, software, commodity, or service supplied by 
Contractor or its subcontractors, or its operation, use or reproduction, is likely to become the subject 
of a copyright, patent, trademark, or trade secret infringement claim, Contractor must, at its expense: 
(a) procure for the State the right to continue using the equipment, software, commodity, or service, or 
if this option is not reasonably available to Contractor, (b) replace or modify the same so that it 
becomes non-infringing; or (c) accept its return by the State with appropriate credits to the State 
against Contractor’s charges and reimburse the State for any losses or costs incurred as a 
consequence of the State ceasing its use and returning it. 

 Limitation of Liability and Disclaimer of Damages.  

IN NO EVENT WILL THE STATE’S AGGREGATE LIABILITY TO CONTRACTOR UNDER THIS CONTRACT, 
REGARDLESS OF THE FORM OF ACTION, WHETHER IN CONTRACT, TORT, NEGLIGENCE, STRICT 
LIABILITY OR BY STATUTE OR OTHERWISE, FOR ANY CLAIM RELATED TO OR ARISING UNDER THIS 
CONTRACT, EXCEED THE MAXIMUM AMOUNT OF FEES PAYABLE UNDER THIS CONTRACT. The State 
is not liable for consequential, incidental, indirect, or special damages, regardless of the nature of the 
action. 

 Disclosure of Litigation, or Other Proceeding.  

Contractor must notify the State within 14 calendar days of receiving notice of any litigation, 
investigation, arbitration, or other proceeding (collectively, “Proceeding”) involving Contractor, a 
subcontractor, or an officer or director of Contractor or subcontractor, that arises during the term of the 
Contract, including: (a) a criminal Proceeding; (b) a parole or probation Proceeding; (c) a Proceeding 
under the Sarbanes-Oxley Act; (d) a civil Proceeding involving: (1) a claim that might reasonably be 
expected to adversely affect Contractor’s viability or financial stability; or (2) a governmental or public 
entity’s claim or written allegation of fraud; or (3) any complaint filed in a legal or administrative 
proceeding alleging the Contractor or its subcontractors discriminated against its employees, 
subcontractors, vendors, or suppliers during the term of this Contract; or (e) a Proceeding involving any 
license that Contractor is required to possess in order to perform under this Contract. 

 State Data. 

All data and information provided to Contractor by or on behalf of the State, and all data and 
information derived therefrom, is the exclusive property of the State (“State Data”); this definition is to 
be construed as broadly as possible. Upon request, Contractor must provide to the State, or a third 
party designated by the State, all State Data within 10 calendar days of the request and in the format 
requested by the State. Contractor will assume all costs incurred in compiling and supplying State 
Data. No State Data may be used for any marketing or commercial purposes. 

 Reserved. 

 Non-Disclosure of Confidential Information.  

The parties acknowledge that each party may be exposed to or acquire communication or data of the 
other party that is confidential, privileged communication not intended to be disclosed to third parties.  

a. Meaning of Confidential Information. For the purposes of this Contract, the term “Confidential 
Information” means all information and documentation of a party that: (a) has been marked 
“confidential” or with words of similar meaning, at the time of disclosure by such party; (b) if 
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disclosed orally or not marked “confidential” or with words of similar meaning, was subsequently 
summarized in writing by the disclosing party and marked “confidential” or with words of similar 
meaning; or, (c) should reasonably be recognized as confidential information of the disclosing party. 
The term “Confidential Information” does not include any information or documentation that was or 
is: (a) subject to disclosure under the Michigan Freedom of Information Act (FOIA); (b) already in the 
possession of the receiving party without an obligation of confidentiality; (c) developed 
independently by the receiving party, as demonstrated by the receiving party, without violating the 
disclosing party’s proprietary rights; (d) obtained from a source other than the disclosing party 
without an obligation of confidentiality; or, (e) publicly available when received, or thereafter 
became publicly available (other than through any unauthorized disclosure by, through, or on behalf 
of, the receiving party). For purposes of this Contract, in all cases and for all matters, State Data is 
deemed to be Confidential Information. 

b. Obligation of Confidentiality. The parties agree to hold all Confidential Information in strict 
confidence and not to copy, reproduce, sell, transfer, or otherwise dispose of, give or disclose such 
Confidential Information to third parties other than employees, agents, or subcontractors of a party 
who have a need to know in connection with this Contract or to use such Confidential Information 
for any purposes whatsoever other than the performance of this Contract. The parties agree to 
advise and require their respective employees, agents, and subcontractors of their obligations to 
keep all Confidential Information confidential. Disclosure to a subcontractor is permissible where: 
(a) use of a subcontractor is authorized under this Contract; (b) the disclosure is necessary or 
otherwise naturally occurs in connection with work that is within the subcontractor's 
responsibilities; and (c) Contractor obligates the subcontractor in a written contract to maintain the 
State's Confidential Information in confidence. At the State's request, any employee of Contractor or 
any subcontractor may be required to execute a separate agreement to be bound by the provisions 
of this Section. 

c. Cooperation to Prevent Disclosure of Confidential Information. Each party must use its best 
efforts to assist the other party in identifying and preventing any unauthorized use or disclosure of 
any Confidential Information. Without limiting the foregoing, each party must advise the other party 
immediately in the event either party learns or has reason to believe that any person who has had 
access to Confidential Information has violated or intends to violate the terms of this Contract and 
each party will cooperate with the other party in seeking injunctive or other equitable relief against 
any such person. 

d. Remedies for Breach of Obligation of Confidentiality. Each party acknowledges that breach of its 
obligation of confidentiality may give rise to irreparable injury to the other party, which damage may 
be inadequately compensable in the form of monetary damages. Accordingly, a party may seek and 
obtain injunctive relief against the breach or threatened breach of the foregoing undertakings, in 
addition to any other legal remedies which may be available, to include, in the case of the State, at 
the sole election of the State, the immediate termination, without liability to the State, of this 
Contract or any Statement of Work corresponding to the breach or threatened breach. 

e. Surrender of Confidential Information upon Termination. Upon termination of this Contract or a 
Statement of Work, in whole or in part, each party must, within 5 calendar days from the date of 
termination, return to the other party any and all Confidential Information received from the other 
party, or created or received by a party on behalf of the other party, which are in such party’s 
possession, custody, or control; provided, however, that Contractor must return State Data to the 
State following the timeframe and procedure described further in this Contract. Should Contractor 
or the State determine that the return of any Confidential Information is not feasible, such party 
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must destroy the Confidential Information and must certify the same in writing within 5 calendar 
days from the date of termination to the other party. However, the State’s legal ability to destroy 
Contractor data may be restricted by its retention and disposal schedule, in which case Contractor’s 
Confidential Information will be destroyed after the retention period expires.  

 Reserved. 

 Reserved. 

 Reserved. 

 Records Maintenance, Inspection, Examination, and Audit. 

Pursuant to MCL 18.1470, the State or its designee may audit Contractor to verify compliance with this 
Contract. Contractor must retain and provide to the State or its designee and the auditor general upon 
request, all records related to the Contract through the term of the Contract and for 4 years after the 
latter of termination, expiration, or final payment under this Contract or any extension (“Audit Period”). 
If an audit, litigation, or other action involving the records is initiated before the end of the Audit Period, 
Contractor must retain the records until all issues are resolved. 

Within 10 calendar days of providing notice, the State and its authorized representatives or designees 
have the right to enter and inspect Contractor's premises or any other places where Contract Activities 
are being performed, and examine, copy, and audit all records related to this Contract. Contractor must 
cooperate and provide reasonable assistance. If financial errors are revealed, the amount in error must 
be reflected as a credit or debit on subsequent invoices until the amount is paid or refunded. Any 
remaining balance at the end of the Contract must be paid or refunded within 45 calendar days. 

This Section applies to Contractor, any parent, affiliate, or subsidiary organization of Contractor, and 
any subcontractor that performs Contract Activities in connection with this Contract. 

 Representations and Warranties. 

Contractor represents and warrants: (a) Contractor is the owner or licensee of any Contract Activities 
that it licenses, sells, or develops and Contractor has the rights necessary to convey title, ownership 
rights, or licensed use; (b) all Contract Activities are delivered free from any security interest, lien, or 
encumbrance and will continue in that respect; (c) the Contract Activities will not infringe the patent, 
trademark, copyright, trade secret, or other proprietary rights of any third party; (d) Contractor must 
assign or otherwise transfer to the State or its designee any manufacturer's warranty for the Contract 
Activities; (e) the Contract Activities are merchantable and fit for the specific purposes identified in the 
Contract; (f) the Contract signatory has the authority to enter into this Contract; (g) all information 
furnished by Contractor in connection with the Contract fairly and accurately represents Contractor's 
business, properties, finances, and operations as of the dates covered by the information, and 
Contractor will inform the State of any material adverse changes;(h) all information furnished and 
representations made in connection with the award of this Contract is true, accurate, and complete, 
and contains no false statements or omits any fact that would make the information misleading; and 
that (i) Contractor is neither currently engaged in nor will engage in the boycott of a person based in or 
doing business with a strategic partner as described in 22 USC 8601 to 8606. A breach of this Section is 
considered a material breach of this Contract, which entitles the State to terminate this Contract under 
Section 24, Termination for Cause. 

 Conflicts and Ethics. 

Contractor will uphold high ethical standards and is prohibited from: (a) holding or acquiring an interest 
that would conflict with this Contract; (b) doing anything that creates an appearance of impropriety 
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with respect to the award or performance of the Contract; (c) attempting to influence or appearing to 
influence any State employee by the direct or indirect offer of anything of value; or (d) paying or 
agreeing to pay any person, other than employees and consultants working for Contractor, any 
consideration contingent upon the award of the Contract. Contractor must immediately notify the State 
of any violation or potential violation of these standards. This Section applies to Contractor, any parent, 
affiliate, or subsidiary organization of Contractor, and any subcontractor that performs Contract 
Activities in connection with this Contract. 

 Compliance with Laws. 

Contractor must comply with all federal, state and local laws, rules and regulations. 

 Reserved. 

 Reserved. 

 Nondiscrimination. 

Under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., the Persons with 
Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and Executive Directive 2019-09, 
Contractor and its subcontractors agree not to discriminate against an employee or applicant for 
employment with respect to hire, tenure, terms, conditions, or privileges of employment, or a matter 
directly or indirectly related to employment, because of race, color, religion, national origin, age, sex, 
sexual orientation, gender identity or expression, height, weight, marital status, partisan 
considerations, any mental or physical disability, or genetic information that is unrelated to the 
person’s ability to perform the duties of a particular job or position. Breach of this Section is a material 
breach of this Contract. 

 Unfair Labor Practice. 

Under MCL 423.324, the State may void this Contract if the name of the Contractor, or the name of a 
subcontractor, manufacturer, or supplier of the Contractor, subsequently appears on the Unfair Labor 
Practice register compiled under MCL 423.322. 

 Governing Law. 

This Contract is governed, construed, and enforced in accordance with Michigan law, excluding choice-
of-law principles. Contractor waives any objections, such as lack of personal jurisdiction or forum non 
conveniens. Contractor must appoint an agent in Michigan to receive service of process. 

 Non-Exclusivity. 

Nothing contained in this Contract is intended nor is to be construed as creating any requirements 
contract with Contractor, nor does it provide Contractor with a right of first refusal for any future work. 
This Contract does not restrict the State or its agencies from acquiring similar, equal, or like Contract 
Activities from other sources. 

 Force Majeure. 

Neither party will be in breach of this Contract because of any failure arising from any disaster or acts of 
god that are beyond their control and without their fault or negligence. Each party will use commercially 
reasonable efforts to resume performance. Contractor will not be relieved of a breach or delay caused 
by its subcontractors. If immediate performance is necessary to ensure public health and safety, the 
State may immediately contract with a third party. 
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 Dispute Resolution. 

The parties will endeavor to resolve any Contract dispute in accordance with this provision. The dispute 
will be referred to the parties' respective Contract Administrators or Program Managers. Such referral 
must include a description of the issues and all supporting documentation. The parties must submit 
the dispute to a senior executive if unable to resolve the dispute within 15 business days. The parties 
will continue performing while a dispute is being resolved, unless the dispute precludes performance. 
A dispute involving payment does not preclude performance. 

Litigation to resolve the dispute will not be instituted until after the dispute has been elevated to the 
parties’ senior executive and either concludes that resolution is unlikely or fails to respond within 15 
business days. The parties are not prohibited from instituting formal proceedings: (a) to avoid the 
expiration of statute of limitations period; (b) to preserve a superior position with respect to creditors; 
or (c) where a party makes a determination that a temporary restraining order or other injunctive relief is 
the only adequate remedy. This Section does not limit the State’s right to terminate the Contract. 

 Media Releases. 

News releases (including promotional literature and commercial advertisements) pertaining to the 
Contract or project to which it relates must not be made without the prior written approval of the State, 
and then only in accordance with the explicit written instructions of the State. 

 Schedules. 

All Schedules and Exhibits that are referenced herein and attached hereto are hereby incorporated by 
reference. The following Schedules are attached hereto and incorporated herein: 

Document Title Document Description 

Schedule A Statement of Work 

Schedule B Pricing 

Schedule C Estimated Drainage Structure Inventory 

Schedule D Equipment List 

 Entire Agreement and Order of Precedence. 

This Contract, which includes Statement of Work, and schedules and exhibits, is the entire agreement 
of the parties related to the Contract Activities. This Contract supersedes and replaces all previous 
understandings and agreements between the parties for the Contract Activities. If there is a conflict 
between documents, the order of precedence is: (a) first, this Contract, excluding its schedules, 
exhibits, and Statement of Work; (b) second, Statement of Work as of the Effective Date; and (c) third, 
schedules expressly incorporated into this Contract as of the Effective Date. NO TERMS ON 
CONTRACTOR’S INVOICES, ORDERING DOCUMENTS, WEBSITE, BROWSE-WRAP, SHRINK-WRAP, 
CLICK-WRAP, CLICK-THROUGH OR OTHER NON-NEGOTIATED TERMS AND CONDITIONS PROVIDED 
WITH ANY OF THE CONTRACT ACTIVITIES, OR DOCUMENTATION HEREUNDER, EVEN IF ATTACHED TO 
THE STATE’S DELIVERY OR PURCHASE ORDER, WILL CONSTITUTE A PART OR AMENDMENT OF THIS 
CONTRACT OR IS BINDING ON THE STATE OR ANY AUTHORIZED USER FOR ANY PURPOSE. ALL SUCH 
OTHER TERMS AND CONDITIONS HAVE NO FORCE AND EFFECT AND ARE DEEMED REJECTED BY THE 
STATE AND THE AUTHORIZED USER, EVEN IF ACCESS TO OR USE OF THE CONTRACT ACTIVITIES 
REQUIRES AFFIRMATIVE ACCEPTANCE OF SUCH TERMS AND CONDITIONS. 
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 Severability. 

If any part of this Contract is held invalid or unenforceable, by any court of competent jurisdiction, that 
part will be deemed deleted from this Contract and the severed part will be replaced by agreed upon 
language that achieves the same or similar objectives. The remaining Contract will continue in full force 
and effect. 

 Waiver. 

Failure to enforce any provision of this Contract will not constitute a waiver. 

 Survival. 

Any right, obligation or condition that, by its express terms or nature and context is intended to survive, 
will survive the termination or expiration of this Contract; such rights, obligations, or conditions 
include, but are not limited to, those related to transition responsibilities; indemnification; disclaimer 
of damages and limitations of liability; State Data; non-disclosure of Confidential Information; 
representations and warranties; insurance and bankruptcy. 

 Contract Modification. 

This Contract may not be amended except by signed agreement between the parties (a “Contract 
Change Notice”). Notwithstanding the foregoing, no subsequent Statement of Work or Contract 
Change Notice executed after the Effective Date will be construed to amend this Contract unless it 
specifically states its intent to do so and cites the section or sections amended. 

 Accessibility Requirement. 

All Contract Activities created, provided, or made available by Contractor under this Contract in a 
digital format, including but not limited to, websites, applications, software, mobile applications, text, 
images, sounds, videos, controls, animations, links, and documents (including files in the following 
formats: PDF, word processing, presentation, and spreadsheet) (hereinafter “Digital Deliverables”), 
must conform to the accessibility standards provided in the SOM Digital Standards, located at SOM 
Digital Standards (the “Digital Accessibility Standards”). Throughout the Term of the Contract, 
Contractor must: (a) ensure that no changes made by Contractor to any Digital Deliverables will have 
any adverse effect on conformance to the Digital Accessibility Standards; and (b) comply with plans 
and timelines approved by the State to remediate issues and achieve conformance with the Digital 
Accessibility Standards in the event of any deficiencies, at its sole cost and expense. 

https://www.michigan.gov/som/digitalstandards
https://www.michigan.gov/som/digitalstandards
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SCHEDULE A – STATEMENT OF WORK 

Contract 260000000597 

Catch Basin/Drainage System Cleaning – Oakland County 

BACKGROUND 

Michigan Department of Transportation (MDOT) is responsible for maintaining drainage structures, storm 
drains, and/or catch basins within the roadway system.  Maintenance includes periodically cleaning 
drainage systems to preserve the ability to trap sediment, and consequently, the ability to prevent flooding.  
The removal of sediment, decaying debris, and highly polluted water from drainage structures has aesthetic 
and water quality benefits, including reducing foul odors, reducing suspended solids, and reducing the load 
of oxygen-demanding substances that reach receiving waters. 

To meet their maintenance responsibilities, MDOT Oakland Transportation Center (TSC) established this 
Contract to provide storm drain/catch basin cleaning services in specified roadway right of way locations 
throughout Oakland County.   

SCOPE 

The Contractor must probe, inspect, document observations, and clean drainage structures located within 
Oakland County right of way locations identified in Schedule C – Estimated Drainage Structure Inventory.  
The Contractor must remove and dispose of waste generated from cleanout operations, provide and 
maintain traffic control, and update the existing structure inventory and record any locations not listed in the 
provided inventory map (the “Contract Activities”). 

Services will be performed throughout the year; however, most services will typically be requested and 
performed between March 30 and November 15.  MDOT estimates 2,840 structures will be serviced 
annually; however, actual work performed will be as needed or as determined by the Program Manager or 
designee. The rate at which drainage structures fill with debris, the total amount of material that can be 
removed, and the frequencies of cleaning are highly variable and cannot be readily predicted.  

1. REQUIREMENTS 

1.1. General Requirements 

A. Drainage structures include manholes, catch basins, leaching basins, inlets, drop inlets, concrete 
footing or precast sump; and are used for access to new or existing sewers with a diameter no 
greater than 48 inches. 

B. The Contractor must clean existing drainage structures in accordance with Section 403.03. G. 
Cleaning Existing Drainage Structures and Leads of the MDOT 2020 Standard Specifications for 
Construction (see MDOT 2020 Standard Specifications for Construction [WEB]-linked). 

C. Contract Activities must be performed during off-peak daylight hours or during nighttime hours to 
reduce traffic impacts and enhance worker and public safety.  

D. Do not work, deliver material, or close lanes during the recognized State Holiday Periods (Memorial 
Day, Fourth of July, Labor Day, Thanksgiving). 

E. The cost of labor, equipment, material, testing for disposal, hauling and disposing of waste 
material, traffic maintenance and control, mobilization, and incidentals necessary to Contract 
Activities must be part of and included in the cost of Service Items. 

https://www.michigan.gov/mdot/-/media/Project/Websites/MDOT/Business/Construction/Standard-Specifications-Construction/2020-Standard-Specifications-Construction.pdf
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F. The Contractor must comply with all federal, state, and local laws and regulations, including those 
governing environmental protection; and must furnish and use of all safeguards, safety devices, 
and protective equipment as prescribed by laws and regulations.  Contractor shall take any other 
actions themselves or as directed by MDOT, to protect the safety and health of on-the-job 
employees, the public, state employees, State property, and property of the local unit of 
government during the performance of the Contract. 

G. The Contractor shall conduct and supervise work to insure its completion in an efficient, 
workmanlike manner and in accordance with the terms of the Contract. 

H. The Contractor is responsible for any citations, fines, or tickets received while performing Contract 
Activities. 

1.2. Routine Drainage Structure Services 

Before Contractor starts work, the MDOT Program Manager will identify the areas of the corridor that require 
routine drainage structure service.  All routine drainage structure services will be paid on a unit price per 
drainage structure.  The unit price includes all labor and equipment for cleaning operations, hauling, testing 
(if required for disposal), disposing of all waste generated from cleaning operations, and all traffic control 
required for cleaning operations. 

A. Drainage Structure Observation.  This service item covers drainage structures scheduled for 
cleanout but, upon Contractor inspection, determined waste accumulation is less than six inches 
(6”) and does not warrant cleanout services.  The Contractor must observe, inspect, and probe 
drainage structures to determine the amount of material in each drainage structure.  Drainage 
Structure Observation shall include the following tasks: 

1) Visually inspect the outside of the cover. 

2) Remove manhole cover; photograph inside of structure and enter photo in GIS. 

3) Visually inspect manhole; if deficiencies are discovered, enter remark in GIS and notify 
MDOT Program Manager. 

4) Probe structure to determine depth of material in the structure; take photographs of probe 
while probing material; enter photo(s) and report the amount of accumulated material in 
GIS. 

B. Routine Drainage Structure Cleaning, Off-Peak Daylight Hours.  The Contractor must clean all 
drainage structures during off-peak daylight hours – from 9:00 a.m. to 3:00 p.m. Drainage structure is 
considered clean if two inches (2”) or less of material remains at the bottom.  Routine Drainage 
Structure Cleaning, Off-Peak Daylight Hours shall include the following tasks: 

1) Provide traffic control. 

2) Remove cover to drainage structure; take “before” photograph(s) of inside of structure 
and enter photo(s) in GIS. 

3) Clean drainage structures of sand, silt, debris, and other deleterious material. 

4) Use appropriate equipment as specified in Section 3 Equipment Requirements. 

5) Take “after” photograph(s) of the inside of the structure after it is cleaned and enter 
photo(s) in GIS. 

6) Inspect drainage structure for structural integrity and report additional maintenance or 
repair needs in GIS. 
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7) If material requiring hand chipping or large debris removal is discovered inside drainage 
structure, work must be approved by MDOT Program Manager prior to performance. Mark 
the grate with orange letter “X”, enter remark in GIS, and notify MDOT Program Manager. 

8) If hazardous conditions are observed or suspected, enter remark in GIS and notify MDOT 
Program Manager. 

9) If illicit discharges are observed or suspected, enter remark in GIS and notify MDOT 
Program Manager. 

10) Reinstall the grate. All rims or seats must be cleaned for proper fit in place. 

11) Dispose of waste generated from the cleanout operation. 

C. Routine Drainage Structure Cleaning, Nighttime Hours.  The Contractor must clean all drainage 
structures during nighttime hours – between 8:00 p.m. and 5:00 a.m.  Drainage structure is 
considered clean if two inches (2”) or less of material remains at the bottom.   

1) Routine Drainage Structure Cleaning, Nighttime Hours shall include the same tasks as 
specified in Section B. Routine Drainage Structure Cleaning, Off-Peak Daylight Hours. 

2) Nighttime operations must comply with Section 812.03.H. Lighting for Night Work of the 
MDOT 2020 Standard Specifications for Construction. 

1.3. Non-Routine Drainage Structure Services 

Non-routine drainage structure services are typically done in conjunction with localized drainage structure 
blockage and/or localized flooding and are performed at the request and direction of the MDOT Program 
Manager.  Non-routine drainage structure services will be paid at the unit price Half Day or will be paid at 
the unit price Full Day as mutually agreed between the Contractor and MDOT Program Manager prior to start 
of work. The unit price must include all labor and equipment for performing the non-routine service. 

A. Hand Chipping.  The Contractor must use hand methods to remove foreign concrete from the 
inside of the drainage structure.  

1) The Contractor must provide all necessary hand chipping tools, including but not limited to 
compressor, jack hammer, air hammer, air chisel, drills, etc.  All equipment must be 
appropriate for work in confined space. 

2) Contractor’s personnel assigned to perform chipping must be certified in confined space 
entry. Documentation of personnel training must be provided if requested by the MDOT 
Program Manager or designee. 

B. Placing and Removing Temporary Bulkhead.  The Contractor must place and remove a temporary 
bulkhead to allow for proper drainage cleaning. 

C. Cleaning Drainage Structure Leads.  Cleaning drainage structure leads shall include the following 
tasks and includes the slotted drains: 

1) Clean each run of pipe in its entirety from structure to structure. 

2) Break up sludge, debris, roots, hardened scale and flush out the system. 

3) Clean leads of sand, silt, debris, and other deleterious material. 

4) Use appropriate equipment as specified in Section 3 Equipment Requirements. 

5) Dispose of waste generated from the cleanout operation. 

https://www.michigan.gov/mdot/-/media/Project/Websites/MDOT/Business/Construction/Standard-Specifications-Construction/2020-Standard-Specifications-Construction.pdf
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1.4. CCTV and Operator.   

The Contractor must provide closed circuit television (CCTV) equipment and equipment operator and 
inspect drainage systems.  CCTV and operator will be paid at an hourly rate and must include all costs to 
perform dewatering, flow control, video inspection, and documentation. 

CCTV and Operator will include: 

A. Using a CCTV camera designed and constructed for inspecting sewers and equipped with the 
following features: 

1) Underwater operation and capable of producing a high-quality picture. 

2) A pan and tilt head external to the main body of the camera to allow inspection of the sewer 
joints and cracks or other defects. 

3) Lighting to allow a clear picture of the perimeter of the pipe. 

B. Dewatering or diverting flow in sewers, if necessary, for use of camera inspection. 

1.5. Emergency Cleaning Requests 

Emergency cleaning services are typically requested and performed in conjunction with localized flooding.  
The Contractor must be available 24 hours, seven (7) day s week; must organize their operations; and must 
immediately respond to emergency requests. 

A. The MDOT Program Manager or designee will contact the Contractor to request emergency 
services.  The Contractor must be at the designated site and begin cleaning operations within two 
(2) hours of notice from MDOT. 

B. Payment for emergency cleaning services will be paid at an hourly rate. 

1) Billable time will begin when the Contractor arrives at the designated site.  One additional 
hour for travel to the jobsite and one additional hour for travel from the jobsite will be 
allowed for each emergency request. 

2) Hourly rate must include all costs for mobilization, personnel/operators, appropriate 
equipment, fees for disposal of debris, and incidentals necessary to perform service.  No 
other individual pay items will be paid for an emergency cleaning request.  

1.6. Traffic Control 

The Contractor must maintain traffic throughout drainage system cleaning operations.  Traffic control 
consists of protecting, regulating, warning, guiding, and maintaining traffic through and around the work 
zone by furnishing, operating, and removing traffic control devices.  Payment for traffic control is included in 
the unit prices for Routine Drainage Structure Services and unit prices for Non-Routine Drainage 
Structure Services. 

A. The Contractor must furnish and place all necessary warning and directional devices to maintain 
traffic.  This includes traffic signs, channelizing devices, lighting devices, temporary attenuators, 
lighted arrows, portable changeable signs, conspicuity tape, and other material necessary to 
provide traffic control for short term mobile operations. 

B. Temporary traffic  control devises must be installed and maintained in accordance with Section 
812 of the MDOT 2020 Standard Specifications for Construction, the current edition of the Michigan 
Manual of Uniform Traffic Control Devices (MMUTCD) (see MDOT - Transportation Standards and 
Special Details), Chapter 8 of the Work Zone Safety and Mobility Manual (see Work Zone Safety and 
Mobility Manual), and applicable Maintenance Maintaining Traffic Typicals (see  MDOT - 
Transportation Standards and Special Details). 

https://www.michigan.gov/mdot/-/media/Project/Websites/MDOT/Business/Construction/Standard-Specifications-Construction/2020-Standard-Specifications-Construction.pdf
https://mdotjboss.state.mi.us/TSSD/getCategoryDocuments.htm?categoryPrjNumbers=1403854,1403855&category=MMUTCD
https://mdotjboss.state.mi.us/TSSD/getCategoryDocuments.htm?categoryPrjNumbers=1403854,1403855&category=MMUTCD
https://www.michigan.gov/mdot/-/media/Project/Websites/MDOT/Business/Work-Zone-Mobility/Work-Zone-Safety-Mobility-Manual.pdf?rev=61ca77e53edd4c54833068ff7b6ce11b&hash=2BB26F197E91C48C08B480EA67262742
https://www.michigan.gov/mdot/-/media/Project/Websites/MDOT/Business/Work-Zone-Mobility/Work-Zone-Safety-Mobility-Manual.pdf?rev=61ca77e53edd4c54833068ff7b6ce11b&hash=2BB26F197E91C48C08B480EA67262742
https://mdotjboss.state.mi.us/TSSD/getSubCategoryDocuments.htm?prjNumber=2173385&category=Work%20Zones&subCategory=Maintenance%20Maintaining%20Traffic%20Typicals%20(pdf)&subCategoryIndex=subcat3Work%20Zones&categoryPrjNumbers=1403891,1525683,1403892,2173385,2173386,1403896
https://mdotjboss.state.mi.us/TSSD/getSubCategoryDocuments.htm?prjNumber=2173385&category=Work%20Zones&subCategory=Maintenance%20Maintaining%20Traffic%20Typicals%20(pdf)&subCategoryIndex=subcat3Work%20Zones&categoryPrjNumbers=1403891,1525683,1403892,2173385,2173386,1403896
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C. Lane closures will be required when the shoulder is too narrow to accommodate equipment. When 
any part of a thru lane is used, the entire lane should be closed. 

1) The MDOT Program Manager must approve any lane or shoulder closure prior to 
implementation. 

2) Lane closures must be requested by completing a Lane Closure Request (LCR) form [see 
MDOT LANE CLOSURE NOTIFICATION/REQUEST FORM (state.mi.us)].  The LCR must be 
submitted to the MDOT Program Manager five (5) days in advance of closure. 

3) Lane closures are allowed from 9:00 a.m. to 3:00 p.m. and from 8:00 p.m. to 5:00 a.m., 
Monday through Friday, and 24/7 on weekends. Extended hours may be approved by the 
Program Manager. 

4) Shoulder closures are allowed 24/7. 

D. Truck Mounted Attenuator (TMA) will be used for projects on freeways and roadways with operation 
speeds of 45 mph or greater where personnel or equipment are exposed to traffic.   

E. All operations must be conducted in a manner that will not create a hazard or hinder traffic. The 
Contractor must not operate equipment in a manner that requires unnecessary crossing of the 
roadway. The Contractor must not store equipment in the right of way of any roads or on State 
property when not engaged in cleaning operations. 

F. For non-conformance to traffic control requirements or other safety procedures the MDOT Program 
Manager or designee has the right to shut down the catch basin cleaning operation until the issue is 
corrected. 

1.7. Disposal of Material  

The Contractor must dispose of waste generated from cleanout operation in accordance with MDOT 2020 
Standard Specifications for Construction subsection 403.03.G.1 Disposal Alternative A, or subsection 
403.03.G.2 Disposal Alternative B. At no time will waste material or storage containers be staged/stored on 
MDOT properties or right of way. 

If the Contractor suspects the waste generated from cleanout operation is contaminated material – either 
nonhazardous or hazardous contamination – the Contractor must notify the MDOT Program Manager.  If 
testing shows the material is a hazardous waste as defined in Part 111, Hazardous Waste Management of 
the Natural Resources and Environmental Protection Act (Michigan Complied Laws [MCL} 324.11101 et 
seq.), the Contractor must immediately notify the MDOT Program Manager. 

Payment for disposal of material is included in the unit prices for Routine Drainage Structure Services and 
unit prices for Non-Routine Drainage Structure Services. 

2. ARCGIS SYSTEM REQUIREMENTS 

2.1. Use of ArcGIS 

The Contractor must use ArcGIS software to track, monitor, and record all required information in the MDOT 
catch basin cleaning database. The database is portrayed in the form of a map that can be accessed on 
desktop computers with an Internet connection via ArcGIS Online (AGO) and on devices in the field (such as 
smart phones or tablets) via ArcGIS Online Applications.  ArcGIS smart device applications are available for 
free installation on iOS and Android devices.  MDOT will provide user credentials to the Contractor for 
access to the applicable database.  If the Contractor has existing AGOL credentials, these can be 
associated with the databases for the Contract. 

https://mdotjboss.state.mi.us/webforms/GetDocument.htm?fileName=0561.pdf
https://www.michigan.gov/mdot/-/media/Project/Websites/MDOT/Business/Construction/Standard-Specifications-Construction/2020-Standard-Specifications-Construction.pdf
https://www.michigan.gov/mdot/-/media/Project/Websites/MDOT/Business/Construction/Standard-Specifications-Construction/2020-Standard-Specifications-Construction.pdf
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A. MDOT and Contractor will share the same map database. The database will be backed up by MDOT 
periodically to monitor any changes. Data points from the map can be extracted and used for 
reporting and invoicing purposes. There will be limitations on what information MDOT and/or the 
Contractor can modify in the ArcGIS database.  

B. The Contractor will utilize ArcGIS applications to view and locate assigned for cleaning; and record 
performed service data including, but not limited to, date of service; catch basin condition rating; 
amount of debris removed; notes; taking a photo after cleaning; traffic control used; additional 
work recommended or performed; and other data as directed by MDOT. 

2.2. Device Requirements 

The Contractor must have smart devices with cellular connections, such as phones or tablets, which must 
have both location services and photos enabled.  Devices must be able to access and install the latest 
version of ArcGIS Online applications. 

Any costs associated with mobile devices are the responsibility of the Contractor; MDOT will not provide 
computers or smart devices for the Contractor's use. 

2.3. Installation and Set-Up 

Installation and Set-up of ArcGIS app for smart devices are no cost.  However, the Contractor may incur 
applicable data charges for usage. 

ArcGIS Online is available through the Internet via Edge, Google Chrome or Firefox. (Internet Explorer should 
not be used to access ArcGIS.)  ArcGIS can be used on multiple existing computers or smart devices 
assigned to Contractor’s staff/personnel. 

If the Contractor already has an AGO account with user credentials, the existing credentials may be 
associated with the database/web map and other developed applications for the Contract.  If the Contractor 
does not already have AGO user credentials, MDOT will provide these to the Contractor for access to AGO, 
for interfacing with the map and for downloading data to facilitate payment processing. 

2.4. Training 

MDOT will provide training, free of charge to the Contractor, on how to use the ArcGIS Online interface for 
computers (via the Internet) and for smart devices via free and installed apps. The Contractor must know or 
bring all necessary access to each computer and smart device to the training, including usernames and 
passwords, Apple IDs, etc. This training will take place at a mutually convenient location. It is required for all 
essential Contractor employees to complete this training prior to beginning work. Essential Contractor 
employees include personnel who will be entering information into the map database in the field or 
extracting the data for invoicing purposes.  MDOT will provide ongoing assistance to the Contractor for the 
ArcGIS software, as needed. 

3. EQUIPMENT REQUIREMENTS 

3.1. General 

A. The Contractor must furnish, operate, and maintain suitable and adequate equipment necessary 
to perform Contract Activities in an approved, safe, and workmanlike manner without hindrance, 
delay, or damage to the roadside.   

B. All equipment must meet all federal, state, and local safety requirements. Equipment shall be 
equipped with commercial type flashing amber lights plainly visible from all directions. Flashers 
shall have a minimum of 32 candlepower output and flash 50 to 60 times per minute. 
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C. MDOT reserves the right to inspect Contractor’s equipment prior to Contract award and at any time 
during the contract term to evaluate condition of equipment and determine if inventory of 
equipment is adequate to complete Contract Activities.  All equipment must be in the Contractor’s 
possession and available for visual inspection.  All equipment shall be approved by MDOT through a 
demonstration of the equipment's capabilities, suitability, and condition. Demonstrations will be at 
no cost to MDOT. 

D. Equipment failure WILL NOT constitute an acceptable reason for failure to perform Contract 
Activities. 

E. Under no circumstances will MDOT be responsible for any damage to the Contractor’s equipment 
due to a crash or obstacles encountered. 

F. Use of equipment will be paid for and is included in the unit prices for Routine Drainage Structure 
Services and unit prices for Non-Routine Drainage Structure Services. 

3.2. Sewer Cleaners 

The Contractor must have Jet-Vac combination sewer cleaner units (Vactor 2100 or equivalent). 

A. Sewer cleaner units must be equipped with positive displacement vacuum system mounted on a 
heavy-duty chassis or equivalent to perform both vacuuming and jetting operations. 

B. Sewer cleaner units must be equipped with a highly maneuverable boom and powerful vacuum 
source to move from basin to basin, cleaning out rocks, dirt, leaves, litter and other debris. 

C. Sewer cleaner units must meet or exceed the followings minimum requirements: 

1) DEBRIS BODY: The debris tank shall be capable of collecting and transporting 15 cubic 
yards of waste. 

2) WATER TANKS: Water tanks must have a minimum capacity of 1500 gallons. Water tanks 
must be capable of utilizing complete capacity of 1500 gallons via suction sump below 
lowest point of tanks. 

3) VACUUM SYSTEM AND DRIVE: Blower shall produce 3500 CFM inlet volume @18" Hg 
vacuum (Roots 824-RAS-J 18” or equal). For added protection vacuum system shall have 
three (3) relief valves set at 18" Hg. and shall be enclosed with a steel cage guard for safety. 

4) WATER PUMP: High pressure water pump must provide precise 0-80 GPM controlled flow at 
variable pressure up to 2500 PS. High-pressure water (rodder) pump system shall include 
controls for operation of three modes: (1) Low-flow 0-22 gpm/2500 psi; (2) Medium-flow 
sewer-cleaning, 22-60 gpm/2500 psi; and (3) High-flow sewer-cleaning, 60-100 gpm / 2500 
psi.  The water pump shall provide precise 0-80 GPM controlled flow at variable pressure up 
to 2500 PSI.  

D. For lead cleaning purposes, sewer cleaner unit must be equipped with drainage structure cleaning 
water system providing 0-25 gpm at 600 PSI. 

E. Sewer cleaner units must be equipped with appropriate jetter heads in good working condition. 

3.3. Truck Mounted Attenuators 

TMAs and use of TMAs must comply with MDOT’s Special Provision 20SP-812A-02 for Mobil Attenuator (see 
20SP-812A-02.pdf).   

https://mdotjboss.state.mi.us/SpecProv/getDocumentById.htm?projNum=2211908&fileName=20SP-812A-02.pdf
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4. OTHER SERVICE REQUIREMENTS 

4.1. Public Convenience and Safety 

The Contractor must comply with all federal, state, and local laws and regulations, including those governing 
environmental protection and the furnishing and use of all safeguards, safety devices, and protective 
equipment. The Contractor shall take any other actions, on either his/her own responsibility or as directed by 
the Program Manager, reasonably necessary to protect the safety and health of employees on the job and the 
public and to protect property during the performance of Contract Activities. 

4.2. Damages 

A. The Contractor must, at their own expense, preserve and protect from injury all public and/or 
private property along and adjacent to the roadway. The Contractor must repair, at their own 
expense, any and all damage and injury thereto, arising out of or in consequence of any act or 
omission of the Contractor or their employees, in the performance Contract Activities. 

B. The Contractor must immediately repair all damage to signs, light fixtures, and delineators to the 
satisfaction of the MDOT Program Manager. Damage to traffic control devices (signs) and/or 
manholes shall be immediately reported to the MDOT Program Manager or designee. If localized 
failure of the drainage structure or roadway is imminent, immediately contact the MDOT Program 
Manager. All other remarks should be included in the weekly report. 

C. All landscape plant material damaged by the Contractor shall be replaced in kind, according to 
Sections 815 and 917 of the MDOT 2020 Standard Specifications for Construction. 

D. If public or private owned/leased property or equipment is damaged, the Contractor must notify 
the MDOT Program Director or designee of the facts and extent of the damage verbally within one 
hour of the damage or discovery of damage; followed by a written notification within 24 hours of the 
damage or discovery of damage. 

In the event of Contractor liability for damages, the State will repair, replace or cleanup the 
damage.  The State will provide the Contractor with documentary evidence (i.e. invoices, etc.) of 
the costs associated with the repair, replacement or cleanup.  The Contractor will reimburse the 
State for the full amount of the repair, replacement or cleanup either by forwarding payment in full 
within 45 days of receipt of documentary evidence, or by agreeing, in writing, to allow the State to 
hold back contractual payments until the cost for the repair, replacement or cleanup has been fully 
reimbursed to the State. 

4.3. Reporting 

The Contractor must submit a monthly GPS Drainage System Cleaning Report.  The report must be submitted 
with the applicable monthly invoice. 

4.4. Meetings 

The Contractor must attend the following meetings: 

A. Kick Off Meeting with MDOT program staff prior to commencement of work. 

B. Training for ARCGIS for in-person training for ARCGIS/map users. 

C. Service Review/Progress Meetings with the MDOT Program Manager and other department project-
leads for the purpose of reviewing progress and providing necessary guidance to the Contractor in 
solving problems that arise, and to continuously communicate with the agency/departmental project-
lead. 

https://www.michigan.gov/mdot/-/media/Project/Websites/MDOT/Business/Construction/Standard-Specifications-Construction/2020-Standard-Specifications-Construction.pdf
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D. Audit Meeting if requested. The MDOT Program Manager may request an audit of the Contract 
Activities provided each year under the specifications, terms, and conditions of the Contract.  The audit 
will consist of an evaluation of the total service quality, including responsiveness, timeliness of required 
reporting, and any other specifics as required under the terms of the Contract.  

An unsatisfactory audit may result in cancellation of the Contract as provided in the Standard Contract 
Terms, Section 24. Further, should the Contract be cancelled for cause, the Contractor so cancelled 
will not be allowed to participate in request(s) for continuation of this service. 

Should the Contractor desire, a meeting will be arranged between all concerned parties within 10 (ten) 
calendar days of the date the Contractor received, or could have reasonably been expected to receive, 
a of the audit. This meeting will provide an opportunity for the Contractor to present their reactions to 
audit recommendations. 

E. Other Meetings as requested and deemed appropriate by the State. 

5. ACCEPTANCE 

5.1. Acceptance and Inspection 

The Contractor will adhere to the approved progress schedule.  The Contractor will consult the MDOT 
Program Manager for inspection and tentative approval, so that in the event of unsatisfactory work, 
sufficient time will be available to the Contractor to make corrections within the time specified in the 
progress schedule. 

Following inspection, the MDOT Program Manager will inform the Contractor of any deficiencies and allowed 
time to correct the deficiencies.  Failure to correct deficiencies within the allowed time shall result in 
assessment of liquidated damages (see Section 11 Liquidated Damages) and MDOT may meet with the 
Contractor to insure corrective action. 

5.2. Final Acceptance 

The MDOT Program Manager or designee will determine final acceptance of Contract Activities by visual 
inspections, review of ArcGIS information, and ensure conformance to the Contract. 

6. STAFFING 

6.1. Contractor Program Manager 

The Contractor must specify an individual who will be the State’s primary contact, will be specifically 
assigned to the Contract, and will respond to State inquiries regarding the Contract Activities (the 
“Contractor Program Manager”). 

The Contractor Program Manager must be available for calls during the hours of 8:00 a.m. to 5:00 p.m. 
Eastern Time Monday through Friday. 

The Contractor must notify the State’s Contract Administrator at least 14 calendar days before removing or 
assigning a new Contractor Program Manager. 

Contractor Program Manager Contact Information: 

Name Scott Gilliam 

Title Managing Member 

Office Phone 313-468-8888 

Mobile Phone 517-402-9273 

Email Address sgilliam@rogueindustrial.com 
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6.2. Emergency Contact and 24/7 Telephone Number 

The Contractor must specify an Emergency Contact who will be the secondary contact if the Project 
Manager cannot be reached.  Emergency contacts must be available 24 hours a day, 7 days a week. 

Emergency Contact Information 

Name Travis Foley 

Title Managing Member 

24/7 Phone Number 586-531-5024 

7. PROJECT MANAGEMENT 

7.1. The Contractor will carry out this project under the direction and control of the MDOT Program Manager. Any 
questions regarding Contract Activities are to be addressed to the MDOT Program Manager. The MDOT 
Program Manager for this project is: 

William Bair  
MDOT – Oakland Transportation Service Center 
800 Vanguard Dr. 
Pontiac, MI 48341 
BairW@michigan.gov  
248-431-2887 

7.2. Project Plan 

A. Within 30 days of Contract execution, the Contractor must submit a Project Plan to the MDOT 
Program Manager for final approval.  The plan must include a project breakdown showing sub-
projects, tasks, timelines, and resources required.  The Project Plan must also identify methods, 
tools, and processes to oversee the project; address issues and changes as may arise; and keep 
the appropriate parties apprised of progress.   

B. The Project Plan must include, but is not limited to, the following: 

1) Schedule of Operations indicating personnel and hours expected to complete work. 

2) Name(s) of supervisors with 24-hour contact telephone numbers and best contact times. 

3) Progress Schedule listing locations where cleaning will occur. 

4) Safety Program including traffic control plan(s). 

5) Name/Location of Class II disposal site or transfer station for waste material. 

6) Copy of liquid waste hauler license. 

7) Documentation of personnel training for confined space entry and hazardous material 
handling. 

7.3. . Progress Schedule 

A. The Contractor’s project plan must include a progress schedule that will exhibit the continuous 
progress toward completion of Contract Activities. 

B. The Contractor's approved Progress Schedule governs the work to be performed by the Contractor, 
but it is not binding on MDOT. The Contractor's Progress Schedule does not alter or increase the 
obligations of MDOT as they exist under the other provisions of the Contract. 

C. Adjustments to approved Progress Schedule, including any weather-related deviations, must be 
approved by the MDOT Program Manager. 

mailto:BairW@michigan.gov
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8. PRICING 

8.1. Price Term 

Pricing is firm for a 365-day period (“Pricing Period”). The first pricing period begins on the Effective Date. 
Adjustments may be requested in writing by either party and will take effect no earlier than the next Pricing 
Period. 

8.2. Fuel Surcharge 

The State recognizes that fuel prices can be volatile and uncertain.  Therefore, if fuel prices rise more than 
25% above the current US Department of Energy’s average diesel price of $5.105 as of March 30, 2026, the 
State may allow a variable fuel surcharge fee to be assessed. The surcharge will be based on the US 
Department of Energy’s average diesel price from the previous month for Midwest (PADD2) area (see 
Midwest (PADD 2) Gasoline and Diesel Retail Prices). A request for a fuel surcharge must be approved by the 
State prior to implementation. No fuel surcharge will be allowed when fuel prices are within 25% of the 
current US Department of Energy’s as of March 30, 2026. 

 

To facilitate fuel surcharge or price adjustments requests, Contractor indicated the percentage of each pay 
item that represents fuel cost. 

Pay Item 
What % of Unit 
Price is Fuel Cost? 

Drainage Structure Observation 5% 

Routine Drainage Structure Cleaning 5% 

Routine Drainage Structure Cleaning, Nighttime 5% 

Non-Routine Drainage Structure Cleaning, Half Day 5% 

https://www.eia.gov/dnav/pet/pet_pri_gnd_dcus_r20_m.htm
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Non-Routine Drainage Structure Cleaning, Full Day 5% 

TV Truck and Operator 5% 

Emergency Cleaning Request 5% 

8.3. Price Changes 

Price adjustments will be based on changes in actual Contractor costs. Any request must be supported by 
written evidence documenting the change in costs. The State may consider sources, such as the Consumer 
Price Index; Producer Price Index; other pricing indices as needed; economic and industry data; 
manufacturer or supplier letters noting the increase in pricing; and any other data the State deems relevant. 

Following the presentation of supporting documentation, both parties will have 30 days to review the 
information and prepare a written response. If the review reveals no need for modifications, pricing will 
remain unchanged unless mutually agreed to by the parties. If the review reveals that changes are needed, 
both parties will negotiate such changes, for no longer than 30 days, unless extended by mutual agreement.  

The Contractor remains responsible for Contract Activities at the current price for all orders received before 
the mutual execution of a Change Notice indicating the start date of the new Pricing Period. 

9. ORDER AUTHORIZING DOCUMENT 

The appropriate authorizing document for the Contract will be a written Delivery Order. 

10. INVOICE AND PAYMENT 

10.1. Invoice Requirements 

Invoices must be submitted on a monthly basis and must reflect actual Contract Activities completed during 
the invoice period.  The monthly GPS Drainage System Cleaning Report and all supporting documentation 
for material testing, quantity of material disposed, and copy of waste manifest must be submitted with the 
invoice. 

All invoices submitted to the State must indicate: (a) invoice date; (b) vendor-generated invoice number; (c) 
delivery order number; (d) description of the Contract Activities (pay item) and work limits; (e) date of 
service; (f) quantity; (g) unit price; and (h) total price. 

10.2. Payment Terms 

The Contractor offers quick payment terms of 1% discount off invoice if paid withing 15 days after receipt of 
invoice. The number of days must not include processing time for payment to be received by the 
Contractor's financial institution. 

10.3. Payment Method 

As required by MCL 18.1283, the State will only disburse payments under this Contract through Electronic 
Funds Transfer (EFT). 

The Contractor is responsible for ensuring current banking information is entered in the State vendor 
website: www.michigan.gov/SIGMAVSS. 

10.4. Procedure 

All invoices must be submitted via e-mail to the MDOT Program Manager, William Bair, at 
BairW@michigan.gov and to the MDOT Oakland Transportation Service Center at MDOT-Metro-OakTSC-
Invoices@michigan.gov. 

Payments for Contract Activities will be based on reports verified by the ArcGIS database. 

http://www.michigan.gov/SIGMAVSS
mailto:BairW@michigan.gov
mailto:MDOT-Metro-OakTSC-Invoices@michigan.gov
mailto:MDOT-Metro-OakTSC-Invoices@michigan.gov
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11. LIQUIDATED DAMAGES 

Late or improper completion of the Contract Activities will cause loss and damage to the State and it would 
be impracticable and extremely difficult to fix the actual damage sustained by the State.  Therefore, if there 
is late or improper completion of the Contract Activities the State is entitled to collect liquidated damages in 
the amount of $1,000 and an additional $500 per day for each day Contractor fails to remedy the late or 
improper completion of the Work. 
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SCHEDULE B - PRICING 

Contract 260000000597 

Catch Basin/Drainage System Cleaning – Oakland County 

PRICE SCHEDULE 

Yearly quantities are based on past usage and are estimates only.  Exact quantities to purchase are 
unknown.  The State is not obliged to purchase in these or any other quantities. 

No Service Item Description 
Unit of 

Measure 

Estimated 
Yearly 

Quantity Unit Price Extended Price 

1 Drainage Structure Observation Each 470 $50.00 $23,500.00 

2 
Routine Drainage Structure 
Cleaning 

Each 1,780 $105.00 $186,900.00 

3 
Routine Drainage Structure 
Cleaning, Nighttime 

Each 590 $135.00 $79,650.00 

4 
Non-Routine Drainage Structure 
Cleaning, Half Day 

Each 10 $1,200.00 $12,000.00 

5 
Non-Routine Drainage Structure 
Cleaning, Full Day 

Each 1 $2,500.00 $2,500.00 

6 TV Truck and Operator Hour 1 $250.00 $250.00 

7 Emergency Cleaning Request Hour 4 $350.00 $1,400.00 

Total Estimated Price for 1 Year $306,200.00 

Approximate Number of years in Contract Term 3 

Grand Total Estimated Price for Contract $918,600.00 
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SCHEDULE C – ESTIMATED DRAINAGE STRUCTURE INVENTORY 

Contract 260000000597 

Catch Basin/Drainage System Cleaning – Oakland County 

Route 
Description 

Type of 
Road Limits 

Catch 
Basins 

Catch 
Basin 

(Double 
Entry) Manholes Beehives Totals 

Cass Ave  
(US-24BR) 

Non-
Freeway 

Caesar Chavez 
to The Loop 

45 0 6 1 52 

Caesar 
Chavez  
(US-24BR) 

Non-
Freeway 

Telegraph to 
The Loop 

156 0 25 14 195 

Dixie Hwy  
(US-24BR) 

Non-
Freeway 

Telegraph to 
Main St (M-15) 

327 0 200 27 554 

M-5 Freeway 
Purdue to  
12 Mile Rd 

25 0 17 21 63 

M-59 
Non-
Freeway 

Williams Lk Rd 
to Paddock 

396 0 257 95 748 

M-59 Freeway 
Paddock to 
Dequindre Rd 

107 115 12 2 236 

I-275 Freeway 
M-5/I-696 to  
8 Mile Rd 

4 0 0 1 5 

I-96 Freeway 
I-696/I-275 to 
Kent Lake Rd 

541 3 30 21 595 

I-696 Freeway 
I-96 to 
Dequindre Rd 

682 619 187 7 1,495 

I-75 Freeway 
13.5 Mile to 
North County 
Line 

1,425 0 61 43 1,529 

M-10 Freeway 
Beck Rd to  
8 Mile Rd 

586 0 143 18 747 

Northland 
Service Dr 

Non-
Freeway 

M-10 to Winora 
Ave 

2 0 2 0 4 

M-39  
(Southfield 
Fwy) 

Freeway 
Northwestern 
Hwy to 8 Mile 
Rd 

157 0 19 1 177 

Perry St 
Non-
Freeway 

The Loop to 
Walton 

149 0 152 16 317 

Square Lake 
Rd 

Non-
Freeway 

Telegraph to  
I-75 

46 0 8 0 54 
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SCHEDULE D – EQUIPMENT LIST 

Contract 260000000597 

Catch Basin/Drainage System Cleaning – Oakland County 
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