



Cost Summaries For Primes

Report v1

Letting ID: 220916

Call Number: 601

Proposal ID: 210038

Description: 0.40 mi of concrete pavement, curb and gutter, hot mix asphalt, drainage, temporary causeway, ITS camera installation, signing and pavement markings, bridge reconstruction with 72-inch prestressed concrete bulb-tee beam, cofferdams, drilled shafts, riprap and approach work on I-196 over the Grand River and Market Avenue in the city of Grand Rapids, Kent County. This project includes a 5 year materials and workmanship pavement warranty and a 2 year concrete surface coating warranty. A mandatory pre-bid meeting will be held Tuesday, August 30, 2022, at 1:00 pm via at the MDOT Grand Rapids Transportation Service Center. All prospective bidders must attend to be considered eligible to bid. ** 98467 Fa **In addition to the above minimum prequalification requirement for prime contractors this project includes a subclassification of N9-5E. If the prime contractor is not prequalified in this subclassification it must use a prequalified subcontractor. This subcontractor must be designated prior to award of the contract to the confirmed low bidder.

DBE Goal Percent: 3.00%

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
210038A	22A0815		RBMP 41029

Location: I-196 over Grand River and Market Avenue.

Route:

Classification Ratings

B = 0.96%	Cb = 0.58%	Ea = 1.54%	Fa = 68.72%
Fb = 5.08%	H = 0.00%	I = 0.21%	ITS = 0.01%
J = 0.04%	K = 0.05%	L = 0.35%	MOT = 2.74%
Misc = 17.07%	N2 = 0.03%	N3 = 0.40%	N6 = 0.07%
N7 = 0.42%	N91A = 0.12%	N91B = 1.11%	N93A = 0.03%
N93D = 0.01%	N94B = 0.00%	N95D = 0.09%	N96L = 0.36%
N96M = 0.01%			

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
0010	Dispute Review Board, Hearing	1040010	15,000.000	Dir
0015	Dispute Review Board, Progress Meeting	1040050	42,000.000	Dir
0020	Critical Path Method Schedule	1080005	15,000.000	Dir
0025	Mobilization, Max \$8,954,000.00	1100001	1.000	LSUM

Cost Summaries For Primes

Report v1

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
0185	Project Cleanup	2090001	1.000	LSUM
0450	_Fiber Optic, Cable, Reinstall	8007050	8,450.000	Ea
0455	_Fiber Optic, Cable, Rem	8007050	11,580.000	Ea
0460	_Hh, Clean	8007050	3.000	Ea
0465	_ITS Cabinet, Ground Mtd	8007050	1.000	Ea
0470	_Managed Field Ethernet Switch, Layer 2, Modified	8007050	1.000	Ea
0475	_Power Distribution Unit	8007050	1.000	Ea
0480	_System Testing	8007050	1.000	Ea
0485	_Temp Causeway Emergency Rem	8007050	4.000	Ea
0490	_Underground Splice Enclosure	8007050	2.000	Ea
0495	_Contractor Access and Staging	8007051	1.000	LSUM
0500	_Integration, Advanced Traf Management System Software	8007051	1.000	LSUM
0505	_Temp Causeways and Access Roads (B03-3 of 41029)	8007051	1.000	LSUM
0510	_Temp Causeways and Access Roads (B03-4 of 41029)	8007051	1.000	LSUM
0935	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	100.000	Ea
0940	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	100.000	Ea
1035	Plastic Drum, Fluorescent, Furn	8120252	514.000	Ea
1040	Plastic Drum, Fluorescent, Oper	8120253	514.000	Ea
1220	_Emergent Wetland Seed Mixture	8167011	200.000	Syd
1385	Freeway Shld Corrugations, Milled, HMA	8222001	11,247.000	Ft
1390	Contractor Staking	8240001	1.000	LSUM
1395	Staking Plan Errors and Extras, Max \$180/hour	8240002	973.000	Hr
1460	_Maintaining Navigation (B03-3 of 41029)	1077051	1.000	LSUM
1465	_Maintaining Navigation (B03-4 of 41029)	1077051	1.000	LSUM
1720	Reflective Marker, Permanent Barrier	7110003	50.000	Ea
1825	_Monitoring Structure (B03-4 of 41029)	8007051	1.000	LSUM
1840	_Riprap, Spec, Class II	8137031	13,686.000	Ton
1850	Structure Survey During Construction(B03-3 of 41029)	8240020	1.000	LSUM
1855	Structure Survey During Construction(B03-4 of 41029)	8240020	1.000	LSUM